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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following has been changed or added:

Specification 00150, The Design/Build Process
Paragraph 1.5., Project Schedule, is revised to add "...All Design review meetings and conferences
will be held at the Caven Point Corps of Engineers' Area Office Conference Room."

Specification 00800 Special Clauses

Paragraph 1.36., New Jersey Sales Tax, was added.

Paragraph 1.7., Contract Drawings and Specifications, was revised.
Paragraph 1.9.11., Final As-Built Specifications, was revised.

Specification 01010 Statement of Work
Paragraph 3.1.C, General Requirements, Design Submission Requirements were revised.
Paragraph 4.1.A, Water Supply, was revised.
Paragraph 5.4-F-6.b, was changed to read, “Designer of Record shall follow Specification Section 01021, Par. 1.1.
Appendix “N”, Description of Real Property” has been added.
Appendix “O”, Asbestos Analytical Data Report” has been added.
Note: The test results indicate no asbestos was found on the roof. Asbestos abatement is NOT included in
the Scope of Work.

Specification 01011 Optional Statement of Work Items
Paragraph 2.8., Energy Management System Upgrade, was revised.

Specification 01021 Design Submissions After Award

Paragraph 3.4.1.b & c., Submittal Requirements - Interim & Final Design Phases, were revised.
Paragraph 3.4.1.f, CID and SID Requirements, was revised.

The List of Addresses for Reviews was revised.

General Wage Decision Number NJ030003, Modification No. 5, dated 03/19/2004 is deleted. General Wage
Decision Number NJ030003, Modification No. 7, dated 06/04/2004, is attached and substituted therefore.

THE PROPOSAL DUE DATE IS CHANGED TO 10 AUGUST 2004 AT 4:00 P.M. LOUISVILLE TIME.

(End of Summary of Changes)



CAVEN POINT *x*x SGAFETY PAYS *** JERSEY CITY, NEW JERSEY
USARC/OMS

AMENDMENT NO. 003
SECTION 00150

THE DESIGN/BUILD PROCESS

PART | - GENERAL

11 DESIGN/BUILD (DB) PROCESS:

The facility shal be designed and built by a single firm or team of firms (referred to as the Contractor or
Design-Build Contractor) that has registered Architects and Engineers employed by or subcontracted to
their organization.

12 PROPOSAL PHASE:

The Proposa Phase includes the period from the time of issuance of the Request for Proposal (RFP)
through the selection process and the final award of the contract to the successful Offeror.

1.3 DESIGN PHASE:

During the Design Phase, the Contractor shall develop and submit for review and gpprova the Charette,
Interim, Find, and Corrected Find Design Submittals.

1.4  CONSTRUCTION PHASE:

A letter of authorization will initiate the Congtruction Phase, which should normally occur within two
weeks of Design Phase approval.

1.5 PROJECT SCHEDULE: Cdendar Days
Proposal Phase Approximately 30 Days

Proposa Evauation and Award

Partnering & Kick Off Meeting, 2 days 14 days from Notice to Proceed
Charette Design Submittal Due 45 days from Notice to Proceed
2-Day Charette Meeting 55 days from Notice to Proceed

SECTION 00150 Page 1



CAVEN POINT *x*x SGAFETY PAYS *** JERSEY CITY, NEW JERSEY
USARC/OMS

Interim Design Submittal Due 115 days from Notice to Proceed

Interim Design Submittal Review Meeting 135 days from Notice to Proceed
Find Desgn Submitta Due 195 days from Notice to Proceed
Find Desgn Submittal Review Meseting 215 daysfrom Notice to Proceed
Incorporate Changes to Submittals 235 days from Notice to Proceed
And Corrected Fina

Desgn Approvd given, if dl
Comments are Incorporated/Annotated 250 days from Notice to Proceed
Certified Find Documents to be submitted

Congruction Completion ** See Section 00800 SPECIAL
CONTRACT REQUIREMENTS

All daysarein calendar days. All Design review meetings and conferences
will be held at the Caven Point Corps of Engineers Area Office Conference
Room.

If for any reason the Government requires more time than the twenty (20) days notice given
prior to either of the review conferences and that delay causes the Contractor to exceed the
design schedule, the Contractor will be granted an extension of time equal to the number of
caendar days of delay for that design phase only.

Conference and post conference action: Government personnel will present review comments
for discussion and resolution. Copies of comments, annotated with comment action agreed on,
will be made available to dl parties from the Contractor within 14 days from the conference
date. Unresolved problemswill be resolved by immediate follow-on action at the end of
conferences. Vaid commentswill be incorporated. On receipt of find corrected design
documents, the Government will back-check the design. Upon completion and acceptance by
the Government of the design, the Louisville Digtrict will issue a congtruction Notice to Proceed
(NTP). The Government, however, reserves the right to disgpprove design document
submittals if comments are of too great a sgnificance. In this case, every effort shal be made
during follow-up action between the Contractor and the Government to resolve conflicts and
problems such that documents can be fully approved.

Upon completion and acceptance by the Government, the Louisville Didrict will issue a
construction Notices to Proceed.

SECTION 00150 Page 2



CAVEN POINT *x*x SGAFETY PAYS *** JERSEY CITY, NEW JERSEY
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PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION (NOT APPLICABLE)

END OF SECTION

SECTION 00150 Page 3



AMENDMENT NO. 003

SECTI ON 00800L

SPECI AL CLAUSES

10/ 03

PART 1 GENERAL

1.

1.

1 REFERENCES - NOT USED
2 SUBM TTALS
Gover nnment approval /acceptance is required for submittals with a "G’
designation; submittals not having a "G' designation are for information
only. Wen used, a designation following the "G' designation identifies the
office that will review the submittal for the Governnment. The follow ng
shall be subnmitted in accordance with Section 01331 SUBM TTAL PROCEDURES:
SD-01 Preconstruction Submttals
Smal | Tool Usage Pl an;
Labor, Equi pnrent and Material Reports; G RO,
Pol | uti on Preventi on Pl an;
Quality Control Plan; G RO
SD- 05 Design Data
Equi pment -i n- Pl ace Li st;
Mai nt enance and Parts Dat a;
SF1413;
Progress Phot ogr aphs;
Dirt and Dust Control Plan; G RO
Construction and Denolition (C&D) Waste Managenent Plan; G RO
SD-07 Certificates
Warranti es;
I nsur ance;
DA Form 3337; G RO

SD-11 Cl oseout Submttals

As-Built Drawi ngs; G RO



Mechani cal Room Layout; G RO

1.3 COVMVENCEMENT, PROSECUTI ON AND COVPLETI ON OF WORK ( APR 1984) FAR 52.211-

10.
The Contractor shall be required to commence work under this contract within
10 cal endar days after the date the Contractor receives the notice to
proceed, prosecute said work diligently, and conplete the entire work ready
for use not |ater than 650 cal endar days after date of receipt of notice to
proceed. The tine stated for conpletion shall include as-built draw ngs,
&M rmanual s, operational tests/reports/training/instructions, equipnment
lists, and final cleanup of the prem ses.

*3
1.36 NEW JERSEY SALES TAX.
27 MAY 2004
a. The contract to be awarded will be a construction contract between the

construction Contractor and the United States Governnment. As contenplated by
NJSA54: 32B- 8. 22, sales of materials and supplies to construction Contractors
(or subcontractors) who performwork on real property owned by the United

St ates Government are exenpt from Sal es Tax. However, machinery/equi pment
rental or sales of end use itenms to construction Contractors which nmay be
used on other jobs are taxable sales. A supplier claimng exenption

her eunder shall have ampbng his records a properly conpl eted exenption
certificate (Form ST-13, Contractor’s Exenpt Purchase Certificate) fromthe
construction Contractor identifying the United States Governnment contract
nunber (from SF 1442) or purchase order nunber and delivery order nunber
(from DD Form 1155).

b. The person claimng the exenption has the burden of proving that the
Contractor's customer qualifies as an Exenpt Organi zati on as defined in New
Jersey Bulletin S&U-3. In case of doubt on this point, the Contractor's
custoner shall obtain a ruling fromthe New Jersey Departnent of the
Treasury, Division of Taxation

c. Prior to award of a contract, the successful bidder shall furnish a
break-out to be incorporated into the contract separately pricing (1)
materials to be incorporated into the structure or inprovement to rea
estate, (2) services and other obligations of the construction contract, and
(3) total contract price

*3

1.4 LI QUI DATED DAMAGES- - CONSTRUCTI ON ( SEP 2000) FAR 52.211-12.
a. |If the Contractor fails to conplete the work within the tine
specified in the contract, the Contractor shall pay |iquidated damages
to the Government in the anpunt of $1,000.00 for each cal endar day of
delay until the work is conpleted or accepted.

b. |If the Governnent termnates the Contractor's right to proceed,

i qui dated danages will continue to accrue until the work is conpl eted.
These |iquidated damages are in addition to excess costs of repurchase
under the Ternination cl ause.
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c. |If the Government does not terminate the Contractor's right to
proceed, the resulting damage will consist of |iquidated danages unti
the work is conpleted or accepted.

d. At atinme before the project is physically conplete but is
functionally conplete to the satisfaction of the Government, the
Government at its sole discretion may agree to accept transfer of the
facility or project provided that the remaining work to be done
("punchlist") is conpleted no |ater than 30 days fromthe date of
transfer. |In this case the contractor shall pay |iquidated danages for
punchlist itens not conpleted in the daily anpunt of $250 per day
comenci ng after 30 days of project transfer or after date required for
proj ect completion (including all extensions), whichever occurs |ater

5 NOT USED

6 NOT USED

*3

1.7 CONTRACT DRAW NGS AND SPECI FI CATI ONS ( AUG 2000) DFARS 252.236-7001
19 Sept 2000

Version 2 (May 2002)

a. At award, the Governnent will furnish the Contractor a conpact
di sk containing all technical contract docunents. This disk will include a
conplete set of drawing files and technical specification files which have
al |l amendnments incorporated. The disk will contain as-built drawing files
in TIF CALSType—4 format and technical specifications in PDF format.

The CALS TIF files and the PDF files are being provided for the Contractor's
use in printing hard copies of contract docunents.

In addition, native CADDfiles and Specsintact word files are provided in
accordance with "AS-BU LT DOCUMENTS" paragraph for the Contractor's use in

devel opi ng as-built plans and specifications.
*3
b. The Contractor shall--
(1) Check all drawi ngs furnished i medi ately upon receipt;

(2) Conpare all drawi ngs and verify the figures before |aying
out the work;

(3) Pronmptly notify the Contracting O ficer of any
di screpanci es;

(4) Be responsible for any errors which m ght have been avoi ded
by conplying with paragraph (b); and

(5) Reproduce and print contract draw ngs and specifications as
needed.



=

c. Onissions fromthe drawi ngs or specifications or the nisdescription
of details of work which are manifestly necessary to carry out the intent of
t he drawi ngs and specifications, or that are customarily perforned, shal
not relieve the Contractor from perform ng such omtted or m sdescri bed
details of the work. The Contractor shall perform such details as if fully
and correctly set forth and described in the draw ngs and specifications.

. 8 NOT USED

.9 AS- BUI LT DOCUMENTS FOR DESI GN BU LD PRQIECTS
.9.1 Gener a

It is the scope of this section to provide guidance to the Contractor on
preparing as-built drawi ngs and as-built specifications. An as-built
drawing is a construction drawing revised to reflect the final as-built
conditions of the project as a result of nodifications and corrections to
the project design required during construction. The final as-built

drawi ngs shall not have the appearance of marked up draw ngs, but that of
prof essional ly prepared drawings as if they were the "as designed" draw ngs.

As-built specifications are the construction specifications as nodified by
changes (contract nods, ACO approved variations fromthe construction
specifications which did not result in contract nods, and any additiona
details which were not fully devel oped at the tinme of conpletion of
construction docunents).

.9.2 Mai nt enance of As-Built Draw ngs

The Contractor shall keep a careful record set of blue line prints at the
job site, marked in red, of all changes and corrections fromthe contract
drawi ngs. The Contractor shall enter changes and corrections on draw ngs
promptly to reflect "Current Construction". This update shall be done no

| ess frequently than on a weekly basis for the blue line prints and update
no less frequently than a quarterly basis for the CADD files, which were
prepared previously in accordance with Section 01021. A confirnmation shal
be included that the as-builts are up to date with the subm ssion of the
nont hly project schedule. |f the Contractor fails to maintain the as-built
drawi ngs as required herein, the Contracting Officer will deduct fromthe
nont hly progress paynment, an anmount representing the estimted nonthly cost
of maintaining the as-built drawings. Final paynent with respect to
separately priced facilities or the contract as a whole, will be withheld
until proper as-built draw ngs have been furnished to, and accepted by the
Contracting Oficer. The nmarked-up set of plans shall reflect any changes,
alterations, adjustments or nodifications. Changes nust be reflected on al
sheets affected by the change. Changes shall include marking the draw ngs
to reflect structural details, foundation |ayouts, equipnent sized, and

ot her extensions of design. Progress as-builts shall show the foll ow ng

i nformati on:

1. The location and description of any utility lines, valves, or other
installations of any kind within the construction area. The |ocation

i ncl udes di nensions to permanent features. Average depth bel ow surface
shall also be indicated. The location of all underground utility |ines,
val ve boxes or other itens shall be located using a mninmumof two tie-
poi nt di nensions. All dinmensions nust be taken from permanent
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structures or points that will remain after the construction work is
conpl et ed

2. The location and di mensi ons of any changes with the buil ding and
structure.

3. Correct grade or alignnent of roads, structures or utilities if any
changes were made fromthe contract plans.

4. Correct elevations if changes where made in site grading.

5. Changes in details of design or additional information obtained from
wor ki ng drawi ngs specified to be prepared and/or furnished by the
Contractor including but not limted to fabricated, erection
installation plans and placing details, pipe sizes, insulation material
di rensi ons of equi pnent foundations, etc.

6. The topography and grades of all drainage installed or affected as
part of the project construction.

7. Al changes, which result fromcontract nodifications.

8. \Where contract drawi ngs or specifications allow options, only the
option selected for construction shall be shown on the as-built prints.

9. Systens designed or enhanced by the Contractor, such as HVAC
controls, fire alarm fire sprinkler and irrigation systens.

10. Al amendnments to the contract draw ngs issued during the
solicitation period shall be posted on the as-built draw ngs.

Typi cal |y, room nunbers shown on the contract draw ngs are selected for
desi gn conveni ence and do not represent the actual nunbers intended for use
by the end user. Final as-built drawi ngs shall reflect actual room nunbers
adopted by the end user.

.9.3 Mai nt enance of As-Built Specifications

As-built specifications shall be marked up no |less frequently than on a
weekly basis. Revised electronic files shall be done no |ess frequently
t han nont hly.

.9.4 Underground Utilities

The drawi ngs shall indicate, in addition to all changes and corrections, the
actual |ocation, kinds and sizes of all sub-surface utility lines. In order
that the | ocation of these |ines and appurtenances may be determined in the
event the surface openings or indicators becone covered over or obscured,
the as-built draw ngs shall show, by offset dinensions to two permanently
fixed surface features, the end of each run including each change in
direction. Valves, splice boxes and simlar appurtenances shall be |ocated
by di nensioning along the utility run froma reference point. The average
el evation of the top of each run or underground structure shall also be
recorded.

9.5 Borrow Areas



1.

If borrow material for this project is from sources on Government property,
or if Government property is used as a spoil area, Contractor shall furnish
a final contour map of the borrow pit/spoil area elevation

.9.6 Partial COccupancy

For projects where portions of construction are to be occupied or activated
before overall project conpletion, including portions of utility systens,
as-built drawi ngs for those portions of the facility being occupied or
activated shall be supplied at the tinme the facility is occupied or
activated. This same as-built information previously furni shed nust al so be
shown on the final set of as-built draw ngs.

.9.7 As-Built Conditions That are Different Fromthe Contract Draw ngs

All as-built conditions that are different fromthe contract draw ngs shall
be accurately reflected on each drawing. |If the as-built condition is
accurately reflected on a shop drawi ng, then furnish that shop draw ng shall
be in CADD format. The final as-built drawing shall refer to the shop
drawing file that includes the as-built information.

9.8 Additional As-Built Information that Exceeds the Detail Shown on the

Contract Draw ngs:

1.

These as-built conditions include those that reflect structural details,
foundati on | ayouts, equipnment, sizes, nmechanical room | ayouts and ot her
extensions of design, that were not shown in the project design docunents
because the exact details were not known until after the tine of approved
shop drawings. It is recognized that these shop drawi ng subnmittals (revised
showi ng as-built conditions) will serve as the as-built record without

actual incorporation into the contract drawi ngs. Furnish all such shop
drawi ngs in CADD formt.

9.9 Fi nal As-Built Draw ngs

a. Prelimnary Record Drawing Subnmittal: At least thirty cal endar (30)
days before the anticipated date of final acceptance inspection the
Contractor shall deliver two copies of progress prints showing final as-
build conditions to the Contracting Oficer for review and approval .
These prints shall correctly show all the features of the project as it
has been constructed, addi ng such additional draw ngs as may be
necessary. They shall be printed fromthe CAD files updated in the
appropriate CAD program or fromupdated nylars if nylars only were
provided to the Contractor. Wthin ten days, the Governnment will

provi de the Contractor one set of prints indicating required corrections
to the prelimnary submttal. Contractor will correct and resubnit
within 5 days. Any required subsequent review and resubmni ssion periods
wi |l each be acconplished within 5 days. Upon Governnment approval of
the prelimnary submittal, the Contractor will prepare final record

dr awi ngs.

b. Record Draw ng Subm ssion: In the appropriate CAD program each
drawi ng shall be marked with the words "RECORD DRAW NG AS-BUI LT"

foll owed by the nane of the Contractor in font which will print at |east
3/16" high. Al revisions to the original contract drawings will be
dated in the revision block. All prints and nylars nmust be reproduced
fromthe updated CAD files. |If nylars only were provided to the



Contractor, they shall be hand-lettered or stanped as indicated above,
and revisions shown in revision block. A minimmof 5 cal endar days
before the anticipated date of final acceptance inspection of the
project the Contractor shall deliver to the Contracting Oficer:

Three (3) CD s (ROM of CAD files of Record Draw ngs.
One (1) set of Mylar Record Draw ngs.
One (1) copy of prints of Record Draw ngs.

Failure to nmake an acceptabl e subm ssion of Record Drawi ngs will delay the
Fi nal Acceptance |Inspection for the project and shall be cause for
wi t hhol di ng any paynent due the Contractor under this contract.

c. Property: Al paper prints, reproducible drawi ngs and CAD fil es

wi |l become property of the Government upon final approval. Approva

and acceptance of the final record draw ngs shall be acconplished before
final paynent is nmade to the Contractor

In the event the Contractor acconplishes additional work after this
submittal, which changes the as-built conditions, the Contractor shal
furnish a new CO-ROM new full size original on photographic Myl ars of
affected sheets, and new blue |ine copy which depicts all the additiona
changes.

1.9.10 Titl e Bl ocks
Title Bl ocks shall be clearly marked to indicate final as-built draw ngs.
*3
1.9.11 Fi nal As-Built Specifications
Final as-built specifications shall be prepared in—Specsintact and the
electronic files shall be placed on the sanme CD-ROM that contains the as-
built CADD files. The front sheet of the specifications shall contain an
i dentification which clearly |abels the specifications as representing as-
built conditions and shall be dated with the date of the subnittal
*3
1.9.12 Ot her As-Built Documents

Al'l other docunments such as design analysis, catalog cuts, certification
docunents that are not available in native electronic format shall be
scanned and provided in an organi zed manner in Adobe.pdf format.

1.9.13 Fi nal Paynment
No separate or direct payment will be nade for the work specified herein
All costs associated with this work shall be included in the applicable
contract prices for the itens requiring as-built drawings listed in the
bi ddi ng schedul e.

1.10 EQUI PMENT DATA

Real Property Equi pnent.
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Contractor shall be required to make an Equi pnent-in-Place |ist of al
installed equi pnent furnished under this contract. This list shall include
all information usually |listed on manufacturer's nane plate. The formis
part of SPECI AL CLAUSES and is included follow ng the SPECI AL CLAUSES, so to
positively identify the piece of property. The list shall also include the
cost of each piece of installed property F. O B. construction site. For each
of the items which is specified herein to be guaranteed for a specified
period fromthe date of acceptance thereof, the follow ng i nfornmation shal
be given: The nane, serial and nodel nunber address of equi pnent supplier
or manufacturer originating the guaranteed item The Contractor's guarantee
to the Governnment of these itens will not be linmted by the ternms of any
manuf acturer's guarantee to the Contractor. Furnish the list as one (1)
reproduci ble and three (3) copies to the Contracting O ficer thirty (30)

cal endar days before conpletion of any segnment of the contract work which
has an increnmental conpletion date.

Mai nt enance and Parts Dat a.

The Contractor will be required to furnish a brochure, catalog cut, parts
list, manufacturer's data sheet or other publication which will show
detailed parts data on all other equipment subject to repair and nmi ntenance
procedures not otherw se required in Operations and M ntenance Manual s
specified el sewhere in this contract. Distribution of directives shal

foll ow the sane requirenments as |listed in paragraph above.

.11 PHYSI CAL DATA (APR 1984) FAR 52.236-4.

Data and information furnished or referred to belowis furnished for the
Contractor's information. The Governnent will not be responsible for any
interpretation or conclusion drawn fromthe data or information by the
Contractor.

Physi cal Conditions indicated on the drawings and in the specifications are
the result of site investigations.

Weat her Conditions. The Contractor shall nake his own investigations as to
weat her conditions at the site. Data may be obtained from various Nationa
Weat her Service offices |located generally at airports of principal cities,
the nearest to this project being: Newark, New Jersey

Hi storical data for all areas may be obtained from

U. S. Departnent of Comrerce

Nati onal Climatic Center

Federal Buil ding

Asheville, N. C. 28801
Transportation Facilities. Roads and railroads in the general area are
shown on the draw ngs. Access ways shall be investigated by the Contractor
to satisfy hinself as to their existence and al |l owabl e use.

12 UTI LI TIES (APR 1984) FAR 52.236-14

a. Availability and Use of Utility Services



(1) The Government will meke all reasonably required anpunts of
utilities available to the Contractor from existing outlets and supplies, as
specified in the contract. Unless otherw se provided in the contract, the
anount of each utility service consunmed shall be charged to or paid for by
the Contractor at prevailing rates charged to the Governnent or, where the
utility is produced by the Government, at reasonable rates deternm ned by the
Contracting Oficer. The Contractor shall carefully conserve any utilities
furni shed without charge.

(2) The Contractor, at its expense and in a worknmanlike manner
satisfactory to the Contracting Oficer, shall install and maintain al
necessary tenmporary connections and distribution lines, and all neters
requi red to nmeasure the amount of each utility used for the purpose of
determ ni ng charges. Before final acceptance of the work by the Governnent,
the Contractor shall renove all the tenporary connections, distribution
lines, neters, and associ ated paraphernali a.

(3) Electric Power for Small Tools not exceeding 20 anperes and 115
volts will be furnished fromexisting outlets at no cost to the Contractor
subj ect to proper use, and that total estimated consunption will not exceed
1,000 kil owatts per nmonth. The Contractor's Snall Tool Usage Plan shall be
submitted for determ nation of estimated consunption. In the event the
esti mate exceeds the above all owance, the requirenents for other utilities

will apply.
b. Alterations to Utilities

Where changes and relocations of utility lines are noted to be perforned by
others, the Contractor shall give the Contracting Oficer at least thirty
(30) days witten notice in advance of the tine that the change or
relocation is required. |In the event that, after the expiration of thirty
(30) days after the receipt of such notice by the Contracting O ficer, such
utility lines have not been changed or relocated and delay is occasioned to
the conpl etion of the work under contract, the Contractor will be entitled
to a time extension equal to the period of tinme lost by the Contractor after
the expiration of said thirty (30) day period. Any nodification to existing
or relocated lines required as a result of the Contractor's nethod of
operation shall be nmade wholly at the Contractor's expense and no additiona
time will be allowed for delays incurred by such nodifications.

c. Interruptions of Uilities

(1) No utility services shall be interrupted by the Contractor to neke
connections, to relocate, or for any purpose w thout approval of the
Contracting O ficer.

(2) Request for Perm ssion to shut down services shall be submitted in
writing to the Contracting O ficer not |ess than seventeen (17) days before
date of proposed interruption. The request shall give the follow ng
i nformati on:

(a) Nature of Uility (Gas, L.P. or HP., Water, etc.)

(b) Size of line and |ocation of shutoff;

(c) Buildings and services affected.



(d) Hours and date of shutoff.
(e) Estimated length of time services will be interrupted.

(3) Services shall not be shutoff until receipt of approval of the
proposed hours and date fromthe Contracting Oficer.

(4) Shutoffs which will cause interruption of Governnent work
operations as determined by the Contracting Oficer shall be acconplished
during regul ar non-work hours or on non-work days of the Using Agency
wi t hout any additional cost to the Government.

(5) Operation of valves on water mains will be by Governnent
personnel. \Where shutoff of water lines interrupts service to fire hydrants
or fire sprinkler systens, the Contractor shall arrange his operations and
have sufficient material and personnel available to conplete the work
wi t hout undue delay or to restore service without delay in event of
erer gency.

(6) Flow in gas mai ns which have been shut off shall not be restored
until the Government inspector has determined that all itens serviced by the
gas line have been shut off.

.13 NOT USED
.14 LAYOUT OF WORK (APR 1984) FAR 52.236-17

The Contractor shall lay out its work from Government - established base |ines
and bench marks indicated on the drawi ngs, and shall be responsible for al
measurenents in connection with the layout. The Contractor shall furnish,

at his own expense, all stakes, templates, platfornms, equipment, tools,
materials, and | abor required to lay out any part of the work. The
Contractor shall be responsible for executing the work to the |lines and
grades that may be established or indicated by the Contracting O ficer. The
Contractor shall also be responsible for maintaining and preserving al

st akes and ot her marks established by the Contracting O ficer unti
authorized to remove them |If such marks are destroyed by the Contractor or
through its negligence before their renoval is authorized, the Contracting
O ficer may replace them and deduct the expense of the replacenment from any
amounts due or to beconme due to the Contractor

.15 NOT USED
.16 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) FAR 52.236-1

The Contractor shall performon the site, and with its own organi zati on,
wor k equivalent to at |east 15 percent of the total amount of work to be
performed under the contract. This percentage may be reduced by a

suppl enental agreenment to this contract if, during perform ng the work, the
Contractor requests a reduction and the Contracting O ficer determ nes that
the reduction would be to the advantage of the Governnent.

a. For purposes of this paragraph "WORK BY THE CONTRACTOR' is defined
as prime Contractor direct contract |abor (including testing and |ayout
personnel ), exclusive of other general condition or field overhead
personnel, material, equipnment, or subcontractors. The "TOTAL AMOUNT OF
WORK" is defined as total direct contract |abor (including testing and



| ayout personnel), exclusive of other general condition or field overhead
personnel, material, or equipment.

b. Wthin 7 days after the award of any subcontract, either by hinself
or a subcontractor, the Contractor shall deliver to the Contracting Oficer

a conpleted SF 1413, "Statenment and Acknow edgnment." The form shall include
the subcontractor's acknow edgenent of the inclusion in his subcontract of
the clauses of this contract entitled "Davis-Bacon Act," "Contract Work

Hours and Safety Standards Act-Overtinme Conpensation," "Apprentices and
Trai nees, " "Conpliance with Copel and Regul ations," "Wthhol di ng of Funds,"
"Subcontracts,” "Contract Term nation-Debarnent,"” and "Payrolls and Basic
Records.™ Nothing contained in this contract shall create any contractua
rel ati on between the subcontractor and the Covernnent.

1.17 NOT USED
1.18 | DENTI FI CATI ON OF EMPLOYEES
a. The Contractor shall be responsible for furnishing an
i dentification badge/card to each enployee prior to the enpl oyees work on-
site, and for requiring each enpl oyee engaged on the work to display
identification as may be approved and directed by the Contracting O ficer.
All prescribed identification shall imrediately be delivered to the
Contracting Oficer for cancellation upon rel ease of the enployee. \Wen
required by the Contracting Oficer, the Contractor shall obtain and submt
fingerprints of all persons enployed or to be enpl oyed on the project.
1.19 NOT USED
1.20 WARRANTY OF CONSTRUCTI ON ( MAR 1994) ALTERNATE 1 (APR 1984) FAR 52.246-
211
1.20.1 Ref er ences
a. Cl ause "Warranty of Construction", (FAR 52.246-0021)
b. Cl ause "l nspection of Construction" (FAR 52.246-12)
c. Speci al Requirement paragraph entitled "Record Draw ngs"
d. Specification Section entitled "Contractor Quality Control"
1.20.2 Cenera
Warranty of Construction. Per ref 1.a all construction shall be warranted
agai nst defects for a one-year period beginning at the project acceptance
point. In addition, there may equi pnent, systens or itens for which | abor
and/or materials are warranted beyond the one year point. These are
extended warranty itens. In order to insure that the CGovernnent
systematically receives all warranties of construction, equipnent and
systems to which it is entitled, the contractor shall execute all actions as
requi red by above references and as contai ned herein. The contractor shal
not be pernmitted to claiminproper and/or |ack of maintenance as a reason to
abdicate its responsibility to correct a warranty or |atent defect itens if
the contractor is not in contract conpliance pursuant to subm ssion of O&M
Manual s and /or nmi ntenance instructions as required by references indicated
in paragraph 4 or elsewhere in this contract.
1.20.3 Taggi ng of Extended Warranty Itens



The Contractor shall install tags to identify itenms protected by extended
warranty. The tags shall be mininum 3 inches by 5 inches in size, machine-
printed in m ninum 14-point type, and shall be weat herproof and oi
resistant. Tags shall be attached to equipnent if accessible or to
accessi bl e control panel, etc. As a mninum tags shall indicate the
follow ng information:

"Ext ended Warranty ltem"

Nanme of Item

Name of Systemwith which associ ated, nunber designation within
system or other identifier

Model Nunber

Serial Number

Start and end Dates of Warranty

Contract number

Contract Name

Contract or Name

Warranty Point of Contact name, organization and tel ephone

nunber .
Warranty response time priority code

"WARNI NG - PRQJECT PERSONNEL TO PERFORM ONLY OPERATI ONAL MAI NTENANCE DURI NG
THE WARRANTY PERI CD. "

Contractor shall install additional tags on all equipnent and systens where
required for reasons of safety, maintenance, and prevention of danmage.

.20.4 Posting of Instructions

In addition to any posting of operating procedures as nay be required

el sewhere in this contract, any equi pnent or system for which proper
operation or maintenance is critical in order to preserve warranties,
prevent damage, or for reasons of safety shall have proper operating
procedures and a Sunmari zed Schedul e of Mi ntenance Instructions posted near
the equi pnment, system or near the operating point. The summari zed schedul e
of Mai ntenance Instructions shall be inclusive and specific regarding al
system conmponents, indicate frequency of nmmintenance for each naintenance
item and briefly describe each maintenance procedure and cross-reference
the vol une and page nunmber of the O&M Manual that details the nmaintenance
procedure. Training shall include review of the Summari zed Schedul e of

Mai nt enance | nstructions and O&M Manual cross-references. Instructions
shall be protected by 1/16 inch thick plastic sheet. As a m nimum such
equi pnent or system shall include:

El ectrical Substations

Transf ornmers

El ectrical Generators

Maj or HVAC System conponents including chillers, air-handlers,

fans, etc.
HVAC Control Pane
Boi l ers

Ai r Conpressors

1.20.5 Warranty Pl an

Wthin 10 days of the 80% conpletion point of this contract (or deliverable
phase thereof ), the contractor shall subnmit a warranty plan for



Gover nment approval per section "Submttals". The Warranty Pl an shal
include all required actions and docunents to assure that the Governnent
receives all warranties to which it is entitled. The plan shall be in
narrative formand contain sufficient detail to render it suitable for use
by future mai ntenance and repair personnel, whether tradesnen, or of

engi neeri ng background, not necessarily famliar with this contract. The
pl an shall be signed by a principal of the contractor. All docunents in the
pl an shall be assenbled in a binder. Upon acceptance it shall be signed by
a Governnment Representative. The term"status" as indicated bel ow shal

i ncl ude due date and whether item has been subnitted or was acconpli shed.
As a mninmumthe plan shall indicate:

a. Rol es and responsibilities of all personnel associated with the
warranty process, including points of contact and tel ephone nunbers
wi thin the organi zati ons of the contractor's, subcontractors or
suppliers involved. This shall cover both the one year warranty of
construction and extended warranty itenms or systens.

b. Li sting and status of O&M manual s and As-built draw ngs, and
expected delivery dates.

c. Listing and status of all training to be provided to Governnent
personnel, whether specified by contract or required by manufacturers.
I ndi cate dates of training both planned and acconpli shed.

d. Listing and status of delivery of all Certificates of Warranty for
extended warranty itens, to include roofs, HVAC bal anci ng, punps,
nmotors, transformers, and for all conm ssioned systens such as fire
protection and alarm systems, sprinkler systens, |ightning protection
systems, etc.

e. A spreadsheet-type list for each warranted equi pnent, item feature
of construction or system to include roofs, HVAC conmponents, punps,
notors, transfornmers, and for all conm ssioned systens such as fire
protection and al arm systens, sprinkler systems, |ightning protection
systens, etc., as applicable. For each item the list shall indicate
the follow ng information:

Name of item

Model and serial nunbers.

Location where installed

Nanes of manufacturers or, suppliers and phone nunbers.

Nanes addresses and tel ephone numbers of sources of spare
parts

Identification of Warranted materials and |abor, and ot her
terms of warranty.

Cross-reference to warranty certificates as applicable.

Starting point and duration of warranty period.

Summary of mai ntenance procedures required to continue the
warranty in force.

Cross-reference to specific pertinent Operation and
Mai nt enance manual s

Organi zati on, nanes and phone nunbers of persons to call for
warranty service

Typi cal response time and repair tine expected for various
war rant ed equi prent



f. The contractor's acknow edgenment of intention to attend the Four
and Nine nonth post-construction warranty inspections conducted by the

Gover nnment .
g. Status of tagging of all equipnment covered by extended warranties.
h. Copies of instructions to be posted near sel ected pieces of

equi pnent where operation is critical for warranty and/or safety reasons

i Contractor's understandings with respect to warranty
responsibilities for the one year overall warranty of construction, and
expected performance on warranty calls during this period.

1.20.6 Warranty Meeting

Wthin 10 days after the approval of the Warranty Plan the contractor will
notify the Governnent representative for the purpose of scheduling a neeting
to clarify understandings of responsibilities with respect to warranties to
whi ch the CGovernnent is entitled. The Governnent and contractor shal

attend the warranty neeting, as well as any subcontractors, or suppliers
involved in the warranty process. The Warranty Pl an shall be the basis of
the neeting's agenda. Contractor will prepare mnutes of the neeting

i ndi cati ng maj or understandi ngs reached, and submt for Government approva
within 3 days of the neeting. Mnutes will be signed by authorized
representatives of the Contractor and Governnent.

1.20.7 Warranty Requirenents Conpliance

Expected performance of the Contractor on warranty work is indicated herein.
If Contractor performance on a warranty call is unsatisfactory, the
Contracting O ficer may authorize the use of funds renmaining in the contract
to acconplish the warranty work on an expedited basis including the cost of
Governnent adm ni strative expenses. Repeated poor performance may result in
retaining any paynent due the Contractor until after the warranty of
construction period. The Contractor's Performance Bond shall remain
effective through the contract-specified warranty period. Poor warranty
performance nmay also result in a poor contractor performance rating being
entered into the Government CCASS system or downward revision of such
rating if already entered.

1.20.8 Warranty Performance

Expect ed Response to Construction Warranty Service Requests and Conpl eti on
of Repairs: Following oral or witten notification by the Contracting
Officer, the Contractor shall respond to construction warranty service

requi renents in accordance with the "Construction Warranty Service Priority
List" and the three categories of priorities listed bel ow. The Contractor
shall submit a report on any warranty itemthat has been repaired during the
warranty period. The report shall include the cause of the problem date
reported, corrective action taken, and when the repair was conpl et ed.

a. First Priority Code 1. Performonsite inspection to eval uate
situation, and determ ne course of action within 4 hours, initiate work
within 6 hours and work continuously to conpletion or relief.



b. Second Priority Code 2. Performonsite inspection to evaluate
situation, and determ ne course of action within 8 hours, initiate work
wi thin 24 hours and work continuously to conpletion or relief.

c. Third Priority Code 3. Al other work to be initiated within 3 work
days and work continuously to conpletion or relief.

d. The "Construction Warranty Service Priority List" is as foll ows:

Code 1-Air Conditioning Systemns
(1) Recreational support.
(2) Air conditioning leak in part of building, if causing damage.
(3) Air conditioning system not cooling properly.

Code 1-Doors
(1) Overhead doors not operational, causing a security, fire, or
safety problem
(2) Interior, exterior personnel doors or hardware, not
functioning properly, causing a security, fire, or safety problem

Code 3-Doors
(1) Overhead doors not operational
(2) Interior/exterior personnel doors or hardware not functioning

properly.

Code 1-Electrical
(1) Power failure (entire area or any building operational after
1600 hours).
(2) Security lights
(3) Snoke detectors

Code 2-Electrical
(1) Power failure (no power to a roomor part of building).
(2) Receptacle and lights (in a roomor part of building).

Code 3-Electrical
Street |ights.

Code 1-Gas
(1) Leaks and breaks.
(2) No gas to fam |y housing unit or cantonnent area.

Code 1- Heat
(1) Area power failure affecting heat.
(2) Heater in unit not working.

Code 2-Kitchen Equi pnent
(1) Di shwasher not operating properly.
(2) Al'l other equi prent hanpering preparation of a neal.

Code 1- Pl unmbi ng
(1) Hot water heater failure.
(2) Leaking water supply pipes.

Code 2- Pl umbi ng
(1) Flush val ves not operating properly.



(2) Fixture drain, supply line to conmode, or any water pipe
| eaki ng.
(3) Commode | eaking at base.

Code 3 - Pl unbi ng
Leaky faucets.

Code 3-Interior
(1) Floors danmmged.
(2) Paint chipping or peeling.
(3) Casework.

Code 1-Roof Leaks
Tenporary repairs will be made where maj or danage to property is
occurring.

Code 2- Roof Leaks
Where maj or danage to property is not occurring, check for |ocation
of leak during rain and conplete repairs on a Code 2 basis.

Code 2-Water (Exterior)
No water to facility.

Code 2-Water (Hot)
No hot water in portion of building |isted.

Code 3-All other work not |isted above.

.20.9 Post - Conpl eti on | nspecti ons

The Government conducts project inspections for purposes identifying
warrant ed deficiencies at the four and nine nonth points after project
acceptance. The Contractor is required to attend these inspections in order
to better manage any warranty itens for which it may be responsible.

1.21 NOT USED

1.22 NOT USED

1.23 NOT USED

1.24 | DENTI FI CATI ON OF GOVERNMENT- FURNI SHED PROPERTY ( APR 1984) FAR

52. 245- 3.

a. The CGovernnment will furnish to the Contractor the property

identified in the Schedule to be incorporated or installed into the work or
used in performng the contract. The listed property will be furnished at

the place specified below. Wen the property is delivered, the Contractor
shall verify its quantity and condition and acknow edge receipt in witing
to the Contracting Oficer. The Contractor shall also report in witing to
the Contracting Officer within 24 hours of delivery any danage to or
shortage of the property as received. All such property shall be installed
or incorporated into the work at the expense of the Contractor, unless
otherwi se indicated in this contract.

Locati on of GFP



f.o.b. truck at the project site.

b. The Contractor is required to accept delivery, pay any denurrage or
detention charges, and unload and transport the property to the jobsite at
its own expense.

c. Each item of property to be furnished under this clause shall be
identified in the Schedule by quantity, item and description

Quantity Item Description
1 Emer gency Cener at or 120/ 208v
. 25 NOT USED
. 26 PROJECT SI GN

Version 2 General. The Contractor shall furnish and erect at the | ocation
di rected one project sign.

Exact pl acenent location will be designated by the Contracting Oficer. The
panel sizes and graphic formats have been standardi zed for visua
consi stency throughout all Corps operations.

Panel s are fabricated using HDO pl ywood with dinmensional |unber uprights and
braci ng.

Al legends are to be painted in the sizes and styles as specified by the
graphic formats shown at the end of this section. The signs (including back
and edges), posts and braces shall be given two coats of Benjam n More No.
120- 60 pol y-silicone enanel or approved equal before lettering. The 4 x 4'
ri ght section of the project sign shall be white with black lettering. The
2' x 4" left section shall be Conmunication Red (CR) with white lettering.
Paint colors shall be as follow

Bl ack - Federal Standard 595a Col or Nunber 27038
VWhite Federal Standard 595a Col or Nunber 27875
Red - PANTONE 032

An exanpl e of the sign including nmounting and fabrication details are also
provided at the end of this section.

Name of the project shall be as foll ows:
Add/ AH USARC/ OMS/ Unheat ed St or age
Caven Poi nt USARC
Jersey City, New Jersey

Name of the designer shall be as follows:
The Mason & Hanger Group Inc.

300 WVine Street
Suite 1300
Lexi ngt on, Kentucky 40507

Name of | ocal sponsor shall be as foll ows:



77th RRC

Erecti on and Mui nt enance.

a. The signs shall be erected at the designated | ocation(s). Signs
shall be plunb and backfill of post holes shall be well tanped to properly
support the signs in position throughout the Iife of the contract. The
signs shall be maintained in good condition until conpletion of the
contract, shall remain the property of the Contractor, and shall be renoved
fromthe site upon conpletion of work under the contract.

b. The Corps of Engineers |Iogo and the |ocal sponsor's logo will be
provi ded by the Contracting O ficer.

Payment. No separate paynment will be nade for furnishing and erecting the
project signs as specified and costs thereof shall be considered a
subsi diary obligation of the Contractor

.27 TI ME EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER

This provision specifies the procedure for the determination of tine
extensions for unusually severe weather in accordance with the contract
clause entitled "Default: Fixed Price Construction". |In order for the
Contracting Oficer to award a tinme extension under this clause, the
foll owi ng conditions nust be satisfied:

The weat her experienced at the project site during the contract period nust
be found to be unusually severe, that is, nore severe than the adverse
weat her anticipated for the project |location during any given nonth.

The unusual |y severe weat her nust actually cause a delay to the conpletion
of the project. The delay nust be beyond the control and without the fault
or negligence of the Contractor.

The foll owi ng schedul e of nmonthly antici pated adverse weather delays is
based on National COceanic and Atnospheric Adnministration (NOAA) or sinilar
data for the project location and will constitute the base Iine for nonthly
weat her tinme evaluations. The Contractor's progress schedul e must reflect
these antici pated adverse weather delays in all weather dependent
activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP  CCT NOv  DEC
8 7 8 7 9 10 6 5 5 6 5 7

Upon acknow edgnent of the Notice to Proceed (NTP) and continuing throughout
the contract, the Contractor will record on the daily CQC report, the
occurrence of adverse weather and resultant inpact to normally schedul ed
wor k. Actual adverse weat her delay days nmust prevent work on critica
activities for 50 percent or nmore of the Contractor's schedul ed work day.
The nunber of actual adverse weather delay days shall include days inpacted
by actual adverse weather (even if adverse weather occurred in previous

mont h), be cal cul ated chronologically fromthe first to the |ast day of each



nmont h, and be recorded as full days. |If the nunber of actual adverse

weat her del ay days exceeds the nunber of days anticipated |isted above, the
Contracting Oficer will convert any qualifying delays to cal endar days,
giving full consideration for equivalent fair weather work days, and issue a
nodi fication in accordance with the contract clause entitled "Default (Fixed
Price Construction)".

. 28 WAGE RATES

The decision of the Secretary of Labor, covering rates of wages, including
fringe benefits to be paid | aborers and mechani cs perform ng work under this
contract, is attached hereto. The payment for all classes of |aborers and
mechani cs actually enpl oyed to perform work under the contract will be
specified in the followi ng contract clauses: DAVIS-BACON ACT, CONTRACT WORK
HOURS AND SAFETY STANDARDS ACT, and THE COPELAND ACT.

Wage deci sions included are: NJ20030003
.29 NOT USED
.30 | NTERFERENCE W TH TRAFFI C AND PUBLI C AND PRI VATE PROPERTY.

a. The Contractor at all times shall dispose his plant and conduct the
work in such manner as to cause as little interference as possible with
private and public travel. Danmage (other than that resulting fromnorm
wear and tear) to roads, shall be repaired to as good a condition as they
were prior to the beginning of work and to the satisfaction of the
Contracting O ficer.

b. The Contractor shall provide and maintain as may be required by the
State of New Jersey, Department of Transportation, proper barricades,
fences, danger signals and |lights, provide a sufficient number of watchnen,
and take such other precautions as may be necessary to protect life,
property and structures, and shall be liable for and hold the Governnent
free and harm ess fromall danmages occasioned in any way by his act or
negl ect, or that of his agents, enployees, or worknen.

.31 NOT USED

.32 GOVERNMENT FI ELD OFFI CE FACI LI TI ES AND SERVI CES.
Refer to Section 01500A TEMPORARY CONSTRUCTI ON FACI LI TI ES.
.33 COWPLI ANCE W TH POST/ BASE REGULATI ONS.

a. The site of the work is on a mlitary reservation and all rules and
regul ati ons i ssued by the Comrandi ng Officer covering general safety,
security, sanitary requirements, pollution control and traffic regul ations,
shall be observed by the Contractor. |Information regarding these
requi renments may be obtained by contacting the Contracting O ficer, who wll
provi de such information or assist in obtaining same from appropriate
aut horities.

b. Contractor personnel shall park only in areas authorized by the
Contracting O ficer.



c. The Contractor shall provide a Seven Day Notice of Soil Treatnent
to the Contracting Officer, in witing, before required soil treatnent
agents are applied, to assure that DOD Certified Pest Control Personnel are
present during soil treatment applications. All soil treatnment applications
must be in the presence of DOD Certified Pest Control personnel

1.34 EQUI PMENT AND OMNERSHI P AND OPERATI NG EXPENSE SCHEDULE ( MAR 1995)
EFAR 52. 231-5000.

a. This does not apply to ternminations. See 52.249-5000, Basis for
Settlement of Proposals and FAR Part 49.

b. Allowable cost for construction and marine plant and equi pment in
sound wor kabl e condition owned or controlled and furnished by a contractor
or subcontractor at any tier shall be based on actual cost data for each
pi ece of equi pnent or groups of simlar serial and series for which the
Governnment can determ ne both ownership and operating costs fromthe
contractor's accounting records. Wen both ownership and operating costs
cannot be determ ned for any piece of equi pnent or groups of simlar seria
or series equipnment fromthe contractor's accounting records, costs for that
equi pnent shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equi pment Ownership and Operating Expense Schedul e, Region I.
Wor ki ng conditions shall be considered to be average for determn ning
equi pnment rates using the schedul e unl ess specified otherwi se by the
Contracting Oficer. For equipnment not included in the schedule, rates for
conpar abl e pi eces of equi pnment may be used or a rate nay be devel oped using
the formula provided in the schedule. For forward pricing, the schedule in
effect at the tinme of negotiations shall apply. For retroactive pricing,
the schedule in effect at the tine of negotiations shall apply.

c. Equipnment rental costs are allowable, subject to the provisions of
FAR 31.105(d)(ii) and FAR 31.205-36. Rates for equipnment rented from an
organi zati on under common control, |ease-purchase arrangenents, and sal e-
| easeback arrangenents, will be determ ned using the schedule, except that
actual rates will be used for equi pnent |eased from an organi zati on under
common control that has an established practice of |easing the sanme or
simlar equiprment to unaffiliated | essees.

d. When actual equi pment costs are proposed and the total amount of
the pricing action exceeds the small purchase threshold, the Contracting
O ficer shall request the Contractor to submt either certified cost or
pricing data, or partial/limted data, as appropriate. The data shall be
subm tted on Standard Form 1411, Contract Pricing Cover Sheet.

e. \Wienever a nodification or equitabl e adjustnent of contract price
is required, the contractor's cost proposals for equi pment ownership and
operating expenses shall be determ ned in accordance with the requirenments
of SPECI AL CONTRACT REQUI REMENT: EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE
SCHEDULE. A copy of EP 1110-1-8, "Construction Equi pment Ownership and
Operating Expense Schedul e" is available for review at the office of the
Di strict Engi neer, Room 821, 600 Dr. Martin Luther King, Jr. Place,

Loui sville, Kentucky, or a copy may be ordered fromthe Governnment Printing
O fice at a cost of $11.00 by calling tel ephone no. (301) 953-7974.

Address to Order: U. S. Governnment Printing Ofice
Docunent War ehouse
8160 Cherry Lane



1

Laurel, MD 20707

Vol No. St ock No.

008- 022-00254-5
008- 022-00255-3
008- 022-00256-1
008-022-00257-0
008-022-00258-8
008-022-00259-6
008-022-00260-0
008-022-00261-8
008- 022-00262-6
10 008- 022-00263- 4
11 008- 022-00264- 2
12 008-022-00265-1

O©CO~NOUODWDNPE

35 LABOR, EQUI PMENT, AND MATERI AL REPORTS

Dai |l y Equi pnent Report. The Contractor shall submit a daily report of al
Contractor-owned or rented equipnent at the jobsite. A similar report is
required for all subcontractor equi pnment. The subcontractor's report nay be
separate or included with the Contractor's report provided the equipnent is
adequately identified as to ownership. The required equi pnent report shal

i nclude each item of equi pnent (hand-operated small tools or equi pnent

excl uded) on the job and shall specifically identify each itemas to whether
it is Contractor-owned or rented, shifts, hours of usage, down tinme for
repairs, and standby tine. ldentification of the equipnment shall include
make, nodel and plant nunmber of all itens. Separate identification by a key
sheet providing these data may be utilized with the daily report indicating
the type of equi pnent and the equi pnent plant nunbers. The format of the
Dai |l y Equi prent Report will be as approved by the Governnment in the field.

Labor, Equi pnent & Material Reports for Extra Work/Cost. A Report shal

al so be subnitted by the Contractor listing any |abor, equiprment and

mat eri al s expended on and/or inpacted by any change order directed by the
Government and for which total price/tinme agreenent has not been reached.
These requirenments also apply to subcontractors at any tier. The sane
Report is required at any tinme the Contractor clains or intends to claimfor
extra costs whether or not there is Governnment recognition (constructive
changes). This requirenent is in addition to any Contractor "Notice" or
"Reservation of Rights". Submittal of such a report will not be construed
as satisfying the "Notice" required under the "Changes" clause or any other
clause. But, absence of such Reports submitted to the Governnent

cont enporaneously with the alleged extra work/cost will be considered as
evi dence that no such extra work/cost occurred that are chargeable to the
Gover nnment .

The Report shall be detailed to the degree required by the Governnent in the
field and shall contain the following as a mni mum

a. The cause of the extra |labor, equipnent or materials costs.

b. For extra labor - Indicate crew, craft, hours, |ocation and cost.
Descri be nature or type of extra costs, i.e, extra work, overtine,



acceleration, interference, reassignnent, nobilizations and denobilizati ons,
supervi si on, overhead, type of inefficiency, etc.

c. For extra equipment - Indicate type and description, hours,
| ocation, cost; whether working, idle, standby, under repair, extra work
i nvol ved, etc.

d. For extra materials - Indicate type and description, where used,
whet her consuned, installed or nulti-use, quantity, cost, extra work
i nvol ved, etc.

e. Affected activities - Relate to Contract Schedul e ( Network
Anal ysi s); denobnstrate whether delay or suspension is involved.

f. Segregate all entries by prime and each subcontractor

g. Summuarize costs daily and by curul ative subtotal or with frequency
requi red by the Government.

This report will not be considered as evidence that any of the alleged extra
costs actually occurred. The report will be used to check agai nst over
obligation of funds for change orders directed prior to price/tine agreenent
and to track alleged extra costs the Contractor considers otherw se

char geabl e agai nst the Governnent. The Governnent nay respond at any
interval to either challenge, amend or confirmthe report. Absence of a
Governnent response is not to be considered acqui escence or denial. The
Government may order work stoppage if deenmed necessary to avoid
overobligation of funds. The frequency of the report shall be daily or as
ot herwi se approved by the Governnent representative in writing.
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.41 | NSURANCE- - WORK ON A GOVERNVENT | NSTALLATI ON ( SEP 1989) FAR 52.228-5.
The Contractor shall, at its own expense, provide and nmaintain during the
entire performance of this contract at |east the kinds and m ni num anounts
of insurance required in the Schedule or el sewhere in the contract.

(1) Coverage conmplying with State | aws governing i nsurance
requi renents, such as those requirements pertaining to Wrkman's
Conpensation and Cccupational Disease Insurance. Enployer's Liability
I nsurance shall be furnished in limts of not |ess than $100, 000. 00 except
in states with exclusive or nonopolistic funds.

(2) Conprehensive General Liability Insurance for bodily injury

coverage shall be furnished in limts of not |less than $500, 000 per
occurrence.



(3) Conprehensive Autonobile Liability Insurance for both bodily
injury and property danmage, shall be furnished in linmts of not |less than
$200, 000. 00 per person, $500, 000.00 per accident for bodily injury, and
$20, 000. 00 per accident for property damage. When the Financia
Responsi bility or Conpul sory Insurance Law of the State, requires higher
limts, the policy shall provide for coverage of at |east those higher
[imts.

Bef ore comenci ng work under this contract, the Contractor shall submt to
the Contracting Officer in witing that the required i nsurance certification
has been obtained. The policies evidencing required insurance shall contain
an endorsenent to the effect that any cancellation or any material change
adversely affecting the Governnent's interest shall not be effective (1) for
such period as the laws of the State in which this contract is to be
performed prescribe, or (2) until 30 days after the insurer or the
Contractor gives witten notice to the Contracting O ficer, whichever period
is longer.

The Contractor shall insert the substance of this clause, including this
par agraph, in subcontracts under this contract that require work on a
Government installation and shall require subcontractors to provide and
mai ntain the insurance required in the Schedul e or el sewhere in the
contract. The Contractor shall maintain a copy of all subcontractors’
proofs of required insurance, and shall nake copies available to the
Contracting O ficer upon request.

1.42 | MPLEMENTATI ON OF GOVERNMENT RESI DENT MANAGEMENT SYSTEM

The Governnent will utilize an in-house Contract Admi nistration program
entitled "Resident Managenment System (RMS). The Contractor shall utilize a
Governnment furnished Quality Control System (QCS) Programmi ng Module. See
Section 01312A "Quality Control System (QCS)" for requirenments.

1.43 SCAFFOLDI NG
July 2003

The foll owi ng requirenments supplenent EM 385-1-1. 1In the event of a
conflict between these requirenents and EM 385-1-1, the nore strict
requi renent shall take precedence.

All scaffold systens shall be erected, inspected and di sassenbl ed under the
direction of a conpetent person. The conpetent person nust be present and
on site during these operations. The qualifications and training of the
conpetent person and the crew performng the work shall be submitted to the
Contracting Oficer and accepted prior to commencenent of the work. Al
scaffold systens nust be inspected daily and certified as usable prior to
use each days use by the conmpetent person. Scaffolds shall also be

i nspected and certified by the conpetent person upon conpletion of any
changes to the scaffolding systemi.e. adding or renoving a | evel or etc.
The conpetent person nust be present and on site during these changes to the
scaffold system The contractor shall develop a systemthat notifies al
parties of the certification status. The use a red/green tag system
denoting the serviceability is an acceptable certification system

A scaffold erection plan shall be submtted for all scaffold systens
regardl ess of type scaffold to be used. This plan shall include erection
and di smantling operations and all manufacture's details of the system and



shall denobnstrate conpliance with EM 385-1-1. The plan shall be accepted by
the Contracting Officer prior to the erection of the scaffold. This pl an
shall be reviewed at the preparatory and initial meetings with all parties

i nvol ved in the scaffolding operation and use thereof. |In the event others
crafts will be using the scaffolding system they shall also be briefed on
the proper use of the system

Every | evel of conventional and masonry type scaffol ding systens shall be
fully planked and include handrails and toe boards. The contractor is

advi sed that he nust anal yze the added wei ght of this requirenment on the
capacity of the scaffold system and adjust his operations accordingly. Al
personnel erecting and di smantling scaffolds nust be protected by a persona
fall protection system

Access to any type scaffold system above 6 (six) feet shall be by stair
t ower.

1.44  USE OF I NCLI NOVETER FOR LONG BED DUMP TRUCKS (DACF BULLETIN 25 MARCH
1993)

The recomendati on of EM 385-1-1, Section 16.B.15, is mandatory for this
proj ect.

1.45 AVAI LABI LI TY OF SAFETY AND HEALTH REQUI REMENTS MANUAL (EM 385-1-1)

As covered by CONTRACT CLAUSE "ACCI DENT PREVENTI ON', conpliance with EM 385-
1-1 is a requirement for this contract. Copies nay be purchased for $31.00
each at the foll ow ng address:

United States Government Bookstore

Room 118, Federal Buil ding

1000 Li berty Avenue

Pittsburgh, PA 15222-4003

Tel ephone: (412) 395-5021 FAX: (412) 395-4547

O downl oaded fromthe foll owi ng website:
http://ww. usace. arny. ml/inet/usace-docs/ eng- manual s/ enB885-1-1/toc. htm
1.46 FI RE PROTECTI ON DURI NG CONSTRUCTI ON (M L- HDBK- 1008C PARA. 1.6)

The Contractor is alerted to the requirenents of Contract Cl ause "CLEAN NG
UP" and nore specifically to the requirenents for fire protection during
construction spelled out in EM 385-1-1 and NFPA No. 241 Buil ding
Construction and Denmplition Operations. This item nust be covered in the
submittal required under Contract Cl ause "ACCI DENT PREVENTI ON'

1.47 HAUL ROADS

Whenever practical, one-way haul roads shall be used on this contract. Hau
roads built and nmaintained for this work shall conply with the foll ow ng:

a. One-way haul roads for off-the road equi pnent; e.g., belly dunps,
scrapers, and off-the-road trucks shall have a mni mum usable w dth of 25
ft. One-way haul roads for over-the-road haul age equi prent only (e.g., dunp
trucks, etc.) nmay be reduced to a usable width of 15 ft. Wen the
Contracting Officer determnes that it is inpractical to obtain the required



wi dth for one-way haul roads (e.g., a road on top of a levee), a usable

wi dth of not less than 10 ft. may be approved by the Contracting Oficer,
provided a positive nmeans of traffic control is inplemented. Such positive
means shal |l be signs, signals, and/or signal man and an effective neans of
speed contr ol

b. Two-way haul roads for off-the-road haul age equi pnent shall have a
usable width of 60 ft. Two-way haul roads for over-the-road haul age
equi pnment only may be reduced to a usable width of 30 ft.

c. Haul roads shall be graded and ot herw se maintained to keep the
surface free frompotholes, ruts, and simlar conditions that could result
in unsafe operation.

d. Grades and curves shall allow a mnimum si ght distance of 200 ft. for
one-way roads and 300 ft. for two-way roads. Sight distance is defined as
the centerline distance an equi pnent operator (4.5 ft. above the road
surface) can see an object 4.5 ft. above the road surface. When conditions
make it inpractical to obtain the required sight distance (e.g., ranps over
| evees), a positive nmeans of traffic control shall be inplenented.

e. Dust abatenment shall pernit observation of objects on the roadway at
a mni mum di stance of 300 ft.

f. Haul roads shall have the edges of the usable portion narked with
posts at intervals of 50 ft. on curves and 200 ft. nmaxi num el sewhere. Such
mar kers shall extend 6 ft. above the road surface and, for nighttine
haul age, be provided with reflectors in both directions.
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.50 CONSTRUCTI ON HAZARD COVMUNI CATI ON

The Contractor is required to conply with the requirenents of the OSHA
Hazard Commruni cation Standard (29 CFR 1926.59). This standard is designed
to i nformworkers of safe and appropriate methods of working with hazardous
substances in the workplace. The standard has five requirenments, and every
hazardous or potentially hazardous substance used or stored in the work area
is subject to all five. They are:

(1) Hazard Evaluation. Any conpany which produces or inports a
chem cal or conpound nmust conduct a hazard eval uation of the substance to
deternmine its potential health or physical hazard. The hazard eval uation
consists of an investigation of all the available scientific evidence about
the substance. The Contractor is required to assure that all producers
(manuf acturer/distributors) have perfornmed these evaluations and transmt
the required information with any hazardous materials being used or stored
on the project site. Fromthe hazard eval uation, a substance nay be
classified as a health hazard, or a physical hazard. These classifications
are then further broken down according to type:

Heal t h Hazards Physi cal Hazards

Car ci nogens Combusti bl e |iquids
Irritants Conpressed gases



1

1

Sensitizers Expl osi ves

Corrosives FlI ammabl es

Toxi ¢ substances Or gani ¢ peroxi des
Hi ghly toxic Unst abl e substances
subst ances Wat er-reactive
Subst ances har nf ul subst ances

to specific organs or
parts of the body

(2) Warning Labels. |If a chenmical is hazardous or potentially
hazar dous, the producer or inporter nust affix a warning | abel to every
cont ai ner of that chemical before it |leaves his facility. The Contractor
must assure these | abels are attached and legible. The |abel nust identify
the chemical, state the hazard, and give the nane and address of the
producer or inporter. |If the hazardous substance is transferred to another
contai ner, that contai ner nust then be | abel ed, tagged, or narked with the
nanme of the chemical and the appropriate hazard warning. Warning | abel s
shoul d be replaced inmediately if they are defaced or renoved.

(3) Material Safety Data Sheets. The producer or inporter nust also
supply a material safety data sheet (MSDS). The Contractor nust keep these
available in the work area where the substance is used, so that the people
using the substance can easily review inportant safety and health
i nformation, such as:

The hazard possible from m suse of the substance

Precauti ons necessary for use, handling, and storage

Emergency procedures for |eaks, spills, fire and first aid

Useful facts about the substance's physical or chemical properties

(4) Work Area Specific Training. Because of hazardous substance
may react differently depending on how it is used or the environnent of
the work area, the Contractor nmust conduct work area specific training;
speci al training which takes the Contractor's operations, environment,
and work policies into consideration. Wrk area training presents:

The hazardous substances which are present in the work place and the
hazards they pose

Ways to protect against those hazards, such as protective equipnent,
ener gency procedures, and safe handling

Where the MSDS's are kept, and an explanation of the |abeling system
Where the Contractor's witten Hazard Comruni cation Programis | ocated

(5) The Witten Hazard Conmunicati on Program | n accordance with OSHA
requi renents, the Contractor must prepare a witten Hazard Conmuni cati on
Program This docunent will be included in the Contractor's Accident

Prevention Plan. This document states how the Contractor plans to ensure
t hat hazardous materials are appropriately |abel ed, how and where MSDS' s
wi |l be maintained, and how enpl oyees will be provided with specific

i nformati on and trai ni ng.

51 NOT USED

52 MECHANI CAL AND ELECTRI CAL ROOM LAYOUT ( ORL)



Det ai | ed nechani cal and el ectrical room | ayout draw ngs shall be submitted
for approval in accordance with SD-02 Section 01331. Layout draw ngs shal
show | ocati on and nmi nt enance cl earances for all mechani cal room equi pnent,
and all utility runs/chases for nmechanical, electrical, telephone and ot her
simlar systenms. Drawi ngs shall be submtted at the same tinme as the
submttals for the equipnent to be | ocated within the nmechani cal room

1.53  RIGHTS I N TECHNI CAL DATA- - NONCOMVERCI AL | TEMS (NOV 1995)
252.227-7013 (JUN 1995).

(a) Definitions. As used in this clause:

(1) "Computer data base" nmeans a collection of data recorded in a
form capabl e of being processed by a conputer. The term does not include
conput er software

(2) "Conputer progranm neans a set of instructions, rules, or
routines recorded in a formthat is capable of causing a conputer to perform
a specific operation or series of operations.

(3) "Conputer software" means conputer programnms, source code,
source code |istings, object code listings, design details, algorithns,
processes, flow charts, formulae and related material that would enable the
software to be reproduced, recreated, or reconpiled. Conputer software does
not include conputer data bases or conputer software docunentation

(4) "Computer software docunentation" neans owner's nanual s,
user's manual s, installation instructions, operating instructions, and other
simlar itenms, regardless of storage nedium that explain the capabilities
of the conputer software or provide instructions for using the software.

(5) "Detail ed manufacturing or process data" neans technical data
that describe the steps, sequences, and conditions of manufacturing,
processi ng or assenbly used by the manufacturer to produce an item or
conponent or to performa process.

(6) "Devel oped" means that an item conponent, or process exists
and is workable. Thus, the item or component nust have been constructed or
the process practiced. W rkability is generally established when the item
component, or process has been anal yzed or tested sufficiently to
denonstrate to reasonabl e people skilled in the applicable art that there is
a high probability that it will operate as intended. \Whether, how nuch, and
what type of analysis or testing is required to establish workability
depends on the nature of the item conponent, or process, and the state of
the art. To be considered "devel oped," the item conponent, or process need
not be at the stage where it could be offered for sale or sold on the
comercial market, nor mnmust the item component, or process be actually
reduced to practice within the meaning of Title 35 of the United States
Code.

(7) "Devel oped exclusively at private expense" nmeans devel opnent
was acconplished entirely with costs charged to indirect cost pools, costs
not allocated to a governnent contract, or any conbination thereof.

(i) Private expense determ nations should be nmade at the | owest
practicable |evel.



(ii) Under fixed-priced contracts, when total costs are greater
than the firmfixed-price or ceiling price of the contract, the additiona
devel opnent costs necessary to conpl ete devel opnent shall not be consi dered
when determ ni ng whet her devel opnent was at governnent, private, or m xed
expense.

(8) "Devel oped exclusively with governnent funds" neans
devel opnent was not acconplished exclusively or partially at private
expense.

(9) "Developed with mxed fundi ng" neans devel opnent was
acconplished partially with costs charged to indirect cost pools and/or
costs not allocated to a governnent contract, and partially with costs
charged directly to a governnent contract.

(10) "Form fit, and function data" neans technical data that
descri bes the required overall physical, functional, and performance
characteristics (along with the qualification requirenents, if applicable)
of an item conponent, or process to the extent necessary to permt
identification of physically and functionally interchangeable itens.

(11) "Government purpose” nmeans any activity in which the United
States Governnent is a party, including cooperative agreenments with
international or nulti-national defense organizations, or sales or transfers
by the United States Government to foreign governnents or internationa
organi zati ons. Governnent purposes include conpetitive procurenment, but do
not include the rights to use, nodify, reproduce, release, perform display,
or disclose technical data for comrercial purposes or authorize others to do
so.

(12) "Government purpose rights" means the right to--

(i) Use, modify, reproduce, release, perform display, or
di scl ose technical data within the Governnent w thout restrictions; and

(ii) Release or disclose technical data outside the Governnent
and authorize persons to whomrel ease or disclosure has been nmade to use,
nodi fy, reproduce, release, perform display, or disclose that data for
United States government purposes.

(13) "Limted rights" neans the rights to use, nodify, reproduce,
rel ease, perform display, or disclose technical data, in whole or in part,
within the Governnent. The Government may not, without the witten
perm ssion of the party asserting |limted rights, release or disclose the
techni cal data outside the Government, use the technical data for
manuf acture, or authorize the technical data to be used by another part,
except that the Governnent may reproduce, release or disclose such data or
aut horize the use or reproduction of the data by persons outside the
Governnent if reproduction, release, disclosure, or use is--

(i) Necessary for energency repair and overhaul; or

(ii) A release or disclosure of technical data (other than
detail ed manufacturing or process data) to, or use of such data by, a
foreign governnent that is in the interest of the Governnent and is required
for evaluational or informational purposes;



(iii) Subject to a prohibition on the further reproduction
rel ease, disclosure, or use of the technical data; and

(iv) The contractor or subcontractor asserting the restriction
is notified of such reproduction, rel ease, disclosure, or use.

(14) "Technical data" neans recorded information, regardl ess of
the formor nethod of the recording, of a scientific or technical nature
(including conmputer software docunmentation). The term does not include
conput er software or data incidental to contract adm nistration, such a
financi al and/ or managenent i nformation.

(15) "Unlimted rights" nmeans rights to use, nodify, reproduce,
perform display, release, or disclose technical data in whole or in part,
in any manner, and for any purpose whatsoever, and to have or authorize
others to do so.

(b) Rights in technical data.

The Contractor grants or shall obtain for the Governnment the follow ng
royalty free, world-wi de, nonexclusive, irrevocable license rights in
techni cal data other than conmputer software docunentation (see Rights in
Noncommer ci al Conputer Software and Noncomrerci al Conputer Software
Docunment ati on clause of this contract for rights in conputer software
docunent ati ons):

(1) Unlimted rights.

The Governnent shall have unlimited rights in technical data that are-

(i) Data pertaining to an item conponent, or process which has
been or will be devel oped exclusively with Governnent funds;

(ii) Studies, analyses, test data, or simlar data produced for
this contract, when the study, analysis, test, or simlar work was specified
as an el enent of performance;

(iii) Created exclusively with Governnent funds in the
performance of a contract that does not require the devel opnent,
manuf acture, construction, or production of items, conmponents, or processes;

(iv) Form fit, and function data,;

(v) Necessary for installation, operation, nmintenance, or
trai ni ng purposes (other than detailed nanufacturing or process data);

(vi) Corrections or changes to technical data furnished to the
Contractor by the Governnent;

(vii) Oherwise publicly available or have been rel eased or
di scl osed by the Contractor or subcontractor without restrictions on further
use, release or disclosure, other than a release or disclosure resulting
fromthe sale, transfer, or other assignment of interest in the technica
data to another party or the sale or transfer of sone or all of a business
entity or its assets to another party;



(viii) Data in which the Governnent has obtained unlimted
ri ghts under another Government contract or as a result of negotiations; or

(ix) Data furnished to the Government, under this or any other
Gover nment contract or subcontract thereunder, with--

(A) Governnent purpose license rights or limted rights and
the restrictive condition(s) has/have expired; or

(B) Governnent purpose rights and the Contractor's exclusive
right to use such data for commercial purposes has expired.

(2) Governnent purpose rights.

(i) The Governnment shall have government purpose rights for a
five-year period, or such other period as may be negotiated, in technica
dat a- -

(A) That pertain to itens, conponents, or processes
devel oped with nixed fundi ng except when the CGovernnent is entitled to
unlimted rights in such data as provided in paragraphs (b)(ii) and (b)(iv)
t hrough (b)(ix) of this clause; or

(B) Created with m xed funding in the performance of a
contract that does not require the devel opment, manufacture, construction
or production of itens, conponents, or processes.

(ii) The five-year period, or such other period as nmay have
been negoti ated, shall commence upon execution of the contract, subcontract,
letter contract (or simlar contractual instrument), contract nodification
or option exercise that required devel opment of the items, components, or
processes or creation of the data described in paragraph (b)(2)(i)(B) of
this clause. Upon expiration of the five-year or other negotiated period,
the Governnent shall have unlimted rights in the technical data.

(iii) The Government shall not rel ease or disclose technica
data in which it has governnment purpose rights unless--

(A) Prior to release or disclosure, the intended recipient
is subject to the non-disclosure agreenent at 227.7103-7 of the Defense
Federal Acquisition Regul ation Suppl enent (DFARS); or

(B) The recipient is a Governnent contractor receiving
access to the data for performance of a Governnment contract that contains
the clause at DFARS 252.227-7025, Limitations on the Use or Disclosure of
Gover nment - Fur ni shed I nformation Market with Restrictive Legends.

(iv) The Contractor has the exclusive right, including the
right to license others, to use technical data in which the Government has
obt ai ned government purpose rights under this contract for any comrercia
purpose during the tine period specified in the government purpose rights
| egend prescribed in paragraph (f)(2) of this clause.

(3) Limted rights.



(i) Except as provided in paragraphs (b)(1)(ii) and (b)(1)(iv)
through (b)(1)(ix) of this clause, the Governnent shall have limted rights
in technical data--

(A) Pertaining to itens, conponents, or processes devel oped
exclusively at private expense and marked with the limted rights |Iegend
prescribed in paragraph (f) of this clause; or

(B) Created exclusively at private expense in the
performance of a contract that does not require the devel opnent,
manuf acture, construction, or production of itens, conponents, or processes.

(ii) The Governnent shall require a recipient of limted rights
data for energency repair or overhaul to destroy the data and all copies in
its possession pronptly follow ng conpletion f the emergency repair/overhau
and to notify the Contractor that the data have been destroyed.

(iii) The Contractor, its subcontractors, and suppliers are not
required to provide the Governnent additional rights to use, nodify,
reproduce, release, perform display, or disclose technical furnished to the
Government with limted rights. However, if the Government desires to
obtain additional rights in technical data in which it has limted rights,
the Contractor agrees to pronptly enter into negotiations with the
Contracting Oficer to determ ne whether there are acceptable terns for
transferring such rights. Al technical data in which the Contractor has
granted the Governnent additional rights shall be listed or described in a
license agreenent made part of the contract. the license shall enunerate
the additional rights granted the Governnment in such data.

(4) Specifically negotiated license rights.

The standard license rights granted to the Government under paragraphs
(b)(1) through (b)(3) of this clause, including the period during which the
Governnent shall have governnent purpose rights in technical data, nmmy be
nodi fi ed by nmutual agreement to provide such rights as the parties consider
appropriate but shall not provide the Governnent |esser rights than are
enunerated in paragraph (a)(13) of this clause. Any rights so negotiated
shall be identified in a license agreenment nmade part of this contract.

(5) Prior governnment rights.

Technical data that will be delivered, furnished, or otherw se
provi ded to the Government under this contract, in which the Governnment has
previ ously obtained rights shall be delivered, furnished, or provided with
the pre-existing rights, unless--

(i) The parties have agreed otherw se; or
(ii) Any restrictions on the Governnent's rights to use,
nodi fy, reproduce, release, perform display, or disclose the data have
expired or no |onger apply.
(6) Release fromliability.
The Contractor agrees to release the Governnent fromliability for any

rel ease or disclosure of technical data made in accordance with paragraph
(a)(13) or (b)(2)(iii) of this clause, in accordance with the ternms of a



i cense negoti ated under paragraph (b)(4) of this clause, or by others to
whom t he recipient has rel eased or disclosed the data and to seek relief
solely fromthe party who has inproperly used, nodified, reproduced,

rel eased, performed, displayed, or disclosed Contractor data marked with
restrictive | egends.

(c) Contractor rights in technical data.

Al rights not granted to the Governnment are retained by the
Contractor.

(d) Third party copyrighted data.

The Contractor shall not, without the witten approval of the Contracting
Officer, incorporate any copyrighted data in the technical data to be
delivered under this contract unless the Contractor is the copyright owner
or has obtained for the Governnent the license rights necessary to perfect a
license or licenses in the deliverable data of the appropriate scope set
forth in paragraph (b) of this clause, and has affixed a statenent of the
license or |icenses obtained on behalf of the Government and other persons
to the data transnittal document.

(e) Identification and delivery of data to be furnished with
restrictions on use, release, or disclosure.

(1) This paragraph does not apply to restrictions based solely on
copyri ght.

(2) Except as provided in paragraph (e)(3) of the clause,
techni cal data that the Contractor assets should be furnished to the
Government with restrictions on use, release, or disclosure are identified
in an attachment to this contract (see Attachment). The Contractor shal
not deliver any data with restrictive markings unless the data are listed on
the Attachnent.

(3) In addition to the assertions made in the Attachnent, other
assertions may be identified after award when based on new i nformation or
i nadvertent om ssions unless the inadvertent omni ssions would have materially
affected the source selection decision. Such identification and assertion
shall be subnmitted to the Contracting O ficer as soon as practicable prior
to the schedul ed date for delivery of the data, in the following format, and
signed by an official authorized to contractually obligate the Contractor

Identification and Assertion of Restrictions on the Government's Use,
Rel ease, or Disclosure of Technical Data.

The Contractor asserts for itself, or the persons identified below, that the
Governnent's rights to use, release, or disclose the follow ng technica
data shoul d be restricted--

Techni cal Data Asserted Nanme of Person
to be Furnished Basi s for Ri ghts Asserting
Wth Restrictions* Assertion** Cat egory*** Restrictions***x*

(LI ST) (LI ST) (LI ST) (LI ST)



*1f the assertion is applicable to itens, conponents, or processes devel oped
at private expense, identify both the data and each such item conponent, or
process.

**Generally, the devel opnent of an item conponent, or process at private
expense, either exclusively or partially, is the only basis for asserting
restrictions on the Governnment's rights to use, release, or disclose
technical data pertaining to such terns, conponents, or processes. Indicate
whet her devel opnent was exclusively or partially at private expense. |f
devel opnent was not at private expense, enter the specific reason for
asserting that the Government's right should be restricted.

***Enter asserted rights category (e.g. government purpose license rights
froma prior contract, rights in SBIR data generated under another contract,

limted or governnent purpose rights under this or a prior contract, or
specifically negotiated |icenses).

****Corporation, individual, or other person, as appropriate.

Dat e

Printed Nane and Title

Si ghature

(End of identification and assertion)

(4) \Wen requested by the Contracting O ficer, the Contractor
shall provide sufficient information to enable the Contracting Officer to
eval uate the Contractor's assertions. The Contracting O ficer reserves the
right to add the Contractor's assertions to the Attachment and validate any
listed assertion, at a later date, in accordance with the procedures of the
Val i dation of Restrictive Markings on Technical Data clause of this
contract.

(f) Marking requirenents.

The Contractor, and its subcontractor or suppliers, may only assert
restrictions on the Governnent's rights to use, nodify, reproduce, release,
perform display, or disclose technical data to be delivered under this
contract by marking the deliverable data subject to restriction. Except as
provi ded in paragraph (f)(5) of this clause, only the follow ng | egends are
aut horized under this contract: the governnment purpose rights | egend at
paragraph (f)(2) of this clause: the linmted rights | egend at paragraph
(f)(3) of this clause: or the special license rights | egend at paragraph
(f)(4) of this clause, and/or a notice of copyright as prescribed under 17
U S.C. 401 or 402.

(1) General marking instructions.

The Contractor, or its subcontractors or suppliers, shal
conspi cuously and legibly mark the appropriate | egend on all technical data
that qualify for such markings. The authorized | egends shall be placed on
the transmittal document or storage container and, for printed nmaterial



each page of the printed material containing technical data for which
restrictions are asserted. Wen only portions of a page of printed materia
are subject to the asserted restrictions, such portions shall be identified
by circling, underscoring, with a note, or other appropriate identifier
Technical data transmitted directly from one conputer or conputer term na
to another shall contain a notice of asserted restrictions. Reproductions
of technical data or any portions thereof subject to asserted restrictions
shall al so reproduce the asserted restrictions.

(2) Governnent purpose rights markings.

Dat a delivered or otherw se furnished to the Governnent wth
gover nment purpose rights shall be marked as fol |l ows:

GOVERNMENT PURPOSE RI GHTS

Contract No.

Contractor Name

Contractor Address

Expiration Date

The Governnent's rights to use, nmodify, reproduce, rel ease, perform
di spl ay, or disclose these technical data are restricted by paragraph (b)(2)
of the Rights in Technical Data--Nonconmercial Itens clause contained in the
above identified contract. No restrictions apply after the expiration date
shown above. Any reproduction of technical data or portions thereof marked
with this | egend nust al so reproduce the markings.

(End of | egend)
(3) Linmted rights markings.

Dat a delivered or otherw se furnished to the Governnent with limted
rights shall be marked with the foll ow ng | egend:

LI M TED RI GHTS

Contract No.

Contractor Name

Contract or Address

The Governnent's rights to use, nodify, reproduce, release, perform
di spl ay, or disclose these technical data are restricted by paragraph (b)(3)
of the Rights in Technical Data--Noncommercial Itenms clause contained in the
above identified contract. Any reproduction of technical data or portions
t hereof marked with this | egend nust al so reproduce the markings. Any



person, other than the Governnment, who has been provi ded access to such data
nmust pronptly notify the above name Contractor

(End of | egend)
(4) Special license rights markings.

(1) Data in which the Governnent's rights stemfroma specifically
negoti ated |icense shall be marked with the follow ng | egend:

SPECI AL LI CENSE RI GHTS

The Governnent's rights to use, nodify, reproduce,
rel ease, perform display, or disclose these data are

restricted by Contract No. )l nsert contract
nunber) , License No. (Insert license
identifier) Any reproduction of technica

data or portions thereof marked with this | egend nust
al so reproduce the markings.

(End of |egend)

(ii) For purposes of this clause, special |icenses do not
i ncl ude governnent purpose |license rights acquired under a prior contract
(see paragraph (b)(5) of this clause).

(5) Pre-existing data marki ngs.

If the terns of a prior contract or license permitted the Contractor
to restrict the Governnment's rights to use, nodify, reproduce, release
perform display, or disclose technical data deliverable under this
contract, and those restrictions are still applicable, the Contractor nmay
mar k such data with the appropriate restrictive | egend for which the data
qualified under the prior contract or license. The marking procedures in
paragraph (f)(1) of this clause shall be foll owed.

(g) Contractor procedures and records.

Thr oughout performance of this contract, the Contractor and its
subcontractors or suppliers that will deliver technical data with other than
unlimted rights, shall--

(1) Have, maintain, and follow witten procedures sufficient to
assure that restrictive markings are used only when authorized by the terns
of this clause, and

(2) Maintain records sufficient to justify the validity of any
restrictive markings on technical data delivered under this contract.

(h) Rernoval of unjustified and nonconformn ng marKkings.
(1) Unjustified technical data markings.
The rights and obligations of the parties regarding the validation of
restrictive markings or technical data furnished or to be furnished under

this contract are contained in the Validation of Restrictive Markings on
Techni cal Data clause of this contract. Notwi thstanding any provision of



this contract concerning inspection and acceptance, the Governnent may
ignore or, at the Contractor's expense, correct or strike a marking if, in
accordance with the procedures in the Validation of Restrictive Markings on
Technical Data clause of this contract, a restrictive marking is determn ned
to be unjustified.

(2) Nonconform ng technical data markings.

A nonconform ng marking is a marking placed on technical data
delivered or otherw se furnished to the Governnent under this contract that
is not in the fornmat authorized by this contract. Correction of
nonconform ng markings is not subject to the Validation of Restrictive
Mar ki ngs on Technical Data clause of this contract. |f the Contracting
O ficer notifies the Contractor of a nonconform ng marking and the
Contractor fails to renpve or correct such marking within sixty (60) days,
the Government may ignore or, at the Contractor's expense, renbve or correct
any nonconformn ng marKking.

() Relation to patents.

Not hi ng contained in this clause shall inply a license to the Governnent
under any patent or be construed as affecting the scope of any |license or
other with otherwi se granted to the Government under any patent.

(j) Limtation on charges for rights in technical data.

(1) The Contractor shall not charge to this contract any cost,
including, but not Iinmted to, license fees, royalties, or sinilar charges,
for rights in technical data to be delivered under this contract when--

(1) The Government has acquired, by any neans, the sanme or
greater rights in the data; or

(ii) The data are available to the public without restrictions.
(2) The limtation in paragraph (j)(1) of this clause--

(1) Includes costs charged by a subcontractor or supplier, at
any tier, or costs incurred by the Contractor to acquire rights in
subcontractor or supplier technical data, if the subcontractor or supplier
has been paid for such rights under any other Governnent contract or under a
license conveying the rights to the Governnent; and

(ii) Does not include the reasonable costs of reproducing,
handling, or mailing the docunments or other nedia in which the technica
data will be delivered.

(k) Applicability to subcontractors or suppliers.

(1) The Contractor shall ensure that the rights afforded its
subcontractors and suppliers under 10 U. S.C. 2320, 10 U S.C 2321, and the
i dentification, assertion, and delivery processes of paragraph (e) of this
cl ause are recogni zed and protected.

(2) \Wenever any technical data for noncommercial itens is to be
obtai ned from a subcontractor or supplier for delivery to the Governnent
under this contract, the Contractor shall use this sane clause in the



subcontract or other contractual instrunent, and require its subcontractors
or suppliers to do so, without alteration, except to identify the parties.
No ot her clause shall be used to enlarge or dimnish the Governnent's, the
Contractor's, or a higher-tier subcontractor's or supplier's rights in a
subcontractor's or supplier's technical data.

(3) Technical data required to be delivered by a subcontractor or
supplier shall nornmally be delivered to the next higher-tier contractor
subcontractor, or supplier. However, when there is a requirenent in the
prime contract for data which may be subnmitted with other than unlinted
rights by a subcontractor or supplier, then said subcontractor or supplier
may fulfill its requirenment by subnmitting such data directly to the
Governnent, rather than through a higher-tier contractor, subcontractor, or
supplier.

(4) The Contractor and higher-tier subcontractors or suppliers
shall not use their power to award contracts as economic | everage to obtain
rights in technical data fromtheir subcontractors or suppliers.

(5) In no event shall the Contractor use its obligation to
recogni ze and protect subcontractor or supplier rights in technical data as
an excuse for failing to satisfy its contractual obligation to the
Gover nnment

1.54 LI'M TATIONS ON THE USE OR DI SCLOSURE OF GOVERNMENT- FURNI SHED
| NFORVATI ON MARKED W TH RESTRI CTI VE LEGEND DFARS 252.227-7025 (JUN 1995)

(a)(1) For contracts requiring the delivery of technical data, the
terms, "limted rights" and "Governnent purpose rights" are defined in the
Ri ghts in Techni cal Data--Nonconmercial Itens clause of this contract.

(2) For contracts that do not require the delivery of technical data,
the ternms "governnment purpose rights" and "restricted rights" are defined in
the Rights in Noncomercial Conputer Software and Noncommerci al Conputer
Sof tware Documentation clause of this contract.

(3) For Small Business Innovative Research program contracts, the
terms "limted rights" and "restricted rights" are defined in the Rights in
Noncomrer ci al Techni cal Data and Conputer Software--Small Business
I nnovative Research (SBIR) Program clause of this contract.

(b) Technical data or conputer software provided to the Contractor as
Governnment furnished information (GFlI) under this contract may be subject to
restrictions on use, nodification, reproduction, rel ease, perfornmance,

di splay, or further disclosure.

(1) GFl marked with linmted or restricted rights |egends.

The Contractor shall use, nodify, reproduce, perform or display
technical data received fromthe Governnment with limted rights | egends or
conput er software received with restricted rights |legends only in the
performance of this contract. The Contractor shall not, w thout the express
written perm ssion of the party whose nane appears in the | egend, rel ease or
di scl ose such data or software to any person.

(2) GFl marked with government purpose rights |egends.



The Contractor shall use technical data or conputer software
received fromthe Government with government purpose rights |egends for
government purposes only. The Contractor shall not, w thout the express
witten perm ssion of the party whose nane appears in the restrictive
| egend, use, nodify, reproduce, release, perform or display such data or
software for any commerci al purpose or disclose such data or software to a
person other than its subcontractors, suppliers, or prospective
subcontractors or suppliers, who require the data or software to submt
offers for, or perform contracts under this contract. Prior to disclosing
the data or software, the Contractor shall require the persons to whom
di sclosure will be made to conplete and sign the non-di scl osure agreenent at
227.7103-7 of the Defense Federal Acquisition Regulation Supplenment (DFARS).

(3) GFlI marked with specially negotiated license rights |egends.

The Contractor shall use, nodify, reproduce, release, perform or

di splay technical data or conputer software received fromthe Governnent
with specially negotiated license |legends only as permtted in the |icense.
Such data or software may not be rel ease or disclosed to other persons
unl ess permitted by the license and, prior to release or disclosure, the
i ntended reci pient has conpleted the non-discl osure agreenent at DFARS
227.7103-7. The Contractor shall nodify paragraph (1)(c) of the non-
di scl osure agreenent to reflect the recipient's obligations regardi ng use,
nodi fication, reproduction, rel ease, performance, display, and disclosure of
the data of software

(c) Indemification and creation of third party beneficiary rights.

The Contractor agrees--

(1) To indemify and hold harm ess the CGovernnent, its agents, and
enpl oyees fromevery claimor liability, including attorneys fees, court
costs, and expenses, arising out of, or in any way related to, the m suse or
unaut hori zed nodi fication, reproduction, release, performance, display, or
di scl osure of technical data or conputer software received fromthe
Governnment with restrictive | egends by the Contractor or any person to whom
the Contractor has rel eased or disclosed such data or software; and

(2) That the party whose nane appears on the restrictive legend, in
addition to any other rights it may have, is a third party beneficiary who
has the right of direct action against the Contractor, or any person to whom
the Contractor has released or disclosed such data or software, for the
unaut hori zed duplication, release, or disclosure of technical data or
conput er software subject to restrictive | egends.

.55 NOT USED
. 56 NOT USED

. 57 PARTNERI NG

To nore effectively acconplish this contract, the Governnent proposes to
forma partnership with the Contractor. This partnership would draw on the
strengths of each organization in an effort to achieve a quality product

wi t hin budget and on schedule. This partnership would be bilateral in nake-
up and participation by the Contractor is required. A facilitator subject
to approval by the Contracting O ficer shall be hired by the Contractor, who
woul d be responsible to arrange for an offsite location for the initia
conference, provide all workshop materials, facilitate the conference, and



1

1

conpile and distribute a conpleted partnering agreenent to all participants
within 30 days after the initial partnering session. Both parties will sign
and abide by the partnering agreenent. The initial conference site |ocation
will be coordinated with the Contracting O ficer for approval. Contractor
shoul d plan for the attendance of approximately 15-20 individuals fromthe
Government in addition to the Contractor's and Sub-contractor’'s personnel
The cost of the facilitator, offsite conference facility, and the partnering

agreenent will be borne equally by the Contractor and Government. All other
costs associated with partnership inplenentation will be borne by the

Contractor. Subsequent partnership conferences the Government will prepare
the agenda, and the Contractor will prepare and distribute mnutes within 48

hours of the conclusion of the conference.

58 NOT USED

59 CONSTRUCTI ON AND DEMOLI TI ON ( C&D) WASTE MANAGEMENT PLAN

16 July 1999

a. The Contractor is required to submit for governnent approval a
detail ed C&D Waste Managenent Plan within 30 days after contract award and
prior to initiating any site clearance or C&D work

b. Specific elenments to be addressed in the plan are as foll ows:
Desi gnated individuals on the contractor's staff who are responsible for
C&D wast e prevention and nanagemnent.

(1) Actions that will be taken to reduce solid waste generation
(including use of nore efficient facility design and construction processes,
reduced packagi ng and packing materials, supplier take-back progranms, etc.).
Description of the specific approaches to be used in recycling/reuse of the
various materials generated, including, as appropriate, the specification of
areas and equi prment to be used for processing, sorting, and tenporary
storage of C&D wastes.

(2) Characterization of the waste to be generated during the C&
project, to include types and quantities of waste materials. The
characterization should address site waste materials, building nmaterials,
packagi ng, packing, wastes generated by construction equi pment, wastes
generated by site offices, and wastes generated by the workforce on-site.

(3) Landfill and/or incinerator nane, tipping fee anounts,
proj ected cost of disposing of all trash and waste materials in the
landfill/incinerator, as if there would be no sal vage or recycling on the
proj ect.

(4) Ildentification of |local and regi onal reuse progranms, including
non-profit organizations such as schools, |ocal housing agencies, and public
arts prograns that accept used materials (e.g., Habitat For Humanity,
nati onal materials exchange networks).

(5 A list of specific waste materials that will be sal vaged for
resal e, salvaged and reused, and recycled; the recycling facilities that
will be utilized; and copies of their pernmits and/or registrations.

(6) Ildentification of materials that cannot be recycl ed/reused
with a witten justification. Al disposed materials including anticipated



=

hazar dous wastes nust include nanes of haul ers and di sposal sites, and
copies of their permits and/or registrations.

(7) Anticipated net cost savings determ ned by subtracting
contractor program nmanagenent costs and the cost of sal vage
(deconstruction), separating, and recycling fromthe foll ow ng:

(1)revenue fromthe sal e of salvaged products and nmaterial s;

(2)revenue fromthe sale of recycled products and naterial s;

(3)revenue fromthe return of materials; and

(4)incineration and/or landfill tipping fees saved due to diversion of
mat eri al s.

(8) The plan nust cover the following materials if the material is
applicable to the specific project.

Asphal t Gypsum

Concrete Pl astic

Soi | Pol ystyrene

Met al Por cel ai n

Wbod Corrugat ed cardboard
Brick Car pet

c. Firns and facilities used by the contractor for recycling, reuse,
and di sposal shall be appropriately permitted for the contractor's intended
use, to the extent required by federal, state, and |ocal regulations. The
contractor shall maintain records of disposition of the materials, including
all copies of manifests, origin, and disposal forns, and bills of |ading.

Al facility, landfill, and hauler permts showi ng USEPA and state
regi stration nunbers shall be maintained and shall be available to the
contracting officer when requested.

d. The Contracting O ficer shall review the C& waste nanagenent plan
in coordination with the environnental office within 7 cal endar days of
subm ttal. Where the contracting officer determ nes that the contractor has
diligently explored all feasible nmethods to reduce C& waste, the plan shal
be approved, or approved with coment. Where it is determ ned that the
contractor has not diligently explored all feasible nmethods, the contracting
of ficer shall request a resubmttal

e. Al revenues generated by reusing, returning, salvaging, or
recycling materials, as well as costs avoi ded by reduced tipping and
incineration fees as conpared to conventional disposal shall accrue to the
contractor's benefit and be reported to the Contracting O ficer. Were an
on-site Army C&D landfill is the only avail able disposal facility, the
Contractor will be changed the prevailing commercial rate.

. 60 NOT USED
.61 NOT USED
.62 NOT USED

.63 NOT USED
. 64 NOT USED
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65 PROPOSED BETTERMENTS - AUG 1997

a. The minimumrequirements of the contract are identified in the
Request for Proposal. All betternments offered in the proposal becone a
requi rement of the awarded contract.

b. "Betternent" is defined as any conponent or system which exceeds the
m ni mum requi renents stated in the Request for Proposal. This includes al
proposed betternents listed in accordance with Submittal Requirenments of
Section 00100 of the Proposal, and all Governnent identified betternents.

c. "Governnent identified betternents” include the betternments
identified on the "List of Accepted Project Betternents" prepared by the
Proposal Evaluation Board and nmade a part of the contract by alteration, and
all other betternents identified in the accepted Proposal after award.

. 66 SEQUENCE OF DESI G CONSTRUCTI ON

(a) The Contractor nust subnmit for Government Acceptance a design
Quality Control Plan in accordance with Section 01453, Paragraph 1.3 before
desi gn nay proceed.

(b) After receipt of the Contract Notice to Proceed (NTP), the
Contractor shall initiate design, conply with all design subm ssion
requi renents as covered under Division 01l General Requirenents, and obtain
governnment review of each submi ssion. No construction nay be start, unti
the Governnent reviews the Final Design subnission and determines it
satisfactory for purposes of begi nning construction. The ACO or COR wil |l
notify the Contractor when the design is cleared for construction. The
Government will not grant any tinme extension for any design resubnitta
requi red when, in the opinion of the ACO or COR, the initial subm ssion
failed to nmeet the mninmumaquality requirements as set forth in the
contract.

(c) If the Governnent allows the Contractor to proceed with [imted
construction based on pending nminor revisions to the reviewed Final Design
submi ssion, no paynent will be made for any in-place construction related to
t he pending revisions until they are conpleted, resubmtted and are
satisfactory to the Government.

(d) No paynent will be made for any in-place construction until al
required submttals have been made, reviewed and are satisfactory to the
Gover nment .

67 NOT USED

68 KEY PERSONNEL, SUBCONTRACTORS AND OUTSI DE ASSOCI ATES OR CONSULTANTS

17 August 1998

In connection with the services covered by this contract, any inhouse
personnel, subcontractors, and outside associates or consultants will be
limted to individuals or firnms that were specifically identified and agreed
to during negotiations. The Contractor shall obtain the Contracting
Oficer's witten consent before making any substitution for these

desi gnat ed i nhouse personnel, subcontractors, associates, or consultants.



1.69 REQUI REMENTS FOR REG STRATI ON OF DESI GNERS (APR 1984) FAR 52.236-25
July 2003

The design of architectural, structural, mechanical, electrical, civil, fire
protection or other engineering features of the work shall be acconplished
or reviewed and approved by designers registered/licensed to practice in the
particul ar professional field involved in a State or possession of the
United States, or in the District of Colunbia. Each final design subntta
drawi ng and certified final draw ngs ready for construction shall be signed
and seal ed by the regi stered professional (Designer of Record) responsible
for the design indicated on the particul ar seal ed sheet.

The interior designer of record shall have a m nimum 4-year interior design
degree and with a mninmum of 5 years of experience with conparable sized
projects. The designer shall be NCIDQ certified and shall receive points if
state certified. The designer shall also receive points if past experience
is with federal government projects.

1.70 DESI GV BUI LD CONTRACT - ORDER OF PRECEDENCE
(a) The contract includes the standard contract clauses and schedul es

current at the tine of contract award. It entails (1) the solicitation in
its entirety, including all draw ngs, cuts, and illustrations, and any
anmendnments, and (2) the successful offeror's accepted proposal. The

contract constitutes and defines the entire agreenent between the Contractor
and the Governnment. No docunentation shall be omtted which in any way
bears upon the ternms of that agreenent.

(b) In the event of conflict or inconsistency between any of the
provisions of this contract, precedence shall be given in the follow ng
order:

(1) Betternents: Any portions of the accepted proposal which both
conformto and exceed the provisions of the solicitation.

(2) The provisions of the solicitations. (See also contract
Cl ause: SPECI FI CATI ONS AND DRAW NGS FOR CONSTRUCTI ON.)

(3) Al other provisions of the accepted proposal

(4) Any design products including, but not limted to, plans,
speci fications, engineering studies and anal yses, shop draw ngs, equi pnment
installation drawi ngs, etc. These are "deliverabl es" under the contract and
are not part of the contract itself. Design products nmust conformw th al
provi sions of the contract, in the order of precedence herein.

1.71 DESI GN CONFERENCES
17 August 1998

a. Pre-Wrk: As part of the Pre-work conference conducted after
contract award, key representatives of the Governnent and the Contractor
will review the design subm ssion and revi ew procedures specified herein,

di scuss the prelimnary design schedul e and provisions for phase conpletion
of the DB docunents with construction activities (fast tracking), as
appropriate, neet with Corps of Engineers Design Review personnel and key
Usi ng Agency points of contact and any ot her appropriate pre-design

di scussion itens.



b. Design Charette: After award of the contract, the Contractor shal
visit the site and conduct extensive interviews, and probl em sol ving
di scussions with the individual users, base personnel, Corps of Engineers
personnel to acquire all necessary site information, review user operations,
and di scuss user needs. The Contractor shall docunent all discussions. The
design shall be finalized as direct result of these neetings.

c. Design Review Conferences: Review conferences will be held on base
for each design for each submttal. The Contractor shall bring the
personnel that devel oped the design submittal to the review conference. The
conferences will take place the week after the reviewis conplete.

.72 RESPONSI Bl LI TY OF THE CONTRACTOR FOR DESI GN ( REV. MAY 2002)

(a) The Contractor shall be responsible for the professional quality,
techni cal accuracy, and the coordination of all designs, draw ngs,
speci fications, and other non-construction services furnished by the
Contractor under this contract. The Contractor shall, w thout additiona
conpensation, correct or revise any errors or deficiency in its designs,
drawi ngs, specifications, and other non-construction services and perform
any necessary rework or nodifications, including any danage to real or
personal property, resulting fromthe design error or om ssion

(b) The standard of care for all design services perforned under this
agreenent shall be the care and skill ordinarily used by nmenbers of the
architectural or engineering professions practicing under simlar conditions
at the sane tinme and locality. Notwi thstanding the above, in the event that
the contract specifies that portions of the Wirk be perforned in accordance
with a performance standard, the design services shall be performed so as to
achi eve such standards.

(c) Neither the Governnent's review, approval or acceptance of, nor
paynment for, the services required under this contact shall be construed to
operate as a waiver of any rights under this contract or of any cause of
action arising out of the perfornmance of this contract. The Contractor shal
be and remain liable to the Governnent in accordance with applicable |aw for
all damages to the Governnment caused by the Contractor's negligent
performance of any of these services furnished under this contract.

(d) The rights and remedi es of the Governnent provided for under this
contract are in addition to any other rights and remedi es provi ded by | aw.

(e) If the Contractor is conprised of nore than one legal entity, each
entity shall be jointly and severally |iable hereunder

.73 WARRANTY OF DESI GN ( FI RM FI XED PRI CE DESI GN- BUI LD CONTRACT) ( MAY 2002)

(a) The Contractor warrants that the design shall be performed in
accordance with the Contract requirenments. Design and design rel ated
construction not conformng to the Contract requirenents shall be corrected
at no additional cost to the Governnent. The standard of care for design is
defined in paragraph (b) of Special Contract Requirement "RESPONSIBILITY OF
THE CONTRACTOR FOR DESI GN'.

(b) The period of this warranty shall conmmrence upon final conpletion and
the Governnent's acceptance of the work, or in the case of the Governnent's
beneficial occupancy of all or part of the work for its convenience, prior
to final conpletion and acceptance, at the tine of such occupancy.



(c) This design warranty shall be effective fromthe above event through
the Statue of Linmitations and Statute of Repose, as applicable to the state
that the project is |ocated in.

(d) The rights and renedi es of the Government provided for under this
clause are in addition to any other rights and renedies provided in this
contract or by |aw.

.74 CONSTRUCTOR' S ROLE DURI NG DESI GN (JUN 1998)

The Contractor's construction managenment key personnel shall be actively

i nvol ved during the design process to effectively integrate the design and
construction requirenents of this contract. |In addition to the typica

requi red construction activities, the constructor's involvenment includes,

but is not limted to actions such as: integrating the design schedule into
the Master Schedule to maxim ze the effectiveness of fast-tracking design
and construction (within the limts allowed in the contract), ensuring
constructability and econony of the design, integrating the shop drawi ng and
installation drawi ng process into the design, executing the material and
equi pnent acqui sition prograns to neet critical schedules, effectively
interfacing the construction QC programw th the design QC program and

mai nt ai ni ng and providing the design teamw th accurate, up-to-date redline
and as-built docunentation. The Contractor shall require and nanage the
active involvenent of key trade subcontractors in the above activities.

.75 VALUE ENG NEERI NG AFTER AWARD (JUNE 1999)

(a) In reference to Contract Clause 52.248-3, "Val ue Engi neering -
Construction", the Government nmay refuse to entertain a "Val ue Engineering
Change Proposal " (VECP) for those "performance oriented" aspects of the
Solicitation docunments which were addressed in the Contractor's accepted
contract proposal and which were evaluated in conpetition wi th other
offerors for award of this contract.

(b) The Governnment may consider a VECP for those "prescriptive" aspects
of the Solicitation docunents, not addressed in the Contractor's accepted
contract proposal or addressed but evaluated only for m ni mum confornmance
with the Solicitation requirenents.

(c) For purposes of this clause, the term "performance oriented" refers
to those aspects of the design criteria or other contract requirenments which
allow the Oferor or Contractor certain latitude, choice of and flexibility
to propose in its accepted contract offer a choice of design, technica
approach, design solution, construction approach or other approach to
fulfill the contract requirements. Such requirenments generally tend to be
expressed in terns of functions to be perfornmed, perfornmance required or
essential physical characteristics, without dictating a specific process or
speci fic design solution for achieving the desired result.

(d) I'n contrast, for purposes of this clause, the term"prescriptive”
refers to those aspects of the design criteria or other Solicitation
requi renents wherein the Government expressed the design solution or other
requirenents in terns of specific materials, approaches, systens and/or
processes to be used. Prescriptive aspects typically allow the Offerors
little or no freedomin the choice of design approach, materials,
fabrication techniques, nmethods of installation or other approach to fulfill
the contract requirenents.



1.76 DEVI ATI NG FROM THE ACCEPTED DESI GN (JUN 2002)

(a) The Contractor must obtain the approval of the Designer of Record and
the Governnent's concurrence for any Contractor proposed revision to the
professionally stanped and seal ed and Governnment revi ewed and concurred
desi gn, before proceeding with the revision

(b) The CGovernnment reserves the right to non-concur with any revision to
the design, which may inmpact furniture, furnishings, equipnent selections or
operations decisions that were nmade, based on the reviewed and concurred
desi gn.

(c) Any revision to the design, which deviates fromthe contract
requi renments (i.e., the RFP and the accepted proposal), will require a
nodi fication, pursuant to the Changes clause, in addition to Governnent
concurrence. The Governnent reserves the right to di sapprove such a
revision.

(d) Unless the Governnment initiates a change to the contract
requi renents, or the Government determ nes that the Governnment furnished
design criteria are incorrect and nust be revised, any Contractor initiated
proposed change to the contract requirenments, which results in additiona
cost, shall strictly be at the Contractor's expense.

(e) The Contractor shall track all approved revisions to the revi ewed and
accepted design and shall incorporate theminto the as-built design
docunentation, in accordance with agreed procedures. The Designer of Record
shall docunent its professional concurrence on the as-builts for any
revisions in the stanped and seal ed drawi ngs and specifications.

1.77 GOVERNMENT- FURNI SHED RFP DRAW NGS, SURVEYS AND SPECI FI CATI ONS (JUL
2002)
This is to clarify that contract clause 252.236-7001, "Contract Draw ngs and
Specifications", refers to any Government-furni shed design or design
criteria included in the Request for Proposal (RFP).

1.78 PRECONSTRUCTI ON CONFERENCE

a. A preconstruction conference will be arranged by the Contracting

O ficer, or his Representative, after award of contract and before
comrencenent of work. The Contracting Oficer's representative wll
notify the Contractor of the tinme and date set for the neeting. At this
conference, the Contractor shall be oriented with respect to Governnent
procedures and |ine of authority, contractual, admnistrative, and
construction matters. Additionally, a schedule of required submttals
wi || be discussed.

b. The Contractor shall bring to this conference the following itens in
either conmpleted or draft form

The Contractor's order of work
Acci dent Prevention Plan
Quality Control Plan

Letter appointing Superintendent
Li st of subcontractors



1.79 POLLUTI ON PREVENTI ON PLAN

In accordance with the National Pollutant Discharge Elimnation System
(NPDES) Permnit, a Pollution Prevention Plan (PPP) is required for this
project. This plan shall be devel oped by the Contractor as part of the
design process if this is a Design/Build contract or as a pre construction
activity and nust neet the erosion and sedi nent control requirenents for the
state of New Jersey. The plan nust identify the controls that will be used
and i nclude design, inspection, and mai ntenance infornmation. A site plan
with the existing and proposed grading shall be included, showi ng the
controls being utilized. The permanent stabilization practices (permanent
seedi ng, mul ching, sodding, plants, erosion control blanket, riprap, etc.)
shoul d be shown on the final grading plan, with tenporary controls
(tenmporary gravel construction entrance/exit, silt fences, straw bal es,
tenporary diversions, sedinment basins or traps, etc.) shown on the existing
grading plan. Use of straw bales alone is not considered an effective

nmet hod of sedi ment control and should not be used. Prior to the start of
construction, the Contractor shall subnmt the Pollution Prevention Plan to
the Contracting Officer for review and approval. PPP nmust address conpliance
with all State |laws regarding historic preservation and endangered species
with State Letters attached. Along with the PPP subnittal, the contractor
shall provide a check nade payable to the State of New Jersey for the cost
of the NPDES pernit application. Once the PPP is approved by the Contracting
Officer, the NO will be prepared by the Corps of Engineers, utilizing

i nformati on contained in the approved PPP. A Notice of Intent (NO) will be
forwarded to the State by the Corps of Engi neers. Comencenent/start of
construction (ground disturbing activity) by the Contractor CANNOT start
prior to the NPDES Permit and the letter of conpliance being received. A
copy of both the PPP and NPDES Pernit nust be kept at the construction site.

1.80 NOT USED

***************************************************************************1 8

1 NOT USED
1.82 NOT USED
PART 2 PRODUCTS NOT USED

PART 3 EXECUTI ON NOT USED

-- End of Docunent --



*i% SAFETY PAYS ***
CAVEN POINT USARC JERSEY CITY, NJ
AMENDMENT 3

SECTION 01010
STATEMENT OF WORK -TABLE OF CONTENTS

PART 1 - GENERAL PROJECT DESCRIPTION ...t ettt eeeeeeeeeeeeee et eee e eeeeeeeeeeeeeeeeeeeeeaeeenaeeaeeen. 1
11 DESIGN OBIECTIVES.... .ot oeeeeeee oottt e e e e e et et et et e e e e e e eeeeeeeeeeeneeeeeeeaneeeens 1
1.2  DESIGN/BUILD (D/B) CONTRACTOR RESPONSIBILITY......c.coceirireeiieteeeeseeseiees s 1
1.3 PROJECT DESCRIPTION = SITE ... it et et eeeeeeeeeeee e et eeeee e e e eeeeeeeeeeseeaeeeeneeeaeeeeaneeneens 2
1.4  PROJECT DESCRIPTION = BUILDINGS. ... .o eteeeeeee et et eee e eeeeeeeeeeeeeeeeeaee e eeseeeeaeeeeeens 3
PART 2 - REQUEST FOR PROPOSAL (RFP) DESIGN DOCUMENTS.......ccoiiiieiceeeceeeeeeees e 4
21  DOCUMENTS INCLUDED ......ooteteteee et ettt e e e e et et et et een et eeseeeeeee et et enaneeeeens 4
PART 3 - GENERAL PROJECT REQUIREMENTS ..ottt ettt en s s 4
3.1 GENERAL REQUIREMENTS ...t eeeeeeeeeet ettt st en st enseeneaees e s ennsnaens 4
3.2  APPLICABLE CODESAND CRITERIA ..ottt eee e e eee e e e aeeeenns 6
PART 4 - SITE/CIVIL DESIGN AND CONSTRUCTION REQUIREMENTS........coiieieeeereeeeeeenens 11
A1 GENERAL ...t ettt ee e e e e e et et et et ettt e e e ettt ee et et eaeaaens 11
4.2  FIELD VERIFICATION OF EXISTING CONDITIONS......ooteteeeeeeeeeeeee e, 11
43 SITE DEVELOPMENT COMPLIANCE REQUIREMENTS.......cvitieeteeeeeeeeeeeeeeeeeeeee s 12
44  DESIGN/BUILD (D/B) CONTRACTOR SUSE OF THE SITE......ccoiiiieeececeeeeceeeens 12
45  HAZARDOUS MATERIALS. ..ottt ettt ettt et e et e eaeeee e e ee et eneeeeenens 13
A6 SITE DEMOLITION ...ttt ettt et ee e e eee et et et st et et et eeteeeeseeeeeeeeeee et eeeeennens 13
A7 SITE PLANNING ...ttt ettt ettt ee e e e e et ettt e et et et et et eeeeeeeeae e e eee et eneeennens 13
4.8  PAVING AND SIDEWALKS. .. .ottt ettt ettt e e e e et e e e eaeeeeeeeeeeeeaeaeeeenens 14
49  GRADING AND DRAINAGE ... oo oottt ettt e e e eee e e eee e ee et e eeeeenens 15
410 WATER SUPPLY .ottt ettt et et ee e e e e et et et et et e e et e eeeeeeeeeeeeeeeeeeeeeeaeeeeeens 15
411 SANITARY SEWER ALL WORK BY 77 oo, 15
412 SITEELECTRICAL POWER AND LIGHTING......cout et ettt eee e aeee e, 16
413 NATURAL GAS. .. oottt ettt ettt e et et e et ettt et et e et e et e eae et et e e et eneeeeenens 17
A4 FENCING. ..ottt oottt ettt et et e et e e e e et et et e et et et et et eneeeaeeae e e eee et enenennens 17
415 LANDSCAPING. ...ttt et ettt et e e et e e e et et et et et et et e et e et e eeeeae e e eee et eeeeennens 17
416 ENVIRONMENTAL PERMITS/REGULATORY REQUIREMENTS.......cccoooiereieeecirens 18
PART 5 - GENERAL DESIGN AND CONSTRUCTION REQUIREMENTS.......cocoioiieeeee e 18
5.1  GENERAL CRITERIA. .. .ottt ettt eee e e e e e e et et et et et eeeeeeeeee e e eeeeeeaeeeeeenens 18
5.2 ARCHITECTURAL ..ottt et ee e e e et et et et et e e e e e eee e e eeeeeaeeeeenens 2
BIEEK FOOM. ..ot e e e e e e e e e e e e e e e e aaea 28

5.3 STRUGCTURAL ..ottt ettt ee e e ettt et e e e e e e e e e teeee e e e e et et eneeseeeeeeeeeeeeeeaeeeeeneens 3P
5.4 IMECHANICAL ..ot ee ettt e e e e e e e eeeee e e e e e e et eneeeeeeeeeeeeeeeeeeeaeeeneens 3P
5.5 ELECTRICAL ..ottt ettt et et et ettt et e et e et et e eae et et et et eeee et e et e eee et eneneenens 46
PART 6 - ADDITIONAL PROJECT REQUIREMENTS......cotiiiuiiieceeeee ettt sen s n e 55
6.1 SUBMITTAL REGISTER AND SHOP DRAWING REVIEW AND APPROVAL ............... 55
8.2 WARRANTIES ...ttt e et ettt et et e e e e e e et eeaeeae et et et et e eeeeaeeeeeeeeeeeeeeeeneens 56
6.3 PERMITS, AND REGULATORY AGENCY AND UTILITY COORDINATION................. 56
6.4 GOVERNMENT REAL ESTATE FORM 135......ooeeeeeeeee et eeeeeeeeeeeee e e e e e eeeaeeeeen, 56
6.5 PRESENTATION PHOTOGRAPHS . ... oe ettt et e e e e e e eee e, 56
AAPPEND I X A ettt et e et ettt et et e e ettt e ettt et et et e et e e e eeeeee e et et anaeans 58
SAMPLE FORM 1354 ..ottt e e et et et et et e e e e e e eee e e eeeeee e e et et eneeeeeeeeeeeeeeeeeaeaeeeneens 58
AAPPENDIX ‘B’ ottt ettt ettt e et e et e et et e et et et e et et e et e et e et e et et et et et et e et e et et ettt et et eereanes 59
5034-R FUNCTIONAL SPACE DETAILS. ..ottt ettt ettt ettt et eaeaneeeeeeeeeenaneenens 59
APPENDIX “C ettt ettt et et e et e et et e et et et et et et e eeeeteeee e et et et et et e et e eeeeeeeee ettt et et eenaans 60
LIGHT FIXTURE SCHEDULE .......eeeeeee ettt eeeeeee e e e ettt aee e e et et eeeeeeeeeeseeeeeeeeeeeeeaeeanns 60
APPENDIX D ettt ettt et et e e e e e e et et et et et et et e e e ee et e et et et et et e et e e e eeeeee et et en et eeaeans 61

STATEMENT OF WORK 01010



*i% SAFETY PAYS ***

CAVEN POINT USARC JERSEY CITY, NJ
Amendment #3

FIRE PROTECTION / LIFE SAFETY CODE “DRAFT” SUBMITTAL.....eoiiiiiiiieeiiee e 61
CODE DETERMINATIONS . .....cooiiiitieiie ettt sttt siee et e st e et e anteesbeesnbeesseesnseesneeannas 61
APPENDIX B ..ottt ettt ettt et ettt e ht e et e Rt e bt e eh e et e e Rt et e e eReeenteeeReeenteenneeanteenneean 62
FIRE FLOW DATA ettt ettt ettt et ekt e bt ehe et e e bt et e e ene e e e e b e nnne e 62
APPENDIX B ettt a bt b R b e Re e bt Rt Rt e Re e enn e e hn e areennee s 63
WEATHER DESIGN DATA ...ttt ettt ettt et st e e s be e b e e sbeeenne e 63
APPENDIX "G ettt ettt ettt ettt b e he et e e Rt et e e nhe e e bt e eReeenbeenheeanbeenaee s 64
INTERIOR DESIGN REQUIREMENTS : There are in a separate file in the Amendment. ................ 64
APPENDIX “H’ oottt ettt ettt ettt ae e bt e Rt e te e ehe e e beeeReeeneeeareeanbeeareean 65
DRAWINGS ...ttt ettt ettt ettt e ettt et e e s et e e bt e ehe e e be e aReeamte e sae e ambeesseeambeeaneeanbeeaseeanteenns 65
F N o N G SRRSO 66
TOPOGRAPHIC SURVEY ...ttt ettt ettt sttt sse et e bt e ansaesneeenbeesseeanseesneeennas 66
APPENDIX “J7 ettt ettt bRt E Rt Rt Rt Rt e Re e n e ne e e nnee s 67
GEOTECHNICAL. ...ttt b ettt b e et e et e e et e e bt e enb e e beennneenneeannis 67
APPENDIX K ettt ettt ettt b e Rt e b e Re e bt e nhe e e bt e Re e enne e he e e reennee s 63
LEAD BASED PAINT SURVEY ...ttt ettt 63
F N o = N G USROS 69
SITE FACILITY SIGN DETAILLS......ee ettt nae e 69
APPENDIX "M ettt ettt e e h e et e e st e e bt e eh e e et e e eRe e eate e ehe e e nbeeeReeeneeenneeanbeeaneean 70
STRUCTURAL ASSESMENT. ...ttt ettt sttt see et sseeesteesteesbeesnteesaeeanbeesseesnseesnenannas 70
H3 APPENDIX N .ttt sttt ettt a e bt h e R et b et Re e ea Rt Re e e e e nne e sne e neenne e 70
DESCRIPTION OF REAL PROPERTY ...ootiiiititiesiiteiee sttt sttt st sie e s sneesnneens 70

N =11\ | B I G © TSP PPR 70
ASBESTOSANALYTICAL DATA REPORT ...ttt sttt 70

#3

STATEMENT OF WORK 01010



*i% SAFETY PAYS ***

CAVEN POINT USARC JERSEY CITY, NJ

Amendment #3
SECTION 01010

STATEMENT OF WORK

PART 1 - GENERAL PROJECT DESCRIPTION

11

A.

1.2

DESIGN OBJECTIVES

The objective of this solicitation isto obtain afacility in which the using Units are able to
effectively implement their Army Reserve (AR) support and training missions. These
activities require sufficient space with up-to-date furnishings and equipment to support the
Units personnel. The facility environment must meet or exceed the U. S. Army Reserve
(USAR) requirements, plus other code and regulatory requirements as referenced in these
documents.

It is the design intent to provide the USAR with a Training Facility that meets or exceeds
the specifications and requirements contained in this Request for Proposal (RFP). The
USAR considers functionality, durability, operability, maintainability, first cost, operating
cost and aesthetics to be important factors in the design and planning of the facility.

The Caven Point USARC is an existing facility consisting of four inter-connected buildings
(known as Buildings 115, 115A, 198 and 204) that include functions for Training, Unit
Storage, Vehicle Maintenance, and administration. Supporting facilities include an adjacent
Privately Owned Vehicle (POV) parking area and an adjacent Military Equipment Parking
(MEP) areaand awash rack. Also within the USARC isavacant Fire Station (Building
191) and an un-occupied Storage Building (Building 197). There is a separate controlled
access former OM S vehicle maintenance building (known as Building 199) that is occupied
by a government agency independent of the U.S. Army Reserve. The D/B contractor is
responsible for field verification of all existing site and building conditions.

The information provided in the RFP documents shall serve as the requirements for the
Design/ Build (D/B) Contractor’s building design and construction execution, along with
other code, regulatory, industry standards and professional practice regquirements.

DESIGN/BUILD (D/B) CONTRACTOR RESPONSIBILITY

The D/B Contractor is to provide al labor, materias, equipment, supplies, permits, fees,
and consultant services to design afull facility revitalization of the existing Army Reserve
Center complex. The complex shall be a complete and usable facility meeting the
requirements herein. The D/B Contractor shall develop a complete site, building, interior
design and furniture package. The furniture package shall be Government
Furnished/Government Installed (GFGI). The D/B Contractor shall design the furniture
plans and prepare the procurement documents, refer to Appendix G.

Any discrepancies found in these RFP documents by the D/B Contractor shall be addressed
to the Louisville Digtrict, Corps of Engineers before the submittal of the D/B Contractor’s
proposal. The D/B Contractor as Architect/Engineer of Record is solely responsible for the

STATEMENT OF WORK 01010- 1
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design intent and the accuracy of their proposa and its compliance with al RFP
requirements and all referenced codes and criteria. All information provided in this RFP
package is to be considered schematic in nature and is to be verified by the D/B Contractor
as part of the development of the project design and construction documents.

The D/B Contractor’s design professionals (architect/engineers/designers) shall be the
designers of record for the entire project. They must take full responsibility for the design
and must satisfy themselves that the design meets regulatory and professiona standards.

PROJECT DESCRIPTION - SITE

Existing Conditions

1

This project consists of the restoration of the Caven Point USARC, located at Caven
Point Chapel Ave & Caven Point Road, Jersey City, New Jersey 07305. The facility
isto be restored and also reconfigured to suit the current space planning requirements
of the units that will occupy the restored facility. The intent is that at the conclusion
of the project, the facility and its buildings will be suited to the Army Reserve of the
21* century.

The existing facility is part of a 74-acre tract of land owned by the U.S. Army
Reserve in Jersey City, Hudson County, New Jersey. The Army Reserve acquired
the property sometime in the late 1950’ s from the U.S. Government. The Site was
formerly the Caven Point Army Terminal, a 360-acre Army Center and Ordnance
Depot developed during 1941-1942 time frame. The Caven Point Army Terminal
operated up until 1954 and consisted of approximately 69 structures and a 4300-foot
long marine pier. The Caven Point Army Termina began selling and transferring
portions of land to other government agencies, city authorities and civilian interests.
The U.S. Army Reserve obtained their 74 acres at thistime.

The facility is part of a 74-acre tract of land currently owned by the Army Reserve.
The government plans to transfer approximately 4.32 acres of the site to the City of
Jersey City for use in construction of proposed Route 185. The government proposes
to transfer an additional 44.88 acres to Jersey City for the development of a mixed-
use recreational golf and residential area. The government intends on acquiring 3.43
acres from Jersey City located near the northeast portion of the existing Reserve
Center site. This project is being funded through funds acquired as part of this Real
Property Exchange (RPX).

To the south of the site is a stadium and sports complex owned by Jersey City. To
the east is Pointe Liberte, a condominium complex along Upper New York Bay. To
the north is undeveloped land owned by the Jersey City Redevel opment Agency.
West of the siteis Caven Point Road and then the New Jersey Turnpike.

Most of the site was created by filling marsh and tidal lands during the creation of the
Caven Point Army termina during the 1941/1942 time frame. The site lies between
7.0 and 14.0 feet elevation above mean sealevel.

The site is supplied commercialy with water, electricity, natural gas and telephone
sarvice. Sanitary sewage is collected on site by gravity to a pump station, whereit is
pumped to treatment facilities owned by Jersey City. Jersey City, through United
Water, supplies the domestic water service. Natura gasto the facility is provided by
Public Service Electric and Gas Company.

Site Improvements (Refer to Part 4 of this Section 01010 for detailed information)

1

Parking and Roads

STATEMENT OF WORK 01010- 2
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a A new POV Paking Lot isto be provided to meet current AT/FP requirements
per Unified Facility Criteria UFC 4-010-01.

b. The existing gravel portion of the MEP parking lot in the rear of the facility to
the north of Buildings 115 and 115A and east of Building 199 will be paved
with bituminous.

C. The existing bituminous paved areas on the site will be cleaned, cracks sealed,
and a new bituminous surface course provided.

2. Site Utilities

a  Water Service—To bereplaced. Additiona fire hydrants to be provided to
meet UFC 3-600-01.

b. Sanitary Sewer—All work to be done by the user, no work required.

C. Natura Gas—Verify loads and capability of existing system to meet the
anticipated loads. Replace gas lines, meter and regulators is not adequate to
meet loads.

3. Site Features

a Site Fencing—Provide new motorized dliding gates.

b. Signage—Provide al new, including new facility sign.

C. L andscaping—L andscaping berms are to be provided between the new POV
parking lot and the main buildings. Landscaping is an option and is described
in Section 01011.

PROJECT DESCRIPTION —BUILDINGS

Training Center (Refer to Part 5 of this Section 01010 for detailed information)
1 The existing Training Building is part of a group of 4 inter-connecting buildings

(known as Buildings 115, 115A, 198 and 204) equaling approximately 61,100 SF.

a The Training Building (Building 115 and 1154) currently houses offices and
administrative spaces, retention offices, classrooms, library, assembly hall,
toilets, genera storage, and building support functions. The Training Building
is approximately 34,500 SF of the facility.

b. All interior, non-load bearing partitions can be removed to allow for a
modified arrangement of spaces. Refer to 5.2.A and Appendix ‘B’ for the
functional space details.

OMS (Refer to Part 5 of this Section 01010 for detailed information)

1 The existing OM S Building is contained in Building 198, which is connected to the
Training Center. Building 198 is approximately 9,600 SF of the facility and is
provided with five maintenance bays, shop offices and a toilet.

a. Allinterior, non-load bearing partitions can be removed to alow for a
modified arrangement of spaces. Refer to 5.2.A and Appendix ‘B’ for the
functional space details.

Unit Storage (Refer to Part 5 of this Section 01010 for detailed information)
1 The existing Unit Sorage is contained in Building 204, which is connected to the
Training Center. Building 204 contains approximately 16,000 SF of the facility.
a The Unit Storage currently houses unit storage cages, staging area, toilets, two
existing arms vaullts, arifle range, and building support functions.

STATEMENT OF WORK 01010- 3
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b. All interior, non-load bearing partitions shall be removed to alow for a
modified arrangement of spaces. Refer to 5.2.A and Appendix ‘B’ for the
functional space details.

PART 2 - REQUEST FOR PROPOSAL (RFP) DESIGN DOCUMENTS

21

A.

DOCUMENTS INCLUDED

The following design documents are included as a part of this RFP, as references, to provide

information and criteriafor the D/B Contractor’s completion of the design:

1 The existing drawings of the Caven Point USARC exist on a CD entitled “Caven
Point USARC Existing Drawings’ which isincluded as an Appendix to the final
RFP. The D/B Contractor is responsible for field verification of the existing
drawings before relying on them.

2. The RFP requirements shall be used in conjunction with other information derived
from the Referenced Standard Army Guide Documents to define the functional and
aesthetic Project Design / Build requirements. The project design as presented in this
RFP shall be used without modification, except as alowed herein. The D/B
Contractor shall be responsible for the design and coordination necessary to provide a
complete and useable facility in accordance with the RFP requirements. The RFP
design documents are not intended to be construction documents. It isthe D/B
Contractor’ s responsibility to investigate the RFP requirements, including existing
field conditions, and independently further devel op the design to sufficiently prepare
aproposal and later construction documents, with the involvement of their
subcontractors and architect/engineers/designers.

PART 3 - GENERAL PROJECT REQUIREMENTS

3.1

A.

#3

GENERAL REQUIREMENTS

This Project consists of design restoration/renovation/construction and demolition of
portions of an existing Army Reserve Center complex, affecting al four buildings, site,
pavement, and site utilities. The Project shall be designed and constructed using English
units of measurement.

The complete RFP package constitutes the Project requirements. The requirements of these
documents are minimum standards and may be exceeded by the D/B Contractor.

Deviations from the requirements of these documents may be approved if considered by the
Government to be in their best interests. The extent of development of these requirements
in no way relieves the D/B Contractor from the responsibility for completing the design,
construction documentation, and renovation/construction of the facility in conformance
with applicable criteria and codes.

STATEMENT OF WORK 01010- 4
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D. TheD/B Contractor shall accommodate minor site and building plan changes by the
Government in the early stages of the design process, as a norma part of the design
development process. The D/B Contractor may adjust spaces, within the overall and
specific function area guidelines, as required or as necessary to provide adequate space for
mechanica, eectrical and communication spaces. The mechanical and electrical spaces
must provide adequate space to safely and efficiently accommodate equipment operation
and maintenance and replacement. Clearance around electrical equipment shal bein
accordance with Article 110 of the NEC. Provide separate environmentally controlled
spaces for telecommunication equipment.

E.  TheTechnica Specifications Divisions 2 through 16 is provided in outline format. They
shall be utilized as design criteria and minimum standards for the corresponding
renovation/construction work, and shall be met or exceeded unless the D/B Contractor
obtains specific Government approva for proposed reductions. These outline specifications
contained in this package serve asaguide. Theintent isto convey the Government’s
minimum requirements and level of established quality. The D/B Contractor isto maximize
the use of product cut sheets and notes placed on design drawings, identifying significant
elements and equipment designations. All sections provided may not be used, and the D/B
Contractor’ s architect/engineers/designers shall provide to their subcontractors any
additional direction or specification items or sections if necessitated by their final design or
RFP requirements. The standards referenced in the outline specification establish minimum
requirements for the final construction.

F. Where Technical Specification Sections are more complete, these represent the
Government’ s more exact preferences for this project. The D/B Contractor’s
architect/engineers/designers must still take complete responsibility for the design and
specification of the project, and shall satisfy themselves that these sections are complete and
suitable for reference by the subcontractors. Ouitline specification sections are from the
typical Government Unified Facility Guides Specifications (UFGS) or from AIA RPX, with
adaptations to reflect Army Reserve-approved approaches and products. They shall be used
asthe basis for selection of construction materias, products, and systems.

G.  TheD/B Contractor’s architect/engineers/designers shal present drawings, materia “cut
sheets’, design analysis and Structurd Interior Design (SID) that will present enough
information to satisfy the design submittals requested for Government approval. The
individual drawings for al disciplines other than interior design shall adhere to the WI 06-
01-02, Louisville Digtrict Design Guide (LDDG). Theinterior design drawings are to
adhere to the MDS submittal requirements rather than the LDDG submittal requirements.

H.  Products and materials shall be specified directly on the drawings or in a product cut-sheet
notebook that shall be provided in a comprehensive Construction Specifications Institute
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(CSl) format. The D/B contractor’s brand and model selections, where appropriate, shall be

specifically stated. The D/B Contractor shall follow the manufacturer’ sinstallation
requirements and adhere to standard construction practices. 1f during the course of
construction, there is a need to deviate from the products and materias specified on the D/B
drawings or product cut-sheet notebook, the D/B Contractor shall indicate the new products
to be used, furnish the appropriate product data and verify with the Architect / Engineer /
Designer that these new products meet or exceed the Modular Design System (MDS)
standards as embodied in UFC 4-171-05 Design: Guide for Army Reserve Fecilities, dated
1 Nov 2003. The Contracting Officer for the Government shall have final approval
authority for deviation of products.

The D/B Contractor is responsible for the design, specification, coordination, purchase and
installation of the project fixtures and equipment, unless noted as Government-furnished,
Government-installed (GFGI).

J. The D/B Contractor’ s interior designer shall develop the Comprehensive Interior Design
(CID) Furniture packaged outlined in Appendix G. The furniture package shal be
Government Furnished/Government Installed (GFGI. The contractor is responsible for
coordination of installation with existing and new building utilities and associated
subcontractors.

K.  TheD/B Contractor’s architect / interior designer shall develop the final palette of colors
and materias for the building’ s interior and exterior, and shall coordinated selections
throughout design. The D/B Contractor’ s interior designer is also to be responsible for the
design, layout, color, finish, material and fabric selection of the facility’ s furniture package,
which may be procured and ingtalled by the Government. The D/B Contractor is also
responsible for the electrical connections and telephone / data distribution with the systems
furniture workstations. The palette of colors and materials shall be submitted and reviewed
by the client/end users per the submittal matrix provided by the project manager using the
MDS Design Process and Submittal Requirements for Structural Interior Design (SID).

L.  TheD/B Contractor isresponsible for coordinating work associated with the connection of
power and communications to the panel-based systems furniture workstations and/or the
metal desk-based furniture onceit isinstalled. The D/B Contractor’s interior designer shall
base and/or closely align the design of the office and unit common workstation furniture on
previous studies conducted by the Louisville District COE as detailed in Appendix “G” of
this Section 01010 and in UFC 4-171-05 Design: Guide for Army Reserve Facilities, dated
1 Nov 2003. All materials, fixtures, equipment, systems, etc. to be used in the construction
of this project shal be new, and purchased for the purpose of constructing this facility.

3.2 APPLICABLE CODES AND CRITERIA

A. Inorder for afacility to be occupied by Department of Defense personnel, the design and
construction must meet specific requirements. The Government’s primary guidance on
building codes, fire protection and life safety is UFC 1-200-01, 31 July 2002, “Design:
Genera Building Requirements’. Design and construction of AR real property
improvements shall comply with UFC 1-200-01 and shall comply with the specific
applicable requirements of IBC, NFPA 101, UFC 3-600-01 and other commercial codes and
standards that are referenced in UFC 1-200-01. The D/B Contractor shall complete a Fire
Protection/Life Safety Code Submittal for the project to demonstrate compliance. Refer to
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the Appendix D of this Section 01010 for a copy “Draft” of the Government format for Fire

Protection/Life Safety Code Submittal.

1 The D/B Contractor and their architect/engineer/designer will be the
Architect/Engineer of Record for this project. The D/B Contractor’s building design
will need to address how they will deal with the applicable code requirements.
Compliance of existing construction to remain shall be in accordance with Life
Safety Code for “Existing Buildings’. New work and features shall comply with new
construction requirements.

B. Design and construction of AR red property improvements shall also comply with the
requirements of this document and with the current edition of the industry and Federa
Government standards listed in the following table. Where UFC 1-200-01 or any other
Federal Government standard refers to other Federal Government standards not listed in the
following table, the standards not listed do not apply.

C. Some state and local code and regulatory agencies may not have jurisdiction over Federal
Government construction on Federa property. The design and construction of AR redl
property improvements shall comply with all current and applicable State of New Jersey
and local City of Jersey City and Hudson County codes, and with all other applicable laws
and regulations governing devel opment, design and construction at the site.

D. Whereany of the applicable requirements conflict, the most stringent shall govern. In no
case shall building code, fire protection and life safety requirements be reduced below those
required in UFC 1-200-01 and this document.

All Design Disciplines

ADA-AG Americans with Disabilities Act — Accessibility
Guidelines

AR 190-11 Physical Security of Weapons, Ammunition, and Ex-
plosives

ASHRAE 90.1-2001 Energy Standard for Buildings Except Low-Rise
Residentia Buildings

IBC International Building Code, 2000

IMC International Mechanical Code 2000

UFC 1-200-01 Design: Genera Building Requirements

UFC 3-310-01 Load Assumptions for Buildings, 2000

UFC 3-400-01 Design: Energy Conservation

UFC 3-600-01 Fire Protection Engineering for Facilities

UFC 4-010-01 Department of Defense Minimum Antiterrorism
Standards for Buildings, dated 8 October 2003

UFC 4-171-05 Design: Guide for Army Reserve Facilities, dated 1
November 2003

UFAS Uniform Federal Accessibility Standards, 1984

ASCE 7-98 Minimum Design Loads for Buildings and Other
Structures

ECB 2003-20 Engineering and Construction Bulletin, Sustainable
Project Rating Tool

NFPA 30A Code for Motor Fuel Dispensing Facilities and Repair
Garages, dated 7 August 2003
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NFPA 101 Life Safety Code 2003 Edition

MDS Modular Design System: USAR Design Process and
Submittal Requirements
Seeweb site; http://bc.cecer.army.mil/mds/

WI 06-01-02 Louisville District Design Guide (LDDG) 2 Feb 1995
with updates thru Rev. 3.
http://www..lrl.usace.army.mil/ed/|ddg.pdf

SPIRITv. 14.1 Sustainable Project Rating Tool
www.cecer.army.mil/SustDesign

WI-06-01-02 Louisville Digtrict Design Guide (LDDG), 2 Feb

1995, with changes through Rev 3
http://www.lIrl.usace.army.mil/ed/L DDG.pdf

* All standards referenced in the

outline specifications of this RFP.

Civil/Site

™ 5-822-2 Generd Provisions and Geometric Design for Roads,
Streets, Walks and Open Storage Areas

TM 5-822-5 Pavement Design for Roads, Streets, Walks and Open
Storage Areas

T™ 5-822-7 Standard Practice for Concrete Pavements

T™ 5-822-8 Bituminous Pavements. Standard Practice

No number State of New Jersey Department of Transportation

Architectural/Interior Desgn

AR 190-51

Security of Unclassified Army Property

ASHRAE Standard 90.1-2001

Standard 90.1-2001 -- Energy Standard for Buildings
Except Low-Rise Residential Buildings (Continuous
Maintenance Standard)

* Those listed under “All Design
Disciplines’ above.

Structural

ACI 318 American Concrete Ingtitute - Building Code Re-
quirements for Reinforced Concrete, 1999

AISC 316 American Ingtitute of Steel Construction - ASD Man-
ual of Steel Construction, Ninth Edition

AISC 325 American Ingtitute of Stedl Construction - LRFD
Manua of Steel Construction, Vol. 1 & 2, Third Edi-
tion

AlSI Cold Formed Design Manual, 1999

NDS Nationa Design Specification for Wood Construc-
tion, 1997 Edition

TI 809-05 Seismic Evaluation and Rehabilitation for Buildings

FEMA 310 Handbook for the Seismic Evaluation of Buildings —
A Prestandard

FEMA 356 Prestandard and Commentary for the Seismic Reha-
bilitation of Buildings

ICSSC RP6 Standards of Seismic Safety for Existing Federally

Owned and Leased Buildings, January 2002

* Those listed under “All Design
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Disciplines” above.

M echanical/Plumbing

UFC 3-400-02 28 February 2003 Engineering Wesather Data

NFPA 13 Standard for the Installation of Sprinkler Systems
2002 Edition

NFPA 14 Standard for the Installation of Standpipe and Hose
Systems 2003 Edition

NFPA 17A Standard for Wet Chemical Extinguishing Systems
2002 Edition

NFPA 20 Standard for the Installation of Stationary Pumps for
Fire Protection 2003 Edition

NFPA22 Standard for Water Tanks for Private Fire Protection
2003 Edition

NFPA 24 Standard for the Installation of Private Fire Service
Mains and Their Appurtenances 2002 Edition

NFPA 90A Standard for the Installation of Air-Conditioning and
Ventilating Systems 2002 Edition

NFPA 54 ANSI Z2223.12002 National Fuel Gas Code 2002 Edi-
tion

NFPA 96 Standard for Ventilation Control and Fire Protection

of Commercial Cooking Operations
ANSI/ASHRAE 15-1994 (L atest Standard 15-2001 -- Safety Standard for Refrigeration

Edition) Systems (Continuous Maintenance Standard)
ASHRAE Standard 62-2001 (Latest | Ventilation for Acceptable Indoor Air Quality
Edition)

IPC International Plumbing Code 2000 Edition

* Those listed under “All Design
Disciplines” above.

Electrical

EIA/TIA 568-B Parts 1 and 2, Commercia Building Telecommunications Cabling

20001 Standard

EIA/TIA 569-A, 2001 Commercia Building Standard for Telecommunica-
tions Pathways and Spaces

EIA/TIA 606, 1996 Administration Standard for the Telecommunications
Infrastructure of Commercial Buildings

EIA/TIA 607, 2002 Commercid Building Grounding/Bonding Require-
ments Standards

NFPA 70 Nationa Electrical Code® 2002 Edition

NFPA 72 Nationa Fire Alarm Code® 2002 Edition

NFPA 101 Life Safety Code 2003 Edition

ANSI A17.1 Elevator Code

ANSI C2 Nationa Electrical Safety Code 2002 Edition

MIL HDBK 1012/3 Telecommunications Premises Distribution - Plan-
ning, Design, and Estimating

UFC 4-021-01 Design and O& M: Mass Natification Systems

* Those listed under “All Design
Disciplines” above.
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L andscape Ar chitecture
Those listed under “All Design
Disciplines’ above.

E.  Theprimary criteriaand guidance for detailed design of Army Reserve Training Centersis
UFC 4-171-05 Design: Guide for Army Reserve Facilities, dated 1 Nov 2003. The D/B
Contractor shall follow the guidance of UFC 4-171-05 in developing the project design,
unless this RFP directs otherwise. When the UFC 4-171-05 references Government criteria
documents not included in the list above, those criteria do not apply to this project.

F. The requirements of the International Mechanical Code (IMC) shall apply except as
follows. Where conflicts exist between the IMC and the requirements of this document,
this document shall govern. Where the IMC references the ICC Electrical Code, the NEC
National Electrical Code shall be the applicable code. Where the IMC references the
International Gas Code, the NFPA 54 National Fuel Gas Code shall be the applicable code.
Where the IMC references the International Fire Code, the Nationa Fire Codes published
by the National Fire Protection Association (NFPA) shall be the applicable code. Where
the IMC references the International Energy Code, the ASHRAE Standard 90.1 Energy
Standard for Buildings — Except Low Rise Residentia Buildings shall be the applicable
reference.

G.  The Government criterialisted above may be found at the following web sites:
1 TM and UFC — http://www.hnd.usace.army.mil/techinfo/engpubs.htm
2. DG and USAR Design Process and Submittal Requirements —
http://bc.cecer.army.mil/mds/
3. AR—search using thefirst 3 digits following the AR designation. —
www.usapa.army.mil/USAPA PUB search P.asp

H.  Energy and Resources Conserving Features— Public Law 102-486, Executive Order 13123,
and Federal Regulations 10 CFR 435 require Federa buildings to be designed and
constructed to reduce energy consumption in alife-cycle, cost-effective manner using
renewable energy sources when economical. Products designed to conserve energy and
resources by controlling the amounts of consumed energy or by operating at increased
efficiencies shal be considered.

Energy conservation techniques shall be considered as they relate to site design, site
engineering, building design, and building engineering. Techniques that conserve energy,
improve functionality, and can be justified by life cycle cost analysis as cost effective are
encouraged. Integration of energy conservation systems with the building design (lighting,
structure, mechanical systems, and aesthetics) is essential to facilitate functionality and
maximum energy savings.

J. Sustainable Design — This project shall incorporate as many SPIRIT points as possible
during the design of thisrenovation. The D/B Contractor shall discuss possible SPIRIT
pointsin a“SPIRIT Design Analysis’ which shall be an Appendix to the written Design
Andysis requirements. The D/B Contractor will design this project to achieve a*“Bronze”
level in the SAIRIT rating system.

K.  Accessihility — Design and renovation/construction must comply with ADA-AG and UFAS.
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PART 4 - SITE/CIVIL DESIGN AND CONSTRUCTION REQUIREMENTS

#2

4.1

4.2

A.

GENERAL

This section identifies the items required for the site/civil evaluation, repair, modification,
rehabilitation and replacement. This does not preclude the D/B Contractor from making
improvements to the design so long as such improvements are consistent with the criteria
herein and acceptable to the Government. Items requiring work are presented in general
descriptive form herein. The D/B Contractor shall finalize elements of the design including
exact dimensions and materials to be incorporated in the construction. Irrespective of
whether or not a particular item in the Part 4 text is specifically mentioned as a
responsibility of the D/B Contractor, the D/B Contractor shall be responsible for its design
and congtruction.

FIELD VERIFICATION OF EXISTING CONDITIONS

The Boundary and Topographic survey and Utility surveys and verification have currently
not been conducted and are the requirement of the D/B Contractor. A geotechnica survey
and report has been included as Appendix J. The D/B Contractor is responsible for field
verifying the existing conditions before starting work. Additional topographic and
geotechnical surveys are the responsibility of the D/B Contractor.

The D/B Contractor shal obtain additional geotechnical investigation as necessary to
establish soil characteristics for:

Additions (if any) to the Training Buildings or OMS

MEP parking areas, POV parking area

Utilities

Drainage systems—NOT USED

Cathodic protection design, if required, for new fire protection water service, water
service, and other metallic buried piping and conduit systems.

6. Seismic design

g wNhPE

The D/B Contractor and their architect/engineers/designers shall be responsible for
investigating the existing site conditions and issues that are encountered during the design
and congtruction process. The architect/engineers/designers of record shall be responsible
for providing guidance to the D/B Contractor for the resolution of all such issues. The D/B
Contractor shall provide notice to the Government of any such issues prior to proceeding
with sufficient time to avoid or minimize cost or schedule impacts.

The D/B Contractor and their architect/engineers/designers of record shall be responsible
for verifying the condition, location and capacity of water, sanitary sewer and natural gas
utilities necessary for this project. The D/B Contractor and their architect /engineers/
designers of record shall further verify and submit a report to the Contracting Officer that
all utilities as noted above will meet the requirements for this project.

1 Water Service — The D/B Contractor is responsible for upgrading and replacing the
existing exterior water system. The system is owned and maintained by the Caven
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Point USARC. Water is supplied to the site through a 16 inch looped water main
from United Water from Jersey City. There are two fire hydrants, one fire sprinkler
PV, and severa water valves located on the site. The size, location and condition of
the existing on-site water lines are unknown. The user of the Caven Point USARC
has complained of odors and discoloration of the building water supply. The D/B
Contractor will be responsible for verifying the size, location, capacity and adequacy
of the existing system. It is assumed that al the existing on-site water system will be
replaced. A water supply flow test has been performed and isincluded as Appendix
E. Theexisting system isin excess of 50 years old: Refer to paragraph 4.10 of this
Section for additional information and requirements.

2. Sanitary Sewer —The existing on-site sanitary sewer system consists of building
service laterals, cleanouts, manholes and sewer lines al draining to a sewage pump
station located in the southwest corner of the site. The sewage is pumped through a
force main along Caven Point Road where it discharges into the sewage collection
and treatment system operated by Jersey City, New Jersey. The user has agreed to
replace the sanitary sewer system and no additiona work is required.

3. Natural Gas—Natura gasis supplied to the Caven Point USARC from off-site
distribution mains from Public Service Electric & Gas Company. The gas service
wasinstalled at Caven Point approximately 11 years ago. The gas meter and
regulator are located in the front center portion of the Training Building. The
location, size and materia types of the gas main are unknown. The D/B Contractor
shdll verify the location, size and adequacy of the existing on-site gas system. Refer
to paragraph 4.13 of this Section for additional information and requirements.

The Government’ s primary guidance on physical security is Unified Facility Criteria (UFC)
4-010-01, DoD Minimum Antiterrorism Standards for Buildings, dated 8 October 2003.
Site and building design shall comply with its requirements. The threat assessment for the
Site has not been provided, but is assumed to be “low.” The existing POV parking lot does
not meet current DoD AT/FP standards and must be moved away from the Training
Building. A complete new POV parking lot to accommodate a minimum of 160 parking
spaces shal be provided and shall meet the DoD Minimum Antiterrorism Standards.

SITE DEVELOPMENT COMPLIANCE REQUIREMENTS

The D/B Contractor will ensure that the site development and all work comply with the
applicable, Federal, State, and County requirements.

DESIGN / BUILD (D/B) CONTRACTOR' SUSE OF THE SITE

Training Center and POV Area - Except as required for utility service provider access, and
for observation and oversight by the AR, COE and any possible local regulatory officials,
the D/B Contractor shall have complete use of the Training Center building, the attached
OMS and Unit Storage wings and the POV portion of the site. The D/B Contractor will
coordinate his activities with those of the Army Reserve.

OMS Building and MEP Area - Except as required for utility service provider access, and
for observation and oversight by the AR, COE and any possible loca regulatory officials,
the D/B Contractor shall have complete use of the OMS building and the MEP area. The
D/B Contractor will coordinate his activities with those of the Army Reserve.
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HAZARDOUS MATERIALS

If known or suspected hazardous materials are discovered in the course of design or
construction, the D/B Contractor shal immediately notify the Government, suspend work in
the area of the hazardous materials, and await the Contracting Officer’ s direction.

The D/B Contractor shall request that the Government supply the reports and abatement
records to date.

The existing gravel MEP parking area along the western portion of the site adjacent to
Caven Point Road contains old asbestos shingle construction demolition debris. This
materia shall not be excavated or removed from the project site.

SITE DEMOLITION

It is anticipated that the mgjority of the demolition will be incidental to and as necessary to
further the restoration works.

Demolition associated with the removal and replacement of the exterior water system is
required, including valves and fire hydrants.

Minor fence demolition is required for the new entrances to the facility.

The existing wash rack is to be removed and replaced as an option to this RFP. Refer to
Section 01011 for the Options and their descriptions.

SITE PLANNING

The existing Caven Point USARC site has aready been developed fully, however some
minor revisions are required. At present, al traffic enters and exits the facility by asingle
access near the southwest corner of the facility off of Pier Road. In order to separate the
MEP traffic and the POV traffic, aswell as meet current AT/FP requirements, the existing
Pier Road access will be for MEP traffic entering and leaving the site. This entrance will
normally be closed. A new motor operator will be added to the existing diding gate, and a
remote keypad gate operator and intercom will be provided. A new second entrance for
POV traffic will be provided east of the existing entrance off Pier Road. A portion of the
existing fence along Pier Road will be removed and new gates and fencing will be provided.
This entrance will normally be open during normal working hours and closed each evening.
Remote keypad operators and intercom will also be provided for this gate.

The new entrance off Pier Road must be coordinated with and approved by Jersey City.
The D-B Contractor will confirm with the Army Reserve the current analysis that the

existing division of the site between MEP and POV is suitable for the future and that no
expansion of the site's area at present under asphalt isrequired. The D/B Contractor shall
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provide POV parking for a minimum of 80% of the largest drill weekend and will confirm
the actual number of parking spaces with the Army Reserve.

D. Therestoration isto conform to UFC 4-010-01 DoD Minimum Antiterrorism Standards for
Buildings.

E. Thesite must meet current ADA and handicap accessible requirements.

4.8 PAVING AND SIDEWALKS

A. At present the Siteis accessed from a single un-manned gate off Pier Road near the
southwest corner of the Caven Point USARC. Existing POV parking is along the front of
the entire southern side of the training building. Existing MEP parking is provided in
severd gravel and bituminous lots along the western and northern portions of the site. The
existing MEP lots generally have interior fencing and gates limiting access to the lots.

1. All the site asphalt to remain shall be milled if needed, cleaned, cracks sealed and
provided with a bituminous overlay. Theintent isto provide a 30-year lifetime for
the resulting asphalt pavement. This asphalt shall be striped for parking of military
vehicles based upon layouts provided by the Army Reserve.

2. The existing gravel fenced MEP lot aong the western border of the site adjacent to
Caven Point Road will not be disturbed. The existing gravel is contaminated with
remnants of asbestos shingles and cannot be excavated and the material cannot be
removed from the Site.

3. The existing gravel MEP lot in the rear (northern) portion of the facility and east of
Building 199 will be provided with new stone base and bituminous surface.

4. A new reinforced concrete apron will be provided along the western side of the
existing OMS Vehicle Maintenance Building.

5. A new bituminous paved POV parking lot will be provided in the vacant grassy area
in the southeastern portion of the site adjacent to Pier Road. A new sidewalk will be
provided along the edge of the parking lot. New nine inch high concrete curb will be
provided along the edge of the parking lot to serve as a barrier between the POV lot
and the Training Building. The POV parking lot will be striped. Handicap
accessi ble parking spaces, signs, and pavement markings will be provided.

6. A portion of the existing parking along the front of the Training Building will be
removed. The area between the new POV parking lot and the existing Training
Building will be provided with raised landscape berms.

7. Where necessary to create proper drainage, the site shall be regraded and the asphalt
replaced entirely.

8. Wheredisturbed by new utilities trenching, the site shall be regraded and the asphalt
replaced entirely.

B. OPTION: A new bi-level concrete MDS standard loading ramp shall be provided as an
Option to this RFP in the rear MEP parking lot. Refer to Section 01011 for Option
descriptions and requirements.

C. Theexisting sidewaks and exit stoops are to be replaced and where necessary new ones to
suit the access patterns between the parking and the buildings will be installed.

D. AnADA/UFAS standard handicap access route between the POV and the entrance isto be
provided, along with sufficient signed handicap accessible parking spaces.
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E. OPTION: A concrete pad for a mobile kitchen shall be provided as an Option to this RFP.

Refer to Section 01011 for additional requirements.

#2

4.9 GRADING AND DRAINAGE

A. Portions of the existing site are very poorly drained with standing water after rainfall events.
The current overall site drainage pattern within the paved portions of the site collects the
runoff in catch basins that direct the storm drainage to the northern end of the siteinto an
adjacent swampy, wetland area. Areas in the southeastern portion of the site long Pier
Road drain easterly to the adjacent development. Drainage from this areais very poor.

B.  Therestoration of thisfacility will be addressed by the user of the facility and no additional
work is required except to connect the rout downspouts to the storm drain system.

C.  Some of the existing curb inlets surrounding the training building are in disrepair. All inlets
shall be either replaced or inspected and repaired. The D/B Contractor will implement the
storm water quantity and quality requirements of the authority having jurisdiction. 77" will
address.

D. TheD/B Contractor will ensure that all downspouts are connected to the storm drainage
system.

#3

4.10 WATER SUPPLY

A. Aninspection of and report on the potable water system is provided as Attachment E
to this section 01010. The D/B Contractor will determine the fire protection requirements
for the site and buildings and provide awater system with the pressure and the flow rate
sufficient to meet the requirements, see paragraph 5.4F of this Section. Water storage
requirementsif any areto be determined by the DB Contractor. All the water piping
on-site and the fire hydrants will be replaced and fire service lines to the buildings will be
installed. The design of the potable and fire service lines will be such that the operation of
one does not cause the other to fail. Furthermore the design will incorporate devices such as
RPZ backflow preventers so as to isolate the potable water from the fire service water.

#2

411 SANITARY SEWER ALL WORK BY 77™

A. All the existing sanitary sewage pipes on site between the buildings and the sewage pump
station will be replaced. The sewage pump station shall also be replaced. The D/B
Contractor will determine the average flow rates of the existing sewer system by performing
draw-down tests on the existing pump station, and metering the pumps to determine how
long and how many cycles per day are being used. Sewers shall be designed in accordance
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with TM 5-814-1. Force mains and the pump station shall be designed in accordance with
T™ 5-814-2.

There is an existing two-space wash rack on the western portion of the site near the OMS
maintenance portion of the building. The wash rack and adjacent oil/water separator will be
replaced as an Option to thisRFP.  Refer to Section 01011 for additiona descriptions and
requirements.

SITE ELECTRICAL POWER AND LIGHTING

The D/B Contractor will verify the condition of the site electrical power system and
implement such works as necessary to ensure its compliance with the relevant codes and
regulations. The D/B Contractor shall verify and ensure that the condition, location, and
capacity of the electrical power system is adequate for the facility. The contractor shall
coordinate al electrica service requirements with PSE& G. The 3 incoming secondary
feeds from the 500kva pad-mount transformer shall be demolished. A new secondary
service shal be extended into the building from PSE& G's service transformer. If multiple
services are provided, all provisonsin the Nationa Electrica Code for multiple services
must be met and coordinated with PSE& G. Contractor shal submit aload summary (in a
PSE& G approved format) to PSE& G and shall coordinate connections to the existing
transformer, or new transformer in the existing location, or a new transformer in a new
location, per PSE& G direction. Contractor shall contact PSE& G prior to bid and shall pay
all fees associated for service.

All the existing site lighting is to be removed and replaced with new lighting to current
Army Reserve Design Guide standards and levels. Additiond lighting may be required to
meet the Army Reserve Design Guide criteria. The site lighting will be designed and
constructed so that “ light trespass’ and disturbance to the facility’ s neighbors is minimized
by the use of techniques such as placing the lights on the perimeter and directing them to
point inward.

The existing diding gate off of Pier Road for MEP parking shall be equipped with a motor
operator, along with a remote keypad gate operator (at gate pedestal) and intercom (at gate
pedestal and in the building), and a gate release push button adjacent to the interior
intercom station. A new second entrance for POV traffic will be provided east of the
existing entrance off Pier Road and it will be equipped with a motor operator, remote
keypad operator and intercom. The D/B Contractor shall provide power to the gate motor
operator and shall provide controls conduit, wire, and power (as required) for the remote
keypad and intercom. The D/B Contractor shall aso provide loop detectors and wiring
between loop detector and motor operator. The D/B Contractor shall coordinate location of
interior intercom and push button with the owner.

The existing flagpole at the entrance to the Training Facility shall be lighted with industry
standard flagpole lighting fixtures, such as, in-grade or small spot flood types.

Demolish existing electrica service to the existing Lift Station and replace with a new
electric service to handle load of new lift station.
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#2

4.13

414

4.15

Amendment #3
NATURAL GAS

The D/B Contractor will verify the heating loads of the facility. The D/B Contractor shdll
contact Public Service Electric & Gas to determine size of line and pressure to the building.
The D/B Contractor shall verify the size and pressure to the facility is adequate for the
anticipated loads. If not, the lines shall be replaced.

The D/B Contractor shall ask the Army Reserve to provide a copy of the documentation for
the heating oil tanks that were removed after the natural gas was installed. The gas regul ator
outside the training building’s mechanical room presents an unattractive appearance and
shall be either relocated or screened. Screening shall be an attractive painted wood or brick
wall placed in front of meter/regulator so that they are completely hidden.

FENCING

The existing chain link fence appears to be positioned on the property boundary of the site.
The exigting fence and gate along Pier Road shall be maintained. A new motor operator
will be provided for the diding gate. A remote keypad and intercom will be provided at the
gate.

A new motorized dliding gate will be provided along Pier Road for the new POV parking
lot. The new gate will be provided with a keypad operator and intercom.

The existing fence perimeter fence is assumed to be adequate and will not be replaced
except as noted above.

LANDSCAPING

For ease of maintenance turf grassis the preferred cover for all soil areas, athough
landscape material chosen shall conform to UFC 4-010-01 DoD Minimum Antiterrorism
Standards. This will include groundcovers, perennials, and low-growing shrubs. Except for
turf grass, all landscaping shal be an Option to this RFP. Refer to Section 01011 for
additional requirements for landscaping option. All landscape items shall be low-
maintenance and not cause any unnecessary maintenance burden for their proper care and
cleanup. Raised landscaped berms will be provided between the POV parking lot and the
Training Building to better provide a buffer area for aesthetics as well as antiterrorism
protection.

The D/B Contractor will provide at least two screened dumpsters on concrete pads,
consideration shall be given to access from the kitchen, access by the garbage removal
truck, aesthetics, and UFC 4-010-01 DoD Minimum Antiterrorism Standards for Buildings.

The facility sign isto meet the current standard. The facility sign shall be of materias
coordinating with the exterior materials of the existing buildings. Refer to Appendix L for
sketch of facility sign. Minimal landscaping shall be provided around the base of the new
sign.
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Amendment #3
ENVIRONMENTAL PERMITSREGULATORY REQUIREMENTS

Permits shall be the responsibility of the D/B Contractor.

The D/B Contractor will be responsible for obtaining all permits, fulfilling the regulatory
requirements, paying fees and providing and completing a permit chart.

The D/B Contractor shall ask the Government to supply the reports containing the removal
of the underground oil tanks from the site.

PART 5 - GENERAL DESIGN AND CONSTRUCTION REQUIREMENTS

51

A.

GENERAL CRITERIA

This RFP presents a scope of work along with space requirements and references to the
Army Reserve guidelines having the approva of the Government. This does not preclude
the D/B Contractor from making improvements to the design as long as such improvements
are consistent with the criteria and acceptable to the Government. The D/B Contractor shall
utilize this RFP to create design drawings leading to Contract Documents.

This RFP and its referenced documents define the necessary criteriato plan, design and
renovate this existing Army Reserve Training Center facility. Functiona space
requirements, including genera lighting, power, tempered air requirements, and finishes,
are contained in UFC 4-171-05 Design: Guide for Army Reserve Facilities. The D/B
Contractor’ s architect/designers shall adapt these to the design and final construction
documents and the floor and furniture plan layouts.

Desigh documents shall be produced using AutoCAD, version to be determined by 77"
RRC. Any and all trandations are the responsibility of the designers, and the designers
must have in place a Quality Control procedure to assure the trandations are complete and
accurate and meet the current technology of CADD. If trandations are used, al drawings
for the submittals shall be plotted from the trandated files.

The outline technical specification divisions 2 through 16 shall be used as the basis for
renovation/construction products. The D/B Contractor’ s architect/designers shall address as
per Article GENERAL REQUIREMENTS of this Section.

The D/B Contractor’s architect/interior designers shall develop a Comprehensive Interior
Design (CID), which includes both Structural Interior Design (SID) and finishes, patterns
and colors for furnishings, for approval by the Government. The SID finish and color
palette shall include exterior and interior finish, patterns, colors and specidty items,
including doors and doorframes, and shall be coordinated with the CID furnishing finishes,
patterns and colors.

Functional space requirements are noted in Article ARCHITECTURAL below; the D/B
Contractor’ s architect/designer shal coordinate the layout with the Government. The D/B
Contractor shall develop a new plan layout in conformance with the requirements of this
RFP and UFC 4-171-05, for the approval of the Government.
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#2

Amendment #3
Provide the design and finishes for furniture in all spaces as per Article GENERAL
REQUIREMENTS of this Section 1010; Appendix G to this Section 01010: and as posted
on the MDS web site.

Where the D/B Contractor is to provide schedules, labeling or key plans (for signage, door
hardware lockset keying, electrical panel schedules, communications/data wiring, €tc.), the
D/B Contractor shall use fina room numbers if different from the Construction Document
room numbers.

Provide ADA access at entrance to Building 115A, Training Building
1 Provide ramp complying with ADA and IBC

2. Ramp shall compliment the present entry

3. Ramp shdl not dter the current function of the entry

Addition of an Elevator and Elevator Machine Room to Training Building

1 Comply with ADA

2. Elevator to be dualuse freight/passenger.

3. Shall be located on the East side of connector between buildings 115 & 115A. Exact
location to be determined by the D-B Contractor.

Provide an additional emergency exit stair to meet IBC and Life Safety Code
Provide covered exterior meta stair, handrails and guardrails.

Install metal door to access the new tair.

Access shdl be from corridor 222.

The stair shall be located on East side of building 115.

Storage room 212 shall become the path of egressto exit Stair.

The interior door to storage room 212 shall be removed.

Protect roof of existing corridor 119 during construction.

Noopr~wNE

Exterior Design

1 Petch and repair al areas of E.I.F.S. that has been damaged.

2. Clean the exterior wall surfaces of al foreign substances including mold and mildew

and treat for the prevention of future mold and mildew per manufacturers

requirements.

Replace sealant at the joints between dl E.I.F.S. panels.

Resedl jointsin all control and expansion joints.

Clean and reseal existing glass block.

Remove overhead doors as identified in Functional Space Requirements table. 1nfill

with wall system consisting of CMU backup faced with E.I.F.S. Infill shall be as

seamless as possible.

7. OPTION: The contractor stell redesign the entrance of building 115 as an Option to
this RFP. Refer to Section 01011 for additiona regquirements.

8. Clean and repaint existing mechanical boiler stacks. If new boilers are to be used and
the stacks are determined not needed, then the contractor is to cap off the boiler
stacks.

9. The D/B Contractor is to update the exterior fagade of the existing facility to reflect
the architectura imagry of the new buildings in the area. The new exterior design
shall use different layers, thicknesses, reveals and or colors to achieve the desired
effect. The new exterior fagade will be the design of the D/B Contractor but will be
approved by the C.O.E. Representative and a representative of the 77" RRC. D/B

o bk w
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10.

#2

M. Roof:

Amendment #3
Contractor is to provide in the proposal a proposed el evation and write-up describing
the materials to be used on the new exterior design.
The existing flagpole shall be cleaned of corrosion and discolorization. The
appropriate restoration method shall be based on the material, location and
manufacturers recommendations.

Remove existing roof membrane & insulation on Buildings 198 and 204. The
existing roof deck on Buildings 198 and 204 shall remain. Clean and patch roof deck
as needed to receive new insulation and roof membrane. Provide new 2 ply modified
roof system including new insulation to existing roof deck. The new roof insulation
system shall be comprised of (2) layers of 2 %2 thick insulation board each having a
minimum R-Value of 15.

Remove existing roof membrane, insulation and roof deck on Building 115 and
115A. Provide new 2 ply modified roof system including new insulation to existing
roof deck. The new roof insulation system shall be comprised of (2) layers of 2 ¥’
thick insulation board each having a minimum R-Vaue of 15.

Remove al existing collector heads gutters and downspouts. Provide new collector
heads, gutters and downspouts on al buildings.

OPTION: The contractor shall provide a pitched, asphalt, shingled roof for buildings
115, 198 and 204 as an Option to this RFP. Refer to Section 01011 for additional
requirements.

N.  Existing Doors and Door Frames

1

2.

#2

Exterior Doors - All exterior doors and associated door hardware are to be replaced
on all of the buildings of this facility.

Replace al overhead doors, unless otherwise noted. Provide new electric door
operators for each new overhead door and new bollards at the corners of the door
openings.

All interior doors, door frames and associated door hardware shall be replaced with
new solid core wood doors and metal frames. Door hardware shall be of consistent
style and finish throughout the facility and comply with ADA standards. Glass lights
shall be utilized where appropriate. The door on the Arms Vault shal remain in use.

Card Key System — A card key system shall be provided at the following new door
locations: Training Center Vestibule 1, Vestibule 2, Vestibule 3 and OMS Building
Office S6. The card key system shal conform to the 77th RRC requirements. The
card key system should also be compatible with the front gate electric control.

Door Contact Switches— Shall be provided at dl exterior and overhead door
locations and shall report to the Card Key System.

Cylinders — All lock cylinders are to be Best Lock and conform to the existing 77th
RRC facility standards.

O. Windows
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#2

Amendment #3
Replace al windows, unless noted otherwise.
Replacement Windows shall comply with DoD Minimum Antiterrorism Standards
for Buildings.
Replacement Windows shall comply with current energy standards.
Weather stripping — All existing weather stripping shall be removed and replaced
with new, complying with the manufacturer’ s installation recommendations.
Window Sills— All existing windowsills shall be removed and replaced with new
solid surface material, Corian, or equdl.
Window Blinds — All windows shall be provided with new 1” auminum horizontal
blinds.

P. Interior Renovation

1

o N O

Completely remove dl interior materials including but not limited to systems
furniture partitions, VCT, ACT, grid system for ceiling tile, interior doors and
frames, wall base, windowsills and light fixtures.

Replace acoustical ceiling system with new ACT and grid system throughout. Install
ACT and grid system in assembly hall.

Remove existing specidty items and install new items as required in this document
such as building directories, marker boards, bulletin boards, chalk boards, Army
and/or unit plagues, etc in location determined by the Interior Designer for the D/B
Contractor. Remove any framed photos, re-mat, and frame as needed and re-install
in the location decided by the Interior Designer for the Contractor.

Evauate existing hard ceilings for moisture related damage. If damage is not
detected, patch, repair and paint existing hard ceilings with a latex semi-gloss paint.
If damage is detected, ceilings shdl be replaced with cement board if located in
restroom and drywall for other locations. All replacement hard ceilings shall be
finished and painted with alatex semi-gloss paint.

Exposed ceilings containing metal deck and joists shal receive afresh coat of paint.
All exposed wood surfaces including ceiling, deck, and joists shall be cleaned of all
foreign substances including mold. Treat wood surfaces for prevention of future
mold.

Patch, repair and paint existing CMU walls.

Tie off eectric and cap off plumbing

OPTION: The contractor is to provide a complete kitchen as an Option to this RFP.
Refer to Section 01011 for additional requirements.

OPTION: The contractor shall redesign the entrance/lobby of building 115 as an
Option to this RFP. Refer to Section 01011 for additional requirements.

Q. A radon screening was conducted and found to be negligible. Therefore, aradon abatement
system is not required.

R. Asbestos & Lead Based Paint Materials

1.

The building will be clean of all asbestos materials by the time construction isto
start. The 77" has a separate contract for abatement of the asbestos prior to
construction.

The contractor is responsible for removing materials painted with lead base paint in a
safe manner. A lead-based paint survey has been included in this RFP. See Appendix
K.
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Amendment #3

Individua spaces shall meet the functional and environmental requirements based on the

UFC 4-171-05 paragraphs listed in the table below, as well as any applicable code
requirements. Requirements, in addition to those stated in the space requirements column,
indicating the design paragraphsin UFC 4-171-05 are noted in the Remarks column. The
room numbers indicate existing room numbers.

FUNCTIONAL SPACE REQUIREMENTS

Individual

pace Requirements

Room
Num.

Space Name

Space Re-
guirements

Individual Remarks

BLDG 115A

TRAINING BUILDING

101

Classroom

UFC 4.2.13

Remove and install a new moveable partition
Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

102

Storage

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

103

Classroom

UFC 4.2.13

Remove and install a new moveable partition
Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

104

Stair

UFC 4.2.47

Ingtall rubber dair tread and landing tile

Remove and install new handrails and guardrails

complying with ADA and Life Safety Standards

Refer to PART 5, Article GENERAL CRITERIA

105

Corridor

UFC 4.247

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

106

Sair

UFC 4.2.47

Install rubber stair tread and landing tile

Remove and ingtall new handrails and guardrails

complying with ADA and Life Safety Standards

Refer to PART 5, Article GENERAL CRITERIA

107

Corridor

UFC 4.247

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

108

108A

108B

108C

Supply Storage

Chair Storage

Education/Classroom

Physical Readiness Rm

UFC4.29

UFC 4.2.13

UFC 4.2.36

To bedivided

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA
Construct permanent partition walls

Size to be approx. 400 SF.

Install new VCT flooring

O 0O O0OO0Oo

Construct permanent partition walls of gypsum
board containing an area of approx. 400 SF.
Provide video conferencing capability

Install new carpet tile

[eXNelNelNe]
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Individual §

pace Requirements

Room | Space Name
Num.

Space Re-
guirements

Individual Remarks

108D Locker Room

108E | ADA Unisex toilet

108F | Storage

UFC 4.2.41

UFC 4.2.40

UFC 434

area of approx. 1000 SF.

Add outside entry

Install new carpet tile

Refer to PART 5, Article GENERAL CRITERIA

Construct permanent partition walls

Develop plan for new lockers

Install new VCT flooring

Refer to PART 5, Article GENERAL CRITERIA

Installations shall comply with ADA standards

Ingtal new toilet, urinal and sink

Install new ceramic tile flooring

Install new ceramic tile base

Install cement board ceiling, paint with latex

semi-gloss coating.

0 Install new toilet and urina partitions.

0 Install new paper towel dispenser & waste dis-
posal

o Install new electric hand dryer

0 Provide new mirror & soap dispenser

o Walsshall be finished with ceramic tile or be
constructed of glazed CMU

0 Referto PART 5, Article GENERAL CRITERIA

0 Congtruct permanent partition walls of gypsum
board containing the remainder of the area.

o Install new VCT flooring

O O0OO0OO0OO0O0O0OO0OO0OO0OO0OO0OO

109 Assembly Hall

UFC4.2.8

Design according to UFC 4.2.8

Remove overhead door, East.

Add (2) single exterior exit only doors on east
wall. Separate exits.

Construct ramp at the northwest corner of the As-
sembly Hall, comply with ADA and IBC.
Provide handrails and guardrails complying with
ADA and Life Safety Standards.

Reconfigure existing handrail as necessary to allow
access to upper portion of assembly hall

Provide ACT and grid system throughout space.
Install new carpet tile

Refer to PART 5, Article GENERAL CRITERIA

110 Academy Office

UFC4.21

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

111 Storage

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

112 Men's Toilet

UFC 4.2.39

Remove and install new ceramic tile flooring
Install new ceramic tile base

Installations shall comply with ADAAG & UFAS
Remove and install new plumbing fixtures, refer to
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Individual §

pace Requirements

Room
Num.

Space Name

Space Re-
guirements

Individual Remarks

mechanical

Remove and ingtall new toilet and urinal partitions
Remove and install new paper towel dispenser &
waste disposal

Install new electric hand dryer

Remove and install new mirrors & soap dispensers
Patch, repair and clean existing glazed CMU walls
Refer to PART 5, Article GENERAL CRITERIA

113

Stair/Connector between
115A & 115

UFC 4.247

Construct elevator shaft and elevator machine room,
East.

Install new elevator with entry off connector 113
Install rubber stair tread covering

Remove as needed and install new VCT in corridor
Remove and install new handrails and guardrails
complying with ADA and Life Safety Standards
Refer to PART 5, Article GENERAL CRITERIA

201

Office

UFC4.21

Remove VCT as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

201A

Office

UFC4.2.1

Remove VCT as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

202

Office

UFC4.21

Remove VCT as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

203

Office

UFC4.21

Remove VCT as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

203A

Office

UFC4.2.1

Remove VCT as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

204

Corridor

UFC 4.2.47

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

205

Administration Commons

UFC4.2.3

Remove existing non-structure office partition and
install new full height (66”) modular in configuration
similar to exigting.

Develop workstation layout for 30 to 40 cubicles
meeting UFC for remainder of area

Remove VCT as needed

Install new carpet tile

Refer to PART 5, Article GENERAL CRITERIA

206

Stair/Connector between
115A & 115

UFC 4.247

Construct €levator shaft and elevator machine room,
East.
Install new elevator with entry off connector 206
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Individual §

pace Requirements

Room
Num.

Space Name

Space Re-
guirements

Individual Remarks

Install rubber stair tread covering

Remove as needed and install new VCT in corridor
Remove and install new handrails and guardrails
complying with ADA and Life Safety Standards
Refer to PART 5, Article GENERAL CRITERIA

Mail Room

UFC4.26.1

Provide new mail room as described in UFC 4.2.6.1
Refer to PART 5, Article GENERAL CRITERIA

Building 115
TRAINING BUILDING

115

Office

UFC4.21

Remove VCT as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

116

Women's Toilet

UFC 4.2.39

Remove and install new ceramic tile flooring
Install new ceramic tile base

Installations shall comply with ADAAG & UFAS
Remove and install new plumbing fixtures, refer to
mechanical

Remove and install new toilet partitions

Remove and install new paper towel dispenser &
waste disposal

Install new eectric hand dryer

Remove and install new mirrors & soap dispensers
Patch, repair and clean existing glazed CMU walls
Refer to PART 5, Article GENERAL CRITERIA

117

Women's Toilet

UFC 4.2.39

Remove and install new ceramic tile flooring
Install new ceramic tile base

Installations shall comply with ADAAG & UFAS
Remove and install new plumbing fixtures, refer to
mechanical

Remove and ingtall new toilet partitions

Remove and install new paper towel dispenser &
waste disposal

Install new electric hand dryer

Remove and install new mirrors & soap dispensers
Patch, repair and clean existing glazed CMU walls
Refer to PART 5, Article GENERAL CRITERIA

118

Mechanical Room

UFC 4.2.44

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

119

Corridor

UFC 4.2.47

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

120

Office

UFC4.2.1

Remove VCT flooring as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA
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Individual §

pace Requirements

Room
Num.

Space Name

Space Re-
guirements

Individual Remarks

Storage

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

123

Lobby/Vestibule

UFC 4.2.7

Install rubber stair tread covering
Clean and reseal glass block
Remove as needed and install new VVCT flooring

Remove and install new handrails and guardrails
complying with ADA and Life Safety Standards.

Refer to PART 5, Article GENERAL CRITERIA

124

Office

UFC4.21

Remove VCT flooring as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

125

Office

UFC4.2.1

Remove VCT flooring as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

126

Corridor

UFC 42.47

Provide ramp complying with ADA and IBC
Remove as needed and install new VCT flooring
Remove and ingtall new handrails complying with
ADA and Life Safety Standards.

Refer to PART 5, Article GENERAL CRITERIA

127

Office

UFC4.2.1

Remove VCT flooring as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

128

Office

UFC4.21

Remove VCT flooring as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

207

Vedtibule

Remove as needed and ingtall new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

208

Office

UFC4.21

Remove VCT flooring as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

209

Women's Toilet

UFC 4.2.39

Remove and install new ceramic tile flooring
Install new ceramic tile base

Installations shall comply with ADAAG & UFAS
Remove and ingtal new all plumbing fixtures, refer
to mechanical

Remove and install new toilet partitions

Remove and install new paper towel dispenser &
waste disposal

Install new eectric hand dryer

Remove and install new mirrors & soap dispensers
Patch, repair and clean existing glazed CMU walls
Refer to PART 5, Article GENERAL CRITERIA

210

Men's Toilet

UFC 4.2.39

Remove and install new ceramic tile flooring
Install new ceramic tile base
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Individual §

pace Requirements

Room
Num.

Space Name

Space Re-
guirements

Individual Remarks

Ingtallations shall comply with ADAAG & UFAS
Remove and ingtal new all plumbing fixtures, refer
to mechanical

Remove and install new toilet & urina partitions
Remove and install new paper towel dispenser &

waste disposal
Install new eectric hand dryer

Remove and install new mirrors & soap dispensers
Patch, repair and clean existing glazed CMU walls
Refer to PART 5, Article GENERAL CRITERIA

211

Office

UFC4.2.1

Remove VCT flooring as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

212

Corridor

UFC 4.2.47

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

213

Office

UFC4.21

Remove VCT flooring as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

214

Office

UFC4.21

Remove VCT flooring as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

215

Storage

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

216

Stairs

UFC 4.247

Install rubber stair tread covering

Remove as needed and install new VCT flooring

Remove and ingtall new handrails and guardrails

complying with ADA and Life Safety Standards.

Refer to PART 5, Article GENERAL CRITERIA

217

Office

UFC4.21

Remove VCT flooring as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

218

Office

UFC4.2.1

Remove VCT flooring as needed
Install new carpet tile
Refer to PART 5, Article GENERAL CRITERIA

219

Corridor

UFC 4.2.47

Remove as needed and install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

220

Office

UFC4.21

Remove VCT flooring as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

221

Office

UFC4.21

Remove VCT flooring as needed
Install carpet tile
Refer to PART 5, Article GENERAL CRITERIA

Family Support Office

UFC4.25

Contractor shall coordinate exact location with client
Refer to PART 5, Article GENERAL CRITERIA
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pace Requirements

Room
Num.

Space Name

Space Re-
guirements

Individual Remarks

Break room

UFC 4.243

Contractor shal coordinate exact location with client
Refer to PART 5, Article GENERAL CRITERIA

Building 198
OMSBUILDING

Maintenance Bay Storage
(Unit Tool Storage)

UFC 4.2.20

To be divided into 3 equa spaces for unit tool stor-
age, construct partition walls

Remove overhead door, West

Remove single exterior door, located on the South
Sde

Add doors for access into tool storage from Mainte-
nance Bay

Fill pits with concrete

Clean concrete floor

Refer to PART 5, Article GENERAL CRITERIA

Maintenance Bay

(3) Offices

Tool Storage

UFC4.39

UFC4.21

UFC 4.2.20

Space for (3) offices and (1) tool storage shall be
carved out of the west end while retaining accessto
the corridor accessing the existing offices.

Remove overhead door, East

Add single exterior door, West, suggest directly
across from corridor 126

Clean and resedl glass block

Fill pits with concrete

Clean concrete floor

Refer to PART 5, Article GENERAL CRITERIA
Congtruct partition walls

Install VCT flooring

Install new doors, frames and hardware

Refer to Part 5, Article GENERAL CRITERIA
Define space by use of caging

Clean concrete floor

Refer to PART 5, Article GENERAL CRITERIA

O O0OO0OO0OO0OO0Oo

Corridor

UFC 4.2.47

Patch, repair and paint drywal walls
Install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

Office

UFC4.21

Patch, repair and paint drywall wals
Install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

Office

UFC4.21

Patch, repair and paint drywal walls
Install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA

Women's Toilet

UFC 4.2.39

Remove and ingtall new ceramic tile flooring
Install new ceramic tile base

Installations shall comply with ADAAG & UFAS
Remove and install new plumbing fixtures, refer to
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Individual Space Requirements
Room | Space Name Space Re- Individual Remarks
Num. guirements
mechanical
Remove and install new paper towel dispenser &
waste disposal
Install new electric hand dryer
Remove and install new mirrors & soap dispensers
Remove and ingtal new wall tile
Refer to PART 5, Article GENERAL CRITERIA
Locker Room UFC 4.2.41 Remove existing lockers and install new lockers
Install new VCT flooring
Refer to PART 5, Article GENERAL CRITERIA
Men's Toilet UFC 4.2.39 Remove and install new ceramic tile flooring
Install new ceramic tile base
Installations shall comply with ADAAG & UFAS
Remove and install new plumbing fixtures, refer to
mechanical
Remove and ingtall new toilet & urina partitions
Remove and install new paper towel dispenser &
waste disposal
Install new electric hand dryer
Remove and install new mirrors & soap dispensers
Remove and install new wall tile
Refer to PART 5, Article GENERAL CRITERIA
Mechanica Room UFC4.2.44 Clean concrete floor
Refer to PART 5, Article GENERAL CRITERIA
BUILDING 204,
UNIT STORAGE
Unit Storage UFC 4.2.20 Space for (3) 120 gq ft offices shal be located on the
South side. Provide new entry doorsinto the 3 new
rooms.
Remove overhead door, West
Remove existing caging
Provide design and installation for new caging ac-
cording to UFC. Cages areto be funded as OMAR
items. Refer to bid sheet.
(3) Offices UFC4.21 Clean concrete floor
Refer to PART 5, Article GENERAL CRITERIA
0 Construct permanent partition walls
o Clean concrete floor
0 Referto PART 5, Article GENERAL CRITERIA
Small Unit Storage UFC 4.2.20 Remove existing caging
Provide layout for new caging according to UFC
Clean concrete floor
Refer to PART 5, Article GENERAL CRITERIA
Arms Vault UFC4.211 Provide dehumidifiers and drains

Clean concrete floor
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Individual §

pace Requirements

Room | Space Name Space Re-
Num. guirements

Individual Remarks

Refer to PART 5, Article GENERAL CRITERIA

Armory

Clean concrete floor
Refer to PART 5, Article GENERAL CRITERIA

Mechanical Room UFC 4.2.44

Clean concrete floor
Refer to PART 5, Article GENERAL CRITERIA

Vault

Clean concrete floor
Refer to PART 5, Article GENERAL CRITERIA

Rifle Range (Storage)

Rifle range to be fit up for storage, possibility of re-
taining a Weapons Simulator in future

Clean concrete floor

Refer to PART 5, Article GENERAL CRITERIA

Office UFC4.2.1

Clean concrete floor
Refer to PART 5, Article GENERAL CRITERIA

Women's Toilet UFC 4.2.39

(presently shower)

Convert shower room into women’s toilet
Installations shall comply with ADAAG & UFAS
Install 2 toilets and 2 sinks — utilize existing chase
wall

Remove and install new ceramic tile flooring
Install ceramic tile base

Install toilet partitions & rec. toilet paper dispensers
Install paper towel dispenser/waste disposal
Install new eectric hand dryer

Install mirrors & soap dispensers

Remove and install new wall tile

Refer to PART 5, Article GENERAL CRITERIA

Men's Toilet UFC 4.2.39

Remove and install new ceramic tile flooring
Installations shall comply with ADAAG & UFAS
Remove and ingtal new plumbing fixtures, refer to
mechanical

Remove and install new ceramic tile flooring
Install ceramic tile base

Remove and install new toilet & urinal partitions
Remove and install new paper towel dispenser &
waste disposal

Install new eectric hand dryer

Remove and install new mirrors & soap dispensers
Remove and install new wall tile

Refer to PART 5, Article GENERAL CRITERIA

Mechanical Room UFC 4.2.44

Clean concrete floor
Refer to PART 5, Article GENERAL CRITERIA

B. Exterior Signage
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Training Building - provide 15" cast dluminum letters that comply with current
standard cast lettering format spelling “U.S. ARMY RESERVE CENTER” to be
located above the front entry doors. Also place existing cast duminum GF/Cl
Minuteman plaque on the front of the facility at a height where it can be seen from
North Road.
Facility — provide standard sign according to Full Facility Restoration Program. Sign
shall have a base to match the training facility.

C.  Building Interior Design

1

Interior Colors

a To be determined by the D/B Contractor and approved by the Government.

b. The D/B Contractor shall provide and submit a Comprehensive Interior Design
(C.1.D.) and Structural Interior Design (S.I.D.) package addressing their
proposed material colors, finishes, etc. as per the MDS Submittal
Requirements.

Interior Doors

a Refer to UFC 4-171-05, Section 3.5.5 for guidance regarding interior doors.

Door Hardware and Locksets

a Refer to Part 5, Article GENERAL CRITERIA for guidance.

Room Numbering

a Provide new interior signage and follow the interior design guidelines
addressed in UFC 4-171-05, paragraphs 2.11, and 3.5.3.

Interior Signage

a Building directory (lighted with floor plan graphic in the top panel), GF/CI
Army Reserve Minuteman plaque, room signage and directional signage are
minimum requirements.

Floor Finishes

a The individual space requirements in Table above provide floor finish
guidance. Foor finishes shall follow or closely match approved MDS Army
Reserve Center finishes.

b.  All flooring shall be finished with wall base. Ceramic tile cove base shall be
used with ceramic tile floor. Porcelain tile cove base shall be used with
porceain tile floor. 4” rubber cove base shall be used with dl other “hard
surface” floors such as VCT and concrete. 4" straight rubber base shal be
used with carpet floors.

Window Blinds

a Provide new horizontal 1” auminum window blinds at al exterior windows.
Review need for blinds in the lobby and at door sidelights with user. Color to
be determined by the D/B Contractor and approved by the Government.

Corner Guards

a Provide wall and corner guards in high-traffic areas to match wall color.
Review areas with user to define “high-traffic”. In the Unit Storage areas
provide stedl angle corner guards at wall corners and bollards on each side of
the overhead doorjambs.

Exterior Lock/Knox Box

a.  Anexterior key lock box for fire department access shal be provided in an
approved height and location adjacent to Vestibule 1. The lock box shall meet
the Fire Department specifications.
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5.3 STRUCTURAL
1 Generd Design Criteria

a

b.

C.

#2

All new structural additions and new roof systems shall comply with the
design criteria specified herein.

New additions shall be coordinated with the architectural requirements as
discussed herein.

The D/B contractor shall provide a narrative on the structura portions of the
renovation efforts. The narrative shal include, but not be limited to,
descriptions of the work to be performed, citations of the criteria used, and
how changed conditions compare to the acceptance criteria

The D/B contractor shall select and design the new roof systems. Existing
structural systems shall be analyzed by the D/B contractor to assure that new
roof systems will not overstress the existing structure as determined in
accordance with the applicable design codes.

Foundation systems for new additions shall be designed in accordance with the
recommendations of the geotechnical report as prepared in accordance with the
requirements of this RFP.

Where information of UFC 3-310-01 does not agree with the IBC, the
information in the IBC shall govern unless specificaly directed otherwise by
the Contracting Officer.

Selsmic design shall be per IBC 2000, using the USGS 2002 maps, as
modified by the requirements of UFC 1-200-01. Design loads and load
combinations, except seismic, shall be in accordance with ASCE 7-98.
Information required by IBC 2000 Section 1603 shall be included on the
drawings.

2. Structural Assessment Report

a

A structura assessment of buildings 115, 115A, 198, and 204 is provided as
an attachment to this RFP. The D/B contractor shall follow each of the
recommendations in this assessment. The D/B contractor shall perform all
necessary corrections to bring the performance level of buildings 115, 115A,
198, and 204 up to the Life-Safety performance level in accordance with
FEMA 310 and FEMA 356 as mandated in ICSSC RP6.

54 MECHANICAL

A.  Existing Conditions
1 Refrigerant equipment:

a

STATEMENT OF WORK

Water-cooled chiller and cooling tower system for Admin #115 appears to be
rusty and not working. It shares the same supply pumps with the hot water
boiler inside mechanical room, and is believed to be originally designed and
constructed to use 2-pipe hydronic system.

The individual officesin Admin #115, OM S #198 and various other spaces
have window type units for cooling.

Admin #115A annex is served by 5 Mammoth packaged rooftop units. The
model # for 4 big unitsis: CEHBR-162-L.400-1023; the smaller one is# HBR-
L400-1025. The smaller unit is thought to be heating-only. At least one of the
units has lost its cooling capability.

Thereis no overall cooling system in Unit Storage #204 and OM S #198.
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2. Heating equipment:

a

Weil Mclain gas fired boilers are located one each in each of the mechanica
rooms of building #115, #198 and #204. The three larger boilers al are Well
McLain 78 series with Powerflame Gas burner units, rated for steam or hot
water use. The one in Admin #115 is hot water type model 678 with net 1-B-R
rating of 559 MBH hot water, and the other two are low-pressure steam, model
978 with net I-B-R rating of 755 MBH steam (876 MBH rating when hot
water). These boilers are believed to be about same size and instaled in 1997.
Building #204 aso has a mechanical room in the rear "lean-to" portion, which
contains aa Weil-McClain Model EG-55-PIDN  Series 4, with 200 MBH
input, DOE net rating 163 MBH output. This unit is rated for water or steam
and is operating as a steam boiler. This boiler appears of same vintage and
condition as the others. All boilers appear to be in relatively good working
condition.

The hesting for building #115A comes from 5 gas-fired packaged rooftop
units.

OMS #198 work bay is served by overhead steam unit heaters. Restrooms,
showers and other miscellaneous spaces are served by steam convectors.

Unit storage #204 is served by overhead heating and ventilating units and
steam unit heaters. The arms vaults have steam fin-tube. Arms vaults have
residential style portable humidifiers; one or more also is equipped with a non-
functioning and abandoned regeneration-type industrial humidifier. The
existing firing range systems are unknown.

HVAC Components

Most of the ductwork isin #115A training building, and associated with the
rooftop units serving that building. The floor-to-floor height in this building is
limited. The mgjority of ducts are running between joists.

The buildings do not have a full kitchen. Light cooking equipment is currently
located in building #115A assembly area. There is no approved kitchen hood,
only awall mounted exhaust fan.

There isinsufficient combustion air in all three boiler rooms. Only lower
louvers are observed. Furthermore there are no summer ventilations in those
rooms.

The fresh air in admin #115 is mostly drawn from window units. Ventilation in
all buildings except possibly 115A appears inadequate to satisfy ASHRAE 62
requirement. There is no ventilation system or genera exhaust in OM S #198.
There is an overhead vehicle exhaust system running along the sidewallsin
OMS #198. The fan status is unknown, but the ductwork appears to be in good
shape.

4, Plumbing

a

STATEMENT OF WORK

The main water line runs parale to the building front, then branches off to
building #115, #198 and #204 separately. None have backflow prevention
devices ingtaled.

Restrooms and showers are in scattered locations in the various buildings.
Condition is poor. Existing fixtures typicaly are not low water consumption
type.

Gassarvice at 37, 30 psig enters the facility, then it is reduced to 2.5 psig @
meter to serve different buildings. The gas pressure is further reduced to 77 —
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13" wc low pressure at boilers, packaged rooftop units and other gas fired
equipment.

d. Small residential type water heaters are scattered around the facility, typically |
electrical type, with about 4.5 kw, 40 to 75 gal capacity. There are no
recirculation systems and pumps ingtalled in any of hot water heaters.

e There are no backflow preventersinstalled in mechanical equipment makeup

water lines.
f. There is no shop air system in OM S #198.
Fire protection

a Buildings are not presently sprinklered.

b.  Anexceptionisasmal wet pipe system serving just the Loading/receiving
area of Unit Storage building #204.

C. The boiler rooms in building #198 and #204 have wood trusses, and the walls
separating the corridors do not extend al the way up to the deck.

B. Genera System Design Criteria.

1

Provide selective mechanical demolition to accommodate installation of new and
remodeled systems including, but not limited to, disconnection and removal of
portions of the HVAC, plumbing, piping and temperature control systems.

Design and install (Iabor, material, permits, licenses, etc.) the automatic fire

suppression system, plumbing system, heating, ventilating and air conditioning

(HVAC) systems, and HVAC controls.

Refer to paragraph: APPLICABLE CODES AND CRITERIA in this Section 01010

for a generd listing of applicable codes.

a Systems shall be designed and installed in accordance with the requirements of
all applicable codes. Follow as afirst guide the requirements of UFC 1-200-
01 Design: Genera Building Requirements.

b. UFC 1-200-01 references IBC 2000 and other government and non-
government standards and criteria. The document provides guidance and
modifications to IBC 2000 and is structured around its format.

C. Note that the administrative portions of the IBC are not applicable to the
military construction process. Technica portions of the code include
mechanical systems are applicable as modified in the UFC.

d. In addition to the specific requirements laid out in UFC 1-200-01, use as an
additional reference the general guidelines of the International Mechanical
Code and the International Plumbing Code, current editions. These area
valuable source of information and guidance, and as such are cited within UFC
guide specifications.

e. Follow additionally al associated State and Local codes.

All Electrical work performed by the Mechanical Contractor shall comply with

the National Electrical Code (NFPA 70) for workmanship and installation

requirements.

| dentification:

a Piping will be identified per ANSI requirements.

b. Equipment isto be identified with engraved and laminated plastic nameplates
or black lamacoid sheets with white lettering.

c.  Termina units areto be labeled at their underside to alow identification after
installation.

Equipment and materials shall be as specified. Used equipment or materials are not

acceptable. Installation shall meet the requirements specified. Contractor shall

—h

STATEMENT OF WORK 01010- 34



*i% SAFETY PAYS ***

CAVEN POINT USARC JERSEY CITY, NJ

o N

10.

11

Amendment #3
comply with seismic requirements and shall meet latest edition of UFC 4-010-01,
DoD Minimum Antiterrorism Standards for Buildings requirements. All materids
and equipment shall be the manufacturer’s latest design. Equipment layout shall
make provisions for recommended clearance and code requirements in accordance
with UFC 4-010-01. Coordinate with the architectural requirements for plumbing
fixtures (water closets, urinals, lavatories, mop sinks, eectric water coolers, etc.)
Provide a design narrative, which explains in summary form, al of the plumbing,
including backup calculations. Fixture quantities will be included within the
plumbing caculation. Indicate the building population (number of males and
females), fixture determination; fixture units for drainage, venting, cold and hot water
piping; roof areas used in determining storm drainage pipe sizes; and the capacities of
al equipment and tanks. Calculations: Show sizing calculations clearly. Indicate the
source of tables used for calculation. Calculations shall be checked for accuracy and
initialed or signed by the design professional.
Systems requiring seasona drainage shall not be used except for lawn irrigation.
Access panels/doors shall be provided as required for valves and appurtenances of
the plumbing system. Coordinate with the Architectural discipline to ensure that
provisions for access panels/doors are provided.
The buildings shall have restrooms and other plumbing fixtures. The restrooms shall
have al fixtures as outlined in the reference criteria. Freezeproof wall hydrants shall
be located on the building exterior.
HVAC control schemes and sequences shall meet the requirements of latest edition,
ASHRAE Standard 90.1 Energy Standard for Buildings — Except Low-Rise
Residential Buildings.
The Contractor is responsible for obtaining any available rebates from the Utility and
crediting those rebates to the Government in the bid.

C.  Plumbing

1

2.

Domestic Water Supply.

a Refer to Part 4 Civil Site Design, paragraph 4.10 of this Section 01010.

b. Provide al required backflow prevention, valving and accessories.

Plumbing Systems.

a New high quality vitreous china, stainless stedl, and porcelain enameled
plumbing fixtures with chromium-plated fittings as applicable will be provided
in each building.

b. Provide new complete compressed air system for the OM S Building, with air
drops provided in each bay.

C. Plumbing Piping. Replace existing building hot and cold water piping system
throughout.

1 New copper piping will be provided for the entire domestic water
system. Isolation shutoff valves will be provided. Plumbing piping shall
be sized to accommodate flush valve plumbing fixtures.

2 Extend to fixtures, outlets, and equipment. The domestic hot water and
cold water piping shall be arranged and installed to permit draining.
The supply line to each item of equipment or fixture, except faucets,
flush valves, or other control valves, which are supplied with integral
stops, shall be equipped with an accessible shutoff valve to enable
isolation of the item for repair and maintenance without interfering with
operation of other equipment or fixtures. Supply piping to fixtures,
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faucets, hydrants, shower heads, and flushing devices shall be anchored

to prevent movement.

Provide line sized isolation valve at each branch connection. Locate

valve as close as possible to branch takeoff. Where branch line serves

single piece of equipment or fixture, provide isolation vave at each

branch connection and at each fixture.

Water hammer arrestors shall be used to minimize water system noisein

accordance with the Plumbing Code. Velocitiesin Domestic Water

piping shall be a maximum of 4 feet/second.

3. Drain Waste and Vent

a Piping systems for water outside of the 5'-0" line of the building are to be as
specified under the civil portion of the design criteria. Runs are to be kept as
short as possible. Metallic vent piping shall be used through the roof from at
least 6 inches below the roof to the required point of termination above the
roof. All vents shall terminate within 12" of roof peak. Vents shdl be
designed to support snow load.

b. Existing DWV piping: Existing DWV Piping that is currently routed in a path
consistent and usable with D-B contractors revised system may be reused
provided it meets all tests and conditions below:

1
2)
3)
4
5

6)
2

8)

Isrouted in a path that is consistent, logical, and usable with D-B
contractors revised overall plumbing system layout.

Shall be fitted with cleanouts and accessories same as would be called
for if installed new.

Shall meet current Code, same as if a new installation.

Shall be cast iron or copper, and in good visua condition.

Shall be rodded 100% using a mandrel sized for snug fit inside clean
new pipe of the same type as existing.

Shall be pressure tested.

For piping 4" and over, shall be TV inspected wherever possible, with
VHS videotapes made available to COTR for inspection.

Pipe shall be replaced if determined by Government to be sloped
wrong/misaligned so as to trap water, or having significant wall erosion,
cracks, deteriorated joints, or other damage to render it less than fully
operable and functionaly equivaent to "near-new" pipe.

c.  All lavatory and sink drains and P-traps shall be coordinated with architectural
millwork to isolate drains. The building Sanitary Sewer shall be designed in
accordance with Army criteria and the current International Plumbing Code.
Coordinate location of floor sinks and floor drains with the structural discipline
for floor doping requirements. Provision shall be made to collect condensate
from the condensate drains and drain to the sanitary sewer system.

d. Add trench drains in each bay of OMS. The design may be atrench drain
along the inside face of the overhead doors, to receive drainage from inside the
shop only, no rainwater. Connect to an oil-water separator, which also serves
outside covered wash bay. Provide floor drainsin mechanical rooms near each
boiler, air-handling unit, pumps, and water heater.

4. Domestic Water Heating Systems.

a Domestic Water Heating. Provide high efficiency storage type water heaters.
The sizeswill be based on ASHRAE guidelines for the specific building
occupancy and usage. Water heaters will comply with the energy conservation
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requirements of ASHRAE Standard 90.1 — Energy Standard for Buildings

Except Low-Rise Residential Buildings.

Domestic hot water system shall be sized as required to provide adequate hot

water for the lavatories, sinks, showers, etc.

Training Building domestic water heating is to be new natural gas-fired, with

an operating temperature of 140°F for the kitchen. The building water supply

temperature shall be 120°F. The size of the hot water heaters shdl bein
accordance with the 2003 ASHRAE Applications Handbook. One hot water
heater shall service the entire building, and one hot water heater shall serve the
kitchen, and shall be located in the Mechanical Room. Water heaters shall be
provided with fully automatic controls with safety shutoff relief valves and
intermittent spark ignition. The water heater shall meet ASHRAE 90A

Standards and have a minimum thermal efficiency of 80 percent.

Domestic water heaters for the OMS and Unit Storage Buildings shall be new,

and may be electric or gas.

The domestic water systems shall be served by arecirculation system to

provide hot water at remote fixtures continuously. Provide blending valves as

required for scald protection at each fixture or group of fixtures.

Consider in the design using point-of -use water heaters or other means to

economically provide hot water. Consider in the design that for much of the

time, except drill weekends, hot water useis small.

Specific Plumbing Requirements.

Kitchen

1 BASE: No kitchen work.

2 OPTION: Kitchen shdl be completely upgraded to meet current size
requirement and UFC 4-171-05 Design: Guide for Army Reserve
Facilities, dated 1 Nov 2003. Plumbing work will include new
plumbing piping throughout, connections to new kitchen equipment,
sinks, hand wash sink, floor drains, open receptacles, new water heater
and water heater booster system. Provide 180-degree water to the
dishwasher, and to a sanitizing compartment of new scullery sinks.
Refer to Section 01011 for additional requirements.

3 OPTION: Construct Maobile Kitchen Equipment Pad (MKT) complete
with Non-Freeze hot and cold water, sanitary drain with trap cover, and
electrical connections. Refer to Section 01011 for additional
requirements.

All toilet rooms. Use criteria document UFC 4-171-05 Design: Guide for

Army Reserve Fecilities, dated 1 Nov 2003 as basis for designing the toilet

rooms. Training building restrooms shall be revamped to be ADA & UFAS

accessible. New fixtures, trim, and piping shall be provided throughout.

Provide privacy screens at urinals, individua (not gang) showers, tile (not

fiberglass) showers, and countertop lavatories with countertop configured to

meet accessibility requirements. Provide supply and waste piping with
preformed trap-wrap type insulation kits. Provide battery powered sensor-type
flush valves for urinals and water closets. Showers to have new pressure
balanced shower valves and water-saving showerheads.

Water coolers. Provide on each floor of the Training Center new hi-low

(accessible) water coolers. Mount in recesses or provide side shields to meet

ADA requirements. Coolers to have non-HCFC refrigerants.

Provide elevator sump and drainage per NFPA 101 or ANSI A 17.1.
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e.  OMSBuilding: Provide hose bibsin each maintenance bay. Provide non-
freeze exterior hose bibbs to serve the vehicle wash pad area

f. Add all required backflow prevention, valving and accessories to the existing
water service entering the OM S and the Training Building. Provide a reduced
pressure zone type unit meeting ASSE 1013. Consider installation of a unit
rated for vertical upflow mounting, as this may reduce space requirements.

o} Within the OM S Building, replace the existing water heater. Locate in
mechanical room. Provide new lavatory, faucet, trim and supply. Provide new
toilet, and urinal. Provide new safety shower and eyewash. Provide new hi-
low cooler. Provide interior hot and cold-water hose bibb with floor set
janitor’s receptor in the area of the toilet room.

h. Emergency Eyewashes and Showers.

1) Replace in OM S Building the OM S Building emergency eyewash unit
with a combination emergency eyewash and shower station.

D. Natural Gas System.
1 Design, furnish, and install natural gas piping from the utility connection (gas meter)
to mechanical gas fired equipment as required and as specified. Provide complete
design and layout of piping system coordinated with new utilities.

E.  Compressed Air System.

1.  Compressed Air. Provide duplex air compressor with storage tank for the OMS
Building. Provide air piping distributed throughout the vehicle maintenance baysand
airdrops on either side of each vehicle entrance door with shutoff valve shall remain.
Each maintenance bay shall be provided with two airdrops.

F. Fire Suppression Systems
1 Design Criteria.

a Fire suppression shall meet the criteria noted under paragraph APPLICABLE
CODES AND CRITERIA in this Section 01010 and the technical
specifications. Principal guide documents are:

1 UFC 3-600-1 — Fire Protection Engineering for Fecilities.
2 NFPA 13 — Installation of Sprinkler Systems.

b. For issues regarding Fire Department service, investigate and meet the
requirements of the local Fire Marsha- hydrant standards, fire hose threads,
protocol for fire access, Post Indicator valves, Fire Department Connections,
and all other requirements.

2. Fire Suppression System Design.
a Provide complete fire protection sprinkler system for the building.
1 Provide new dedicated fire protection water service, backflow
prevention, valves and accessories as required.
2 Provide a fire pump, pressure maintenance pump and accessories if
required for proper fire protection system design.
3  Wet-pipefire protection piping shall not be located within unheated
areas.
3 Water source:

a Refer to PART: SITE/CIVIL DESIGN AND CONSTRUCTION, Article:
REQUIREMENTS FIELD VERIFICATION OF EXISTING CONDITIONS,
for description of the existing municipal water source and on-site facilities.

b. Flow test data in the Appendix E of this Section 01010.

4 Buildings sprinkler requirements:
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a.  All of buildings 115 & 115A (Training Building), 198 (OMS), 204 (Hested
Storage), and connectors: Fully Sprinklered.

b. If design includes a pitched roof, then attic spaces with combustible material
areto be fully sprinklered. The existing flat roof structure of the OMS and the
Unit Storage Building are wood.

C. Sprinklersin ventilated attics shal be dry pipe type. In genera, Owner
preference would be to use wet systems for all the heated areas. However, the
designer where alowed by above cited criteriato do so, shall evaluate whether
awet system in the heated space and adry system in the attic, or asingle dry
system throughout the particular building offers best advantage.

5. Hazard classification requirements for this facility with regard to sprinkler protection:

a Kitchen and storage areas to be ordinary hazard Group 1.

b. Ordinary Hazard Group 2 Classified Areas. Repair bays, scheduled
maintenance bays, circulation bays, oil dispensing rooms, mechanical rooms.

C. Light Hazard Group Classified Areas. All areas not classified as ordinary
hazard Group 2 areas including combustible attic space.

6. Design approach

a The Training Building shall be sprinkler protected in accordance with the
criterialisted in paragraph APPLICABLE CODES AND CRITERIA of this
Section 01010. The systems shall be designed hydraulically. Sufficient
hydraulic calculation sets that will fully define the entire system sizing shall be
provided.

#3

#3

C. The D/B Contractor shall provide performance specifications, fire main

routing, and zone delineation as a minimum to the fire protection design firm

for use in design of the fire protection system.

Fire protection equipment and piping shall be coordinated with al disciplines.

e. Recessed or concealed heads will be used in areas with ceilings. Upright or
pendant heads will be used in exposed areas with no ceilings.

e

G.  Heating, Ventilating, and Air Conditioning
1 Design Criteria.
a Refer to paragraph: APPLICABLE CODES AND CRITERIA in this Section
01010.
2. Energy Use Budget (EUB).
a Follow the requirements of UFC 3-400-01 Design Energy Conservation to
Establish Mechanical System and annual Energy use Budgets. The proposed
design shall not exceed the area or the total building Energy Use Budget
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(EUB). These figures exclude energy used for process purposes. The D/B
Contractor is encouraged to submit designs that will minimize energy
consumption during the heating and cooling seasons.
The EUB caculation for the building shall include space cooling, space
heating, domestic water heating, and ventilation and lighting loads, excluding
process loads, in accordance with the planned Facility’ s operationa hours.
The area used in the EUB estimation is the gross floor area of the building.
For the purpose of energy design of this facility each of the existing buildings
tied together with connectors may be considered a separate building. Makeup
ventilation for vehicle exhaust systems shall be considered process load.

3. Design Conditions, Heating/Cooling Load Calculations.

a

STATEMENT OF WORK

Outside Design Conditions. Obtain outside design conditions for cooling and
heating from the UFC 3-400-02 28 February 2003 "Engineering Weather
Data' and in accordance with UFC 4-171-05 Design: Guide for Army Reserve
Facilities, dated 1 Nov 2003. Weather for Newark, NJ taken from UFC 3-
400-02 is included in the Appendix to this Section 01010.

The cooling load shal be calculated based on the 1% outdoor air conditionsin
the referenced data. The hesating loads shall be calculated based on the 99%
outdoor air condition. Cooling load shall be calculated using the 0.4%
dewpoint condition in the ASHRAE Fundamentals, or its equivaent in UFC 3
400-02 for the locale.

Load Calculations. Heat gain and loss calculations shdl be, at aminimum, in
accordance with the current edition of the American Society of Heating,
Refrigerating, and Air Conditioning Engineers (ASHRAE) Handbook of
Fundamentals and the latest edition of the ASHRAE Cooling and Hesating
Load Calculation Manua. The load calculations shall be in accordance with
ASHRAE nonresidential Cooling and Heating Load Calculations.
Calculations shall be performed on aroom-by-room basis. Heating load
calculations shall not consider lights or internal loads as supplementing the
heating system. Provide a Design Narrative to clearly describe the features of
the systems being used. Demonstrate compliance with ASHRAE 90.1 by
completing the proper compliance forms available from ASHRAE. Summarize
the outdoor and indoor design conditions used. State the design objectives and
design assumptions. Outline design decisions made that affect the operation
and maintenance of the systems. Provide al calculations used to size all
equipment. Calculations shall be checked for accuracy and initialed or signed
by the design professional. The method of zoning the building spaces used for
computerized building load calculation input shall be clearly shown as part of
the calculations.

Cooling - Design Conditions: 75 degrees F at 50% relative humidity. This
does not apply to storage rooms, lockers, toilets, showers, and arms vault
rooms, which do not receive direct comfort cooling.

Heating - Design Conditions. 68 degrees F occupied, 55 degrees F un-
occupied. This does not apply to storage rooms, mechanical, electrica, and
telephone rooms, which are heated to 55 degrees F, or per specific housed
equipment requirements in these spaces if more stringent. Maintenance bays
shall be heated to 69 degrees F.

Occupancy Loads. The sensible and latent loads for the occupied spaces will
be in accordance with the ASHRAE Handbook — Fundamentals. The number
of peopleis determined by using UFC 4-171-05 and ASHRAE

01010- 40



*i% SAFETY PAYS ***

CAVEN POINT USARC JERSEY CITY, NJ

10.

Amendment #3
recommendations. The D/B Contractor shall meet with the user to verify
expected space-by-space occupancies for loads caculations prepares, and aso
overal building peak occupancies.

0. Lighting Load. Fixture count and heat release data will be used to calculate
the lighting loads in each space.

h. Equipment Loads. A 1.5 waitt per square foot alowance will be included for
open office and classroom spaces. A 350 watt alowance will be included for
each workstation in private and semi private offices.

i. Toilets and showers will be exhausted at a minimum of 10 air changes per
hour. Mechanical rooms will be provided with a minimum of 2 air changes
per hour or as required to remove excessive heat. Provide supply fans rather
than exhaust fans where mechanical spaces house atmospheric burners. Unit
storage is ventilated at 1 air change per hour. The arms vault and other
specific areas are designed in accordance with UFC 4-171-05. Exhaust
ventilation is provided within vehicle maintenance bays at arate of 1.5
CFM/sg. ft. Kitchen hood exhaust as addressed in subparagraph "Kitchen
Hoods' below of paragraph "HVAC Buildings— Training Building" in this
Section 01010.

Hydronic Piping, Locations.

a Hydronic piping shall be al new.

b. Hydronic piping shall be designed to be efficient, easily hydraulicaly
balanced, and accessible. Riser piping located in interior partition or exterior
walls is prohibited.

Water Quality and Treatment.

a Provide manual shot feeder water treatment systems for the closed-hydronic
piping systems. Pipe across pumps. Provide isolation valves, and avisua flow
indicator in the feeder discharge piping.

b. Cooling tower -- N/A. Existing cooling tower shall be removed. Replacement
chilled water system shdl be air-cooled.

Equipment.

a.  All materias and equipment shall be the standard cataloged product of
manufacturers regularly engaged in production of such materials and
equipment, and shall be the manufacturer’ s latest standard design.

b. Mechanica systems electrical characteristics shall be matched to building's
electrical system voltage.

Access Panels.

a  Access panegdoors shall be provided as required for valves and
appurtenances of the HVAC system. Coordinate location with the
Architectural discipline to ensure provisions for access panels/doors.

Duct System Design.

a The ductwork shall be sized using the static regain design method. Duct
locations shall be coordinated with all disciplines.

b. Flexible duct shall be insulated metallic and shall be limited to 5’ -0” spans.

Intake and Exhaust Locations

a Exhaust vents shall not be located near outdoor air intakes to prevent short-
circuiting of exhaust air, nor shall they be located less than 10 feet above
grade.

Provide mechanical exhaust in all Toilet Rooms, Shower Rooms and Janitor’s

Rooms. Exhaust fans will relieve air from these spaces maintaining a dight negative

pressure for odor control.

STATEMENT OF WORK 01010- 41



*i% SAFETY PAYS ***

CAVEN POINT USARC JERSEY CITY, NJ

11

13.

14.

15.

16.

Amendment #3

Fire and Smoke Dampers

a Provide fire dampers in locations where ducts penetrate fire rated wall ceiling
or floor assemblies. Provide combination fire/smoke dampers when
penetrating wall floor or ceiling assemblies that are smoke barriers or are
required to have smoke dampers.

b. Fire and smoke dampers shall be rated according to the wall, ceiling or floor
assembly being protected. Fire dampers shall conform to the requirements of
NFPA 90A, UL 555, and IBC. Smoke dampers shal conform to the
requirements of NFPA 90A, UL 555S and IBC. Fire and smoke dampers shall
be installed in accordance with NFPA 90A.

Diffusers, Grilles and Registers.

a.  Airdistribution devices shal be al new, factory-fabricated of steel, corrosiorn+
resistant steel, or duminum and shall distribute the specified quantity of air
evenly over space intended without causing noticeable drafts.

Automatic Temperature Controls.

a  All existing pneumatic temperature control systems and components within the
buildings shall be removed.

b. New systems shall be DDC. Control components shall be electric, electronic,
or DDC, as described -- not pneumatic.

C. Remove existing valves, including any self-powered regulators used at some
connectors and wall-fin. Provide al new controls. Provide a new control
valve with wall mounted temperature sensor for each heating system control
Zone.

d. Provide training for the temperature control system.

e OPTION: The contractor isto provide an energy management system as an
Option to this RFP. Refer to section 01011 for additional requirements.

Testing, Adjusting, and Balancing.

a Testing, adjusting, and balancing shall be provided for HVAC and hydronic
heating systems. Provide testing, adjusting and balancing services for al air
distribution systems, hydronic distribution systems and associated equipment.
The work shall include setting of speed and volume control for systems,
recording data, conducting tests, and submitting reports.

Commissioning.

a Commission al HVAC systems per Guide Spec 01460L. Provide trend logs
for al equipment that is under control of the DDC system to provide
documentation that the equipment is functioning properly. Provide one set in
the winter for one week and one in the summer for one week. Trend log will
include such items as temperature, valve position and set point and status for
al major pieces of HVAC equipment and for al spaces controlled by a

thermostat.
HVAC Systems— Building complex overall
a Boilers:

1)  Verify capacity and capability of existing boilers converted to hot water
to serve the system. If capacity is inadequate replace with larger new
unit or additional new unit of similar construction and quality.

2)  Veify and submit complete cal culations concerning stack size and
capacity to handle connected boilers. Provide new steel breeching and
venting systems if existing is inadeguate.

3) ALTERNATE: Replace boilerswith high efficiency condensing type
boilers direct vented with all combustion air from outside. Provide
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AERCO, FULTON, or approved equal. Modulating fully condensing

boilers. Provide new flue systems. Do not use existing masonry flues.
Provide hydronic cabinet unit heaters and convectors for ancillary spaces
Provide hydronic unit heaters for caged storage, mechanical rooms and similar
spaces.
Provide separate dedicated airflow systems for Mail Room in accordance with
UFC 4-010-01.
Provide dedicated and separate unitary heating and cooling equipment for
telephone rooms and IT rooms. Room requirements shall be in accordance
with USAR CIO Information Technology Requirements for Military
Construction Army Reserve (22 July 1999). Recirculating air conditioning unit
will be located in ceiling space of rooms. Air-cooled condensing units will be
located out of the way of traffic, in an unobtrusive location, on elevated pad.
The buildings shall be maintained at a dlight positive pressure. Ventilation will
comply with ASHRAE Standard 62 — Ventilation for Acceptable Indoor Air

Quality.

HVAC Systems— Training Building

Training Center Building 115 Main HVAC system

1 Provide a 4-pipe fan coil system, ceiling mounted wherever possible.
Fan coils shal not have wall penetrations for outside air. See DOAS
below

2 Cooling tower -- N/A. Replacement chilled water system shall be air-
cooled. Existing chiller and cooling tower shall be removed

3 Provide a dedicated outside air handling (DOAS) system to deliver
tempered dehumidified "room-neutra” air to meet ASHRAE 62
requirements and to satisfy makeup for required exhausts.

4) OPTION: Kitchen Hoods shall be provided in the complete kitchen.
Refer to section 01011 for additiona requirements.

Training Center Building 115A Main HVAC system

1) Existing systems are ducted using rooftop type equipment.
Replacement systems shall be of similar type. This can include rooftop
equipment of similar equipment count and zone arrangement to the
present equipment. It can aso include use of use of single-zone
equipment feeding into VAV reheat boxes. The VAV boxes would be
mounted in the building and serve existing duct segments each
representing an existing, or smilar, zone. This system would likely
require fewer overdl handlers compared to the combination of single-
zone and multizone air handlers now serving the building.

2 Existing ducts may be reused if in good condition, are adequate in size
and location, and are fully cleaned and joints resealed to SMACNA
Class B requirements.

3 Coordinate with roof construction. If building is determined to be
provided with a pitched roof, per OPTION: Refer to Section 01011 for
description and information.

4) Pad-mounted roof top equipment at grade level having ventilation air
intakes shall have air intakes arranged and protected to meet
requirements of the Minimum Antiterrorism standards. This standard
generaly requires intakes 10 feet above grade.
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5  Asanother dternative, provide a 4-pipe fan coil system and DOAS
system as described for Building 115. Areas with high outside air
requirements may dternatively be equipped with 4-pipe concealed unit
ventilators. Unit ventilators where/if used shall be equipped with hot
water coilsin the reheat position.

6)  With ether system type, meet ASHRAE 62 requirements and satisfy
makeup for required exhausts to maintain building positive pressure.

7 Consider use of air curtainsin Assembly Hall, in concert with overall
layout and system operation requirements.

18. HVAC Systems— Unit Storage Building 204

a
b.

oo

Provide required ventilation for the Armorer's work area.

Provide a dehumidifier system in the vault, wall mounted. Provide one or
more dehumidifiers, wall mounted with shutoff and check valve for each.
(Provide adrain for each humidifier. Avoid cutting vault floor walls or ceiling
to the extent practicable. DB contractor may verify functionality, then use or
revise existing drainage system (if any is available where needed) asit deems
necessary to accommodate dehumidification drainage while minimizing
cutting.

Provide hot water unit heaters for the cage storage area.

Remove specia ventilation system for the loading dock area and replace with
conventional hot water unit heaters and H&V unit.

Revamp existing H&V unit for the caged storage for ventilation. Provide
capability for both recirculation of ar when unoccupied, and full outside air
for summer occupied ventilation.

Provide new hesating ventilation system for the former firing range portion of
the building, in accordance with the proposed new use of those spaces.
Provide DX cooling of the office areas, with small unitary equipment equipped
with hot water coails, or dternatively with ductless split units or PTAC units.
Provide new restroom and shower exhaust systems.

Provide supplementary hot water convectors or cabinet unit heaters each with
hot water valve controls, in ancillary areas such as entrances, exterior
storage/utility rooms, and in the restrooms.

19. HVAC Systems— OMS Building 198.

a
b.

STATEMENT OF WORK

Remove existing heating systems from the OMS.

Hydronic in-floor heating system is not required to be provided within the

existing OMS Building repair bays. Objective of the heating system isto

1 Meet code requirements. Some of the code considerations include
ventilation of the bays at 1.5 cfm per square foot when functioning as a
repair facility; and mounting open flame heaters (where used) at heights
above the floor in compliance with the building and Nationa Fuel Gas
codes. Design the lowest 18 inches of the maintenance baysin the OMS
Building as a hazardous environment, Class 1 — Division 2, NFPA 70.
Extend exhaust ductwork branches down to the floor area.

2 Provide comfort. Provide a heating system that provides reasonable
comfort for workers at the floor level and is the most cost effective for
installation and operation.

D-B Contractor may consider severa systems meeting above criteriain the

maintenance bays, including:
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1 Provide gas fired infrared tube radiant heating units suspended from the
roof structure with dedicated combustion air intakes and vents for each
bay.

2 Provide a gas fired or hot water unit heater system.

)] In addition to the above, D-B contractor shall provide aindirect gas-
fired or hot water fresh air ventilation and exhaust system to meet the
ventilation code requirements for a"Repair Garage”. The H&V unit
shall be provided with a damper/mixing box assembly, and shall be
capable of switching to minimum outside air and maximum
recirculation when the facility is not in active use as arepair facility.
(Thiswill be most of the time.) Changeover shdl be both manually
selectable, and controllable from the DDC system.

Provide for OMS office area a new single zone gas-fired furnace fan coil units

with DX refrigerant cooling and remote grade mounted air-cooled condensing

unit. Remove existing gas fired unit heaters in the office area. Ventilation to
be supplied through outside air connection to furnace fan coil unit return duct.

Provide equipment rated for the resulted mixed air temperature that will enter

the furnace. Toilet room to have supplemental e ectric wall-mounted heater

with self-contained controls.

Controlled waste and flammable storage rooms are to be heated using

explosion-proof eectric unit heaters with remote wall-mounted thermostats.

Exhaust systems where provided shall be explosion proof with class and group

rating is called for by application.

Tool, parts and supply rooms are to be heated with a single zone gas-fired

furnace. Ventilation for units to be supplied through outside air connection to

furnace.

Exhaust fans interlocked with ducted outside air dampers will provide summer

ventilation for the non air-conditioned maintenance bay aress.

Exhaust Systems.

1) Remove the existing vehicle exhaust system and provide two (2)
suspended vehicle tail pipe exhaust fans and tailpipe hose redls and drops
at each maintenance vehicle bay, one at the front and one at the rear of
the vehicle. Vehicle exhaust system shall be sized in anticipation of
serving turbo charged vehiclesin each bay. A manually operated switch
located within the wheeled vehicle bay shall control the fan or fans.

2 Gerera exhaust system shall automatically start when either the level of
carbon monoxide is detected above set point, or the level of nitrogen
dioxide is detected above set point as determined by gas monitor. Also
provide manual system operation.

3 Makeup ar system shall be provided with 10 percent more capacity than
exhaust system. Makeup air system shall temper outside air to the space
design heating temperature at a minimum.

4) Provide a new toilet exhaust fan and system.

5) Provide ventilation and exhaust systems for the flammable storage,
controlled waste, and other storage rooms called for, per UFC 4-171-05

requirements.
6)  Weding exhaust arm hoods are not required.
Gas Monitor System.

1 Provide gas monitoring system to monitor wheeled vehicle bays for
carbon monoxide and nitrogen dioxide. Provide minimum of one
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carbon monoxide sensor, and one nitrogen dioxide sensor for each 5,000
sg. ft. of floor area.

HVAC Systems— Building Connectors.

a Connecting corridors between the buildings shall be heated and air conditioned
to same standard as the buildings served.

b. The Corridors may be provided with separate systems of similar type and
quality to those described for the served buildings, or similar standalone
systems.

C. Duct and pipe in these areas shdl be routed and installed in specid
consideration of the fire codes, and any required maintenance of separation of
the respective buildings.

55 ELECTRICAL

A. Generd.

1

2.

Design Criteria. Comply with the requirements and recommendations of UFC 4-171-
05 Design: Guide for Army Reserve Facilities, dated 1 Nov 2003.

Conformance to Code. The eectrical system shal be designed in compliance with
the current versions of the rules and recommendations of ANSI C2, National
Electrical Safety Code; NFPA 70, National Electrical Code (NEC); NFPA 101, Life
Safety Code; |ES Lighting Reference Guide and Application Guide, Military
Handbook 1012/3; and applicable state and local codes.

Design Analysis (DA). Provide aDesign Analysis explaining the systems required
by UFC 4-171-05 and as otherwise required for the project. Include the calculations
required by UFC 4-171-05 and as otherwise required to substantially justify the
systems design. Explain in summary form, all of the eectrical, fire darm and
communications systems including backup calculations.

Provide electrical demolition of the three existing incoming secondary feeds to the
Training Building from the existing 500kva pad-mount transformer/meter
(transformer owned and maintained by PSE& G. Coordinate transformer size with
PSE& G. Provide building load summary to PSE& G per their guidelines. Provide
electrical demolition of distribution equipment, light fixtures, branch circuit wiring,
devices, telephone system, and fire darm system.

Provide design and installation of new exterior secondary feed from transformer,
interior eectrical power distribution, interior and exterior lighting, exit and egress
lighting, fire alarm system, security system, public address system, and telephone and
data systems.

Provide lighting calculations (including egress lighting calculations), electrical load
calculations, voltage drop calculations, exterior lighting caculations using industry
standard software, electrical short circuit and protective device coordination analyss.
Coordinate building load with PSE& G, pay all feesto PSE& G associated with
upgrading of transformer, primary conductors, metering, etc. Calculations shall be
prepared by a Registered Professional Electrical Engineer. The short circuit and
protective device coordination analysis shall be done using industry standard
computer software and the reports shall be furnished for Government review.
Seismic Protection. Provide seismic protection for electrical equipment and electrical
systems as required for the project seismic zone in accordance with al applicable
codes.

Materials and Equipment. All materials and equipment shall be the standard
catalogued products of manufacturers regularly engaged in the production of such
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equipment and material, and shal be the manufacturer’s latest design.  All equipment
and materia shall conform to the requirements of American National Standards
Institute (ANSI), American Society of Testing and Materials (ASTM), National
Electrical Manufacturer’s Association (NEMA), National Fire Protection Association
(NFPA) or other national trade association as applicable. Where standards exigt,
materials and equipment shall bear the label and be listed by Underwriters
Laboratories, Inc. (UL) or other Nationally Recognized Testing Laboratory (NRTL)
per the NEC.
Provide a nylon pull cord in empty conduits, eeves, and smilar provisions, and in
telephone and data system conduits whether they are empty or contain cables.

B. Electric Power Distribution.

1

Subject to confirmation of adequate capacity, the existing 120/208 volt, 3 phase,
primary 500kva transformer servicing the Training and OMS building shall be
remain, coordinate with PSE& G. The D/B Contractor shall be responsible for the
secondary electrical connection to the transformer/meter (al utilities past meter are
owned by Reserve Center). The D/B contractor shall coordinate the new electrica
service with the PSE& G for all requirements and divisions of responsibility and shall
pay dl fees associated. At a minimum, the contractor shall provide the underground
primary raceways, the underground secondary conductors, trenching, and any other
items required by the utility. Coordinate al outages with the 77th RSC for time
period(s) available for service switchover.

Dedicated Electrica Equipment Space. The main electric room shall be arranged to

accommodate the new main switchboard, space for an additiona (future) distribution

section, new distribution board(s), new panelboard(s), space for 20% (not less than
one) additional (future) panelboard(s), new fire alarm control panel, new lighting
control equipment, and new additional equipment as required. Coordinate access and
egress requirements. Electrical equipment dedicated space and working space will be
in compliance with the NEC.

a.  All éectrical closetswill be sized and laid out to accommodate the electrical
equipment required and space for additional (future) panelboard(s).
Coordinate locations for most efficient distribution. Electrical equipment
dedicated space and working space will be in compliance with the NEC.

b. Provide conductors sized to prevent a voltage drop exceeding 3 percent to the
farthest receptacle, mechanical equipment, light fixture, etc. The maximum
total voltage drop on both the feeders and the branch circuits to the furthest
load shall not exceed 5 percent.

Nonlinear Loads. In areas (including but not limited to open office spaces and

NOC/ARNET) where nonlinear load type equipment predominates, such as

computers, printers, uninterruptible power supply (UPS), motors with variable speed

drives, dectronic ballasts and dimmers and other smilar loads, IEEE Std. 1100

“Power and Grounding Sensitive Electronic Equipment”, and IEEE Std. 519

“Practices and Requirements for Harmonic Control in Electrical Power Systems”

shall be used as design guides. Provide dedicated K-Rated transformers with

appropriate K-Rating and dedicated panelboard with 200% rated neutral busses and
feeders.

Provide grounding electrode system as called out in UFC 4-171-05 such that the

resistance of any individual made electrode has a resistance to ground of 25 ohms or

less and the overall grounding electrode system has a resistance to ground of 5 ohms
or less. Ground the main eectrical service switchboard ground bus to the metallic
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water service pipe and building structural steel. Distribution panels, panelboards shall

be connected directly to the building service ground. The Telecommunications Main

Grounding Busbar (TMGB) located in the main comm. Room (telephone service

entrance room containing the Main Distribution Frame MDF) shall be directly

connected to the main building grounding system. The remaining communications

rooms fed from the main comm. room shall have their equipment racks grounded to a

busbar within that room, that connects directly to the TMGB. A separate green

ground conductor, sized per N. E. C. Table 250-95, shall beinstalled in all branch
circuits, and feeders.

Main Switchboard. Provide a new main switchboard and distribution panels

equipped with circuit breakers to serve panelboards, existing and new HVAC

equipment, and other large loads. The main switchboard and distribution panels shall
be provided with a copper bus.

a The main switchboard will be service entrance rated and have the neutral bus
connected to the ground bus by a properly sized main bonding jumper.

b. Switchboard shall be designed with a spare breaker capacity of at least 10%.

Panelboards. Locate in the main electric room, electrica closets, and out of the way

corridors. Electrical equipment dedicated space and working space will bein

compliance with the NEC.

a Panelboards shall be located to minimize voltage drop, efficiently serve
equipment, and provide system flexibility. Coordinate locations with other
disciplinesto avoid conflicts. Electrical equipment dedicated space and
working space will be in compliance with the NEC.

b. Panelboards shall be designed with a spare breaker capacity of at least 10%.

C. Panelboard |oad separation requirements shall consist of separate distinct
panels for lighting, miscellaneous power, HVAC, and computer load.

Provide conductors with type THHN/THWN insulation for conductor sizes #12

through 1/0, and type XHHW insulation for conductor sizes #2/0 and larger. All

conductors shall be copper. All conductors shall be routed in conduit. Minimum
conductor size shall be #12 AWG. MC cable or equivalent is not permitted for
branch circuiting feeder distribution, or motor feeds, etc.

C. Motors.

1

Motor Efficiencies. Minimum motor efficiencies shall be either in accordance with
Energy Star requirements or in accordance with DOE Buying Energy Efficient
Products Recommendations (refer to www.eren.doe.gov/femp/procurement for
recommended efficiencies). Provide premium efficiency motors where possible.
Premium efficiencies shall meet or exceed the specifications of Baldor Super-E
Products. Applications that require definite purpose, special purpose, specia frame,
or special mounted polyphase induction motors are excluded from these efficiency
requirements.

120-volt motors will be specified to have integral thermal overload protection when
available. If integral thermal overload protection is not available, provide manual
thermal overload starters. Provide combination motor starter—disconnect controllers
for polyphase motors. Provide reduced voltage starters for motors over 25 HP.
Coordinate type with motor design and starting torque requirements.

Provide disconnect switches for al motors and equipment in accordance with the
NEC. Provide motor-rated toggle switches for 120-volt motors with integral thermal
overload protection. The manua starter may serve as the disconnect means for 120
volt motors without integral thermal overload protection when properly located.
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Combination motor starter-disconnect controllers may serve as the disconnect means
for polyphase motors when properly located. Provide additional non-fused
disconnect switches within sight of the motor when the starter-disconnect cannot be
placed within sight of the motor.
All new motors 1/2 HP and larger shall be specified 3-phase 208 valts.

D. Receptaclesand Branch Circuits.

1

2.

All existing receptacles, power connections and all associated conduit and wire, shall

be removed.

All general-purpose receptacles shal be 20 amps, NEMA WD 1. Provide ground

fault circuit interrupter receptacles (or circuit breakers) in bathrooms and outdoors.

Provide new grounding type receptacles in existing locations and as directed by the

using agency. Receptacles to be manufacturer’ s standard nylon face. Provide type

302, satin finish, and stainless steel coverplates.

a Storage Rooms. Provide a minimum of one genera-purpose 120 volt, 20-
ampere duplex receptacle outlet in each room.

b. Offices, mechanical rooms and €l ectrical rooms. Provide a minimum of one
general-purpose receptacle on each wall. In offices where walls exceed 12
feet, provide an additional duplex receptacle for each additional 12 feet of wall
or fraction thereof. Receptacle spacing shall not exceed 12 feet.

C. There shall be no more than 6 general purpose receptacles on one circuit and
no more than 2 for dedicated computer load circuits.

Provide receptacles or power connections for utilization equipment included in the

project as well as equipment furnished by the Government. Government furnished

utilization equipment may include (but is not limited to) computers, fax machines,
printers, photocopy machines, office equipment, vending machines, kitchen
equipment, computer network equipment, security system equipment, card readers,
motorized gates, general maintenance eguipment, vehicle maintenance equipment,
battery chargers, and military equipment.

Provide a GFI receptacle in elevator pit connected to mercury vapor light fixture.

Elevator machine room shall contain one enclosed shunt trip circuit breaker for

elevator motor connected to main switchboard, one enclosed circuit breaker for

elevator car interior power, and one enclosed circuit breaker for power to car HVAC.

The elevator ingtallation shal comply with NFPA 101 and ANSI A17.1.

Provided disconnect and power connection to al overhead doors. Connection to

motors and controls shall be per overhead door manufacturers recommendations.

Provide power connection to all HVAC and Plumbing equipment. Disconnects,

Starters, Variable Frequency Controllers, Fused Disconnects, Motor rated overload

protection switches, and single point connections shall be provided per equipment

manufacturer’ s recommendation. Coordination with mechanical contractor is
required.

Receptacles |ocated in hazardous areas shall be mounted at a minimum of 18 inches

above finished floor in vehicle maintenance, battery, and flammable storage aress.

Electrical outlets, devices and equipment located in battery or flammable storage

areas or mounted at or below 18 inches AFF in vehicle maintenance areas shall meet

NFPA 70, Article 511, Class 1, Division 2.

Provide multi-outlet raceway above workbenches with receptacles 12 inches on

center in computer (ARNET/NOC/RCAS), Armorer and electrical/

communication/repair rooms. Provide a dedicated, isolated ground circuit for each
multi-outlet raceway.
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Provide two quadraplex receptacles for each telephone rack and each data

communications rack. Provide each of these receptacles with a dedicated neutral and

ground.

Workstations.

a Provide each stand-alone, system or non-system furniture workstations with a
quadraplex receptacle for computer loads (maximum of 2 computers (or 2
quads) per circuit). Provide 3 duplex receptacles per each non-system
furniture workstation for misc. loads (maximum of 6 duplex per circuit).
Computer circuits shall have dedicated neutrals and dedicated grounds.

b. Provide each group of four (or fraction thereof) modular, system furniture
workstations with a ten (10) wire furniture feed consisting of a four (4) phases,
(4) neutras, and (2) grounds. Wire size shall be upsized in accordance with
NEC Article 310-15(b).

C. Power feeds for al furniture connections (receptacles, power poles, columns,
etc.).

Provide dedicated 120v outlet in arms vault for dehumidifier.

Provide dedicated 120v current for connects to electric hand dryersin al restrooms.

All receptacle loads in offices and admin areas shall be wired with dedicated neutrals

and shall be fed from separate panelboards not feeding lighting fixtures, mechanical

equipment, general purpose outlets, and other miscellaneous loads. These
officeladmin panelboards shall be provided with 200% rated neutral busses and shall
be fed with double sized neutral conductors into the panelboard. If these panelboards
are fed from a 277/480V, 3-phase digtribution, the contractor shall provide “k” rated
transformers to step the voltage down to the 200% rated neutral panelboards.

E.  Exterior Lighting. Exterior lighting shall comply with state and local codes, IES
recommendations, and UFC 4-171-05 Design: Guide for Army Reserve Facilities, dated 1
Nov 2003. POV parking area lighting for IES “enhanced security” level is required for this
project. MEP area shall be provided with area security lighting with a 1.0 footcandles with a
uniformity ratio of 8:1 (average-to-min). Provide IES “enhanced security” light levels on
sdewalk at front of building.

1

The new lighting design shall have fixtures directed so it doesn’'t have direct glare
across the property lines and shall limit spill light across the property line to the
levels recommended by the International Dark Sky Association. The International
Dark Sky Association, Mode Lighting Ordinance, recommends the following
horizontal light levels at eye level at the property line : (8) Areas of medium ambient
light levels : urban residentia areas = 2 lux (0.2 foot-candles) and (Areas with high
ambient brightness, normally urban areas mixed residential and commercial use, a
high level of nighttime activity = 6 lux (0.6 footcandles).

The flagpole and exterior facility monument sign shal be properly illuminated.
Exterior lighting fixtures (wall-packs, canopy lights) shall be removed and replaced,
and a new time switch with photocell override control provided. Control shall be
photo on/time off, time on/photo off.

Existing POV and MEP area lighting shall be replaced with 400 watts metal halide
lamp light fixtures. Lights shall provide a minimum of 1.0 footcandle for MEP and
0.5 footcandle for POV. Provide new poles and pole bases. Existing conduit is to be
reused if condition is found to be suitable for new wire. Poles shall be brushed
aluminum with polyester dark bronze powder paint.

STATEMENT OF WORK 01010- 50



*i% SAFETY PAYS ***

CAVEN POINT USARC JERSEY CITY, NJ

Amendment #3

F. Interior Lighting. Interior lighting shall comply with state and local building codes,
International Building Code, the National Electrical Code, | ES recommendations, and DG
1110-3-107.

1

2.

10.
11

13.

14.

All existing light fixtures shall be removed; al associated conduit and wire shall be

removed.

Provide a new lighting system consisting of: 2 foot x 4 foot, lensed, lay-in

fluorescent light fixtures in non-exclusive offices, classrooms, corridors, toilets and

genera areas,; 2 foot x 4 foot parabolic louver, lay-in fluorescent light fixturesin

open office and exclusive office spaces, and guarded industrial fluorescent strip

lighting in mechanical and storage rooms. The building directory shal be provided

with a fluorescent source in the top pandl.

Efficiency. Interior lighting will be both efficient and color corrected. Color

Rendering Index (CRI) of 85 or better and a standard lighting color of 3500 K are

required. Minimum efficiency standards for lighting are as follows:

a Fluorescent T-8 tubes, 4 feet and longer: 90 lumens/waitt.

b. Fluorescent T-8 tubes less than 4 feet: 80 lumens/waitt.

C. Compact fluorescent and other lamps: 50 lumens/watt.

Lighting levelsfor the individua areas shall conform to those indicated in UFC 4-

171-05 and |ES recommendations. The light fixtures to be used for each functiona

area are scheduled in Appendix C. The fixtures scheduled represent the minimum

quality and type for each functional area. Additional types of fixtures and fixtures of

higher quality may be introduced as necessary to meet the design intent and to

accommodate specific user needs.

a In calculating footcandle levels, use the surface reflectances of the proposed
finish materias or the values given in the Design Guide, whichever is lower.

Batteries for emergency lighting fixtures and battery fluorescent ballasts shall have a

minimum warranty of five years and a minimum expected battery life of 10 years.

Battery fluorescent ballast shall provide a minimum of 1100 lumens continuoudly for

90 minutes.

Provide emergency lighting per NFPA 101 utilizing battery fluorescent ballastsin

rooms with lay-in fixtures and battery emergency lighting units in rooms without lay-

in fixtures. Battery operated exit light shall beused. Exit signsshall be LED. All

emergency and exit lights shall be connected to the room lighting circuit, ahead of

any local switching. An emergency lighting fixture shall beinstaled in al

mechanical rooms.

The security light required outside the Arms Vault shall be vandal-resistant and shall

be equipped with a backup power source. It shal not be switched.

Light switches shall be 20 amp, 120/277 volt AC, specification grade, standard gray

nylon face.

Provide occupancy sensors per the Design Guide and MDS Standards.

Provide type 302, satin finish stainless steel coverplates.

Provide 120V mercury Vapor light fixturesin al elevator pits.

Fluorescent High Bay fixtures utilizing T5 lamping shall be used in the Maintenance

Bay.

Provide emergency egress lighting throughout al paths of egressincluding on the

exterior of the building at exit doors. Emergency lighting shall be such that failure of

any individual lighting element will not leave the space in total darkness. Emergency

lighting shdl be in accordance with NEC Article 700.
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G. FreAlarm System.

1

2.

10.

11

Exigting fire darm system is to be removed including al wiring and conduit

associated.

Provide new Fire Alarm Control Pandl (FACP), Remote Annunciator Panel (FAA),

aarm initiating devices, alarm notification appliances, signaling devices, wiring, and

testing in accordance with UFC 4-171-05, NFPA 72, NFPA 101 and UFC 3-600-1.

FACP: Provide acomplete UL listed analog, programmable, addressable system

with full control, supervisory, darm, signd, display, and battery backup featuresin

compliance with NFPA 72. Locate in the main electrica room. Comply with UFC

3-600-1. Comply with UL 864.

FAA: Provide a Remote Annunciator Panel that indicates alarm conditions by device

and with aarm silence control. Locate in the main entrance lobby, unless directed

otherwise by the Local Authority Having Jurisdiction.

Alarm Initiating Devices. Provide addressable alarm initiating devices in compliance

with NFPA 72 including:

a Double action manual pull stations located at main exit, exits adjoining
assembly occupancies, and boiler room exit.

b. Photoel ectric smoke detectors for fire-rated door hold-opens, fire shutter
control, and one above the FACP.

C. Photoel ectric duct smoke detectorsin al HVAC main supply ducts when
system is greater than 2000 cfm, and in return ducts when system is greater
than 15000 CFM. Provide duct smoke detectors to control fire/smoke
dampers. An adternative to duct smoke detection is area smoke detection of
associated smoke compartments. This may be included in the design when
more economical than multiple duct smoke detectors.

d. Supervision and monitoring of the fire sprinkler system if this design option is
selected. Provide interface modules to properly supervise each fire protection
service and sprinkler zone tamper switch and to properly monitor each fire
protection service and sprinkler zone flow switch.

Notification Appliances: Provide audible and visual notification appliancesin

compliance with UFC 3-600-1 and NFPA 72 including:

a. A weatherproof darm bell or horn located on the outside of the building at the
fire protection water service “ Siamese” connection in accordance with NFPA
13.

b. Alarm horns located in accordance with the Americans with Disabilities Act—
Accessibility Guidelines (ADA-AG).

c.  Visua notification appliances in common use spaces such as corridors, open
office space, toilet rooms, break rooms, and similar spaces in accordance with
the ADA-AG. Provide 110 candela strobes in the second floor admin common
space of room 115A.

Signding devices will typicaly include a telephone auto dialer with two dedicated

telephone lines to communicate with a central station monitoring service. The

Government is responsible for contracting for central station monitoring service.

Provide all fire darm system initiation, notification, signal, and control wiring in

conduit.

Alarm initiating devices will be connected to Signal Line Circuits (SLC), Style 5 or

6, in accordance with NFPA 72.

Alarm notification appliances will be connected to notification appliance circuits

(NAC), Style Z, in accordance with NFPA 72.

Provide power to the FACP from alocking circuit breaker.

STATEMENT OF WORK 01010- 52



*i% SAFETY PAYS ***

CAVEN POINT USARC JERSEY CITY, NJ

12.

13.

14.

15.

16.

17.

18.

19.

20.

pAR

23.

24.
25.

Amendment #3
Provide magnetic door holders at the locations indicated in the table in Part 5 Article
Architectural Section of this document.
Provide acceptance testing. Preliminary testing as required to complete and submit
the Certificate of Completion, in accordance with NFPA 72. Fina testing to
complete and submit the Inspection and Testing Form, in accordance with NFPA 72.
Provide a shunt trip in an enclosed circuit breaker for shutdown of the elevator upon
activation of the flow switch in the sprinkler system. There shall be a 120v
connection to afire alarm voltage monitoring relay which is connected to the shunt
trip device. The shunt trip shall also be connected to the fire darm control panel
through an isolation relay. All work shall be in accordance with NFPA 72.
The control and annunciator panel must be capable of future expansion without the
requirement for changes in hardware, software or components.
The control and annunciator pand shall be modular, surface mounted in a stee!
cabinet, with hinged door and cylinder lock.
The control and annunciator panel shall have an LED/LCD display pand which is
clearly visible when the door is closed and mounted at eye level.
Loss of power, including batteries shall not require the manual reloading of the
program and upon restoration of power, startup shall be automatic and not require
any manual operations.
The system shall have battery backup power using sealed, rechargeable storage
batteries mounted in a steel cabinet of matching finish, surface mounted below the
control panel and capable of supplying standby power for 72 hours after ac power has
been disconnected followed by supplying a 15 minute alarm period.
The annunciator panel will be mounted conspicuoudly in the immediate vicinity of
the main entrance lobby at a location agreed upon with the owner’s Project Manager.
The control panel will be capable of being centrally monitored and contain all
hardware, software, and programming required to do so.
The control panel instalation will include EMT enclosed telephone wiring to
accommodate 1 dedicated and 1 capture line from the panel to the main telephone
terminating location in the facility. The wiring at the panel will be terminated at an
RJ31X modular connector.
The control panel will be equipped with surge protection for both the equipment
connected to the ac connection and the 24-volt dc equipment as per NFPA 70.
The control panel should be an Edwards EST3 system or its equivalent.
Provide separate loops as such: aloop for pull stations, aloop for smoke and heat
detectors, aloop for tamper, flow and pressure switches. The building shall aso be
split up into separate zones between the OMS, 115/115A, and the caged area.

H.  Communications — Information Technology (IT) and Telephone Systems.

1

The D/B contractor shall provide aturn-key IT and Telephone system including dl

wiring, outlets, infrastructure, boxes, raceways including cable tray as required,

racks, backboards, patch panels, 110 blocks, patch cords, fiber optic switches, wire

management, etc., for a complete and working system.

a Investigate outside plant capacity and expansion requirements with the local
service provider(s).

b. Design an outlet layout based on the final furniture plans.

C. Provide a receptacle next to each communication and data outlet and power to
each modular furniture module as required.

Telephone switch and handsets are not in contract.
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3. The local telephone provider is Verizon. The contractor shall coordinate with
Verizon for service entrance cabling requirements prior to bid and shall include al
associated costs.

4.  All telephone and data cable and jacks shall be Category 6.

5. Provide a voice and data outlet per each pre-wired or non-wired furniture
workstation. Contractor shall provide jacks in the pre-wired furniture.

6. Each individud office shall be provided with 2 voice and 2 data jacks.

7. Provide data jacks in al administrative areas for general purpose, fax machines,
copiers, and printers.

8. Jacks shall be Category 6, 8-position, and shall be wired for EIA/TIA 568A.

9. Voicejack and cabling shall be color-coded green. Data shall bered. If morethan 1
cable and jack are provided within a box, the second data cable and jack shall be
yellow.

Security Access.

1 Buildings shall be provided with a card key system conforming to the 77" RRC
requirements. The card key system shall also be compatible with the Bid Option
keypads at the front gates.

2. Card key system shall be provided at the following locations. Training Center
Vestibule 1, Vestibule 2, Vestibule 3, and OMS Building Office S-6. All doorswith
card keys shall aso be equipped with balanced magnetic switches (door position
switch)

3 The intercom and push button station for control of MEP and POV entry gates shall
be provided and located per owner.

4. BMS (Door Contact Switches) — Shall be provided at al exterior and overhead door
locations and shall report to the Card Key System.

5. Provide all exterior doors with BMS (Door Contact Switch).

a Electric Door Strikes: Coordinate with door hardware. Provide power and
control wiring as required to support the selected entry control scheme.

6. Provide hardware, software, wiring, devices, control interfaces, credential cards, and

testing as required for a complete system acceptable to the Government.

J. Specia Requirements.

1

Provide public address system with amplifier, speakers, and microphone with stand
in the Assembly Hall. Provide two microphone jacks at each end of space, and
sufficient cord to allow flexibility in using the microphone. Provide paging mute
input to interface with “Mass Natification Public Address’ paging system. Provide
AM/FM receiver with antenna, CD player and cassette deck.

DOD isrequired to provide mass notification for new and existing buildings when
required by UFC 4-010-01. Beginning with the fiscal year 2004 construction
program, mass hotification is required in al new inhabited buildings, including new
primary gathering buildings and new hilleting. Mass notification is required in
existing primary gathering buildings and existing billeting when implementing a
project exceeding the replacement cost threshold specified in UFC 4-010-01. Mass
notification is recommended in other existing inhabited buildings when implementing
aproject exceeding the replacement cost threshold. Mass notification is required for
leased buildings, building additions, and expeditionary and temporary structures (see
UFC 4-010-01). Provide a“Mass Natification” (UFC 4-020-01) public address
system with amplifiers, speakers, microphone, zone paging adapter to interface with
telephone system, and paging mute output to interface with Assembly Hall public
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address system. The “Mass Natification” public address system shall be asingle
zone, dl call system that annunciates in all occupiable spaces (including the OMS
and MEP). The system shall be accessed via the telephone system by diaing a
designated telephone extension. The public address system head end equipment and
back up microphone shall be located in a rack, coordinate location with owner.

K.  Emergency Generator.

1 Thereis an existing emergency generator on site, which has been given to the unit.
The generator is an Onan, 250kw/312kva, 120/208v, 3-phase genset with a 1000a, 3-
pole automatic transfer switch and a 250-gallon diesel fuel tank. The Modd isOTC
41000C.

2. Theemergency generator shall be hardwired for automatic transfer of loads. The
contractor shall coordinate the loads, which will be supplied by the generator with the
owner. Emergency loads shall be developed during the design phase. Loads shall
not be in excess of generator capacity. Life safety equipment such asfire darm,
emergency lighting etc., is presently specified with integral battery back-up. The
contractor shall coordinate the use of the genset for life safety loads, in lieu of
integral battery back-up, with the owner. The load and distribution equipment on the
emergency generator shall be adequately sized for the capacity of the generator. The
contractor shall have Onan perform a gen sizing caculation. The contractor shall
perform a safety run test and engine load run test in conformance with the Onan’s
recommended test procedures.

3 Feed from generator shall be routed underground in rigid steel conduit.

PART 6 - ADDITIONAL PROJECT REQUIREMENTS

6.1 SUBMITTAL REGISTER AND SHOP DRAWING REVIEW AND APPROVAL

A. Theindividua Specification Sections indicate the shop drawings and other submittals
required for this Project. The Contractor shall prepare a Shop Drawing Submittal Register,
in both eectronic and hard copy format, for Government approval, using Form 4288.

B. Following Submittal Register approval, the Contractor shall have al required submittals
prepared and submitted to the Contractor’ s designers-of -record, using Form 4025.

C.  The Contractor’s designers shall review the submittals and recommend Contractor approval
or disapproval, designating one of the following three actions to be taken. Designers of
record shall sign approved submittals.

1 “Approved” — Straight approva only; items meet all requirements of the plans and
specifications.
2. “Approved as noted.” — Approved subject to corrections noted on the submitted data

or the submittal form, which will result in compliance with all requirements of the
plans and specifications.

3 “Not approved — resubmit” — Items do not meet al requirements of plans and
specifications; designer is to note reasons for disapproval on the submittal form.
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Equipment or materia that does not meet all requirements of the plans and specifications
shall not be approved. Requests to substitute equipment or material may be considered by
the Government only if proposed by the Contractor, and accompanied by:
1. A written explanation describing al points in which it differs from the Project
regquirements.
2. A written description of how its substitution will affect other items.
3. The reason for the submittal.
4. The amount of credit (or increase) in the construction contract amount should the
Government approve the substitution.

Contractor shal maintain an up-to-date copy of the Submittal register at al times, along
with copies of al submittals and designer responses. Contractor shall promptly provide
Government with two complete copies of al approved submittals, For Information Only
(FI10).

WARRANTIES

Required warranties are indicated in the Specifications. Contractors are encouraged to offer
extended warranties on mechanical equipment and controls, roofing, and other items or
systems, either as a part of their proposal (betterment) or an addition to the proposal cost. If
Contractor offers as an addition to the proposal cost, such extended warranties will not be a
part of the Government’ s evaluation and selection process.

PERMITS, AND REGULATORY AGENCY AND UTILITY COORDINATION

The Contractor is responsible for making al applications and obtaining required municipal
and regulatory agency coordination, reviews, permits, inspections and approvals, and is
responsible for payment of any associated fees or charges. If Government information,
signatures, names or addresses are required for applications, approvals or permits, the D/B
Contractor is responsible for obtaining same. Thisis a Federal Government project;
therefore some reviews, permits, inspections and approvals are not required. The D/B
Contractor is responsible for identifying such requirements for acommercia project and
verifying with the Government which of these will be waived.

GOVERNMENT REAL ESTATE FORM 1354

The D/B Contractor shal assist the Contracting Officer in filling out the draft Form 1354,
and associated equipment lists. The D/B Contractor shall assist the 77" RRC in verifying
the categories and items to be included and in providing area and cost information required.
Refer to Appendix A of this Section 01010, for a sample Form 1354.

PRESENTATION PHOTOGRAPHS

Four sets of copies of “Before” and “After” construction digital photographsin “tif” format,
onaCD and 8 %" x 11" color copies shall be provided by the D/B Contractor of the
following areas:

1 Exterior views
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a.  Approaching the site from the East
b.  Approaching the site from the West
c South elevation
d. North elevation
e The Training Center Front Entry
f. The Training Center Employee Entry.
Interior views
a  Assembly Hall
b. Entry Lobby
c Unit Common
d. Unit Exclusive Office
e Classroom
f. Corridor
g Unisex Toilet
h. Men's Toilet / Shower
i. Women's Toilet / Shower
3. Copies and CD to be distributed to

a IMAAR — Fort McPherson, GA

b. Mary Ann Just / Mike Ryan, Louisville District Corps of Engineers

C. Raymond Scott, 77th RRC — Fort Totten, NY

d.  Arthur Patterson, 77" ARIM Gen Engineer
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APPENDIX ‘A’

SAMPLE FORM 1354
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APPENDIX ‘B’

5034-R FUNCTIONAL SPACE DETAILS
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APPENDIX ‘C’

LIGHT FIXTURE SCHEDULE
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APPENDIX ‘D’

FIRE PROTECTION / LIFE SAFETY CODE “DRAFT” SUBMITTAL

CODE DETERMINATIONS
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APPENDIX ‘E’

FIRE FLOW DATA
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APPENDIX ‘F

WEATHER DESIGN DATA
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APPENDIX ‘G’

INTERIOR DESIGN REQUIREMENTS : There are in a separate file in the Amendment.
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APPENDIX ‘H’

DRAWINGS

These are provided in a separate folder on the CD.
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APPENDIX ‘I’

TOPOGRAPHIC SURVEY

To be provided by the D/B Contractor.
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APPENDIX ‘K"’

LEAD BASED PAINT SURVEY

These are provided in a separate folder on the CD.

STATEMENT OF WORK 01010- 68



#1

*i% SAFETY PAYS ***
CAVEN POINT USARC

Amendment #3

APPENDIX ‘L’

SITE FACILITY SIGN DETAILS

See Attached
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APPENDIX ‘M’

STRUCTURAL ASSESMENT

There are in a separate file in the Amendment.
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DESCRIPTION OF REAL PROPERTY
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The property is also described as:

BEGINNING at a point on the noctherly lice of Chapel Avenue as it intersects with the westerly
line of New Jersey State Highway Route 185 (unimproved). Said point heing a found concrete
monument having coordinates in the New Jersey Transverse Mercator State Plane Coordmate
System, North American Datum 1983 of N-677,145.21 feet and E-608739.91 feet and shown on
a filed subdivision tnap catitied Port Liberte, Phase 3A, Tax Map Lots 21, 22, 23, 24, 25, Block
1300, Situated in City of Jersey City, Hudson County, New Jersey and dated 8/29/01 and also the
POINT OF BEGINNING.

THENCE from said POINT OF BEGINNING along the northerly line of Chapel Avenue N 45"
317 207 W a distance of 774,69 feet 10 a rebar set in an old fence post:

THENCE N 377 55" 05" E a distance of 678.63 feet to 4 found rebar with a cap:;
THENCE N 45° 37" 01" E a distance of 379.41 foct o a fence footing;
THENCE 5 53° 55" 28" E a distance of 400.27 feet to a found rebar;

THENCE along 2 curve to the left, in a southerly direction, havin g aradius of 1,160.91 feet a
distance of 47 44 [eet along the curve to a peint. Said point being 0.3 feel westerly from a found
concrete Monument;

THENCE S (11" 26" 20" E a distance of 396.21 feet to a found concrete monument;

THENCE along a curve to the right, in a southerly direction, having a radius of 988.92 leet a
distance of 77522 feet along the curve 1o a found concrete monument;

THENCE continuing along the westerly line of New Jersey Stare Highway Route 185
{unimproved) the following lhree courses;

. NE6742° 42" W a distance of 149.94 fect t0 a set concrete monument
2. N 457 24" 38" W a distance of 57.24 fect to a found concrete monument;
3. 5447 35 22"'W a distance of 10.93 feet to the POINT OF BEGINNING,

The property, @3 described, bounds an area of 881,227 sq. ft. or 20.23 acres more ot less,

Prepared by

re, PLS Date Signed

3L and Surveyor

Neay Fersey License Number 24193
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ASBESTOSANALYTICAL DATA REPORT

STATEMENT OF WORK

JERSEY CITY, NJ

01010- 72



FORT MONMOUTH ENVIRONMENTAL
TESTING LABORATORY

DIRECTORATE OF PUBLIC WORKS
PHONE: (732) 532-4359 FAX: (732) 532-6263
WET-CHEM - METALS - ORGANICS - FIELD SAMPLING
CERTIFICATIONS: NJDEP #13461, NYSDOH #11699

ANALYTICAL DATA REPORT
Fort Monmouth Environmental Laboratory
ENVIRONMENTAL DIVISION
Fort Monmouth, New Jersey
PROJECT: 77" Environmental Division

Caven Point, NY

Field Sample Location Laboratory | Matrix | Date and Time of | Date Received
Sample ID Collection
Bldg. 115 West Side of Roof 4045601 Solid 03-June-04 06/09/04
115a NE Side of Roof 4045602 Solid 03-June-04 06/09/04
115a East Roof 4045603 Solid 03-June-04 06/09/04
Bldg. 115 East Roof 4045604 Solid 03-June-04 06/09/04
East Bldg. East in Upper Roof 4045605 Solid 03-June-04 06/09/04
East Bldg. West in Lower Roof 4045606 Solid 03-June-04 06/09/04
E. Bldg. E. Lower (N) Roof 4045607 Solid 03-June-04 06/09/04
E. Bldg. West Upper Roof 4045608 Solid 03-June-04 06/09/04
Bldg. 204 Roof 4045609 Solid 03-June-04 06/09/04
Janitor Closet Floor Tile 4045610 Solid 03-June-04 06/09/04
C. Area Floor Tile 4045611 Solid 03-June-04 06/09/04
ANALYSIS:
EMSL ANALYTICAL, INC.
ASBESTOS
ENCLOSURE:
INVOICE
CHAIN OF CUSTODY
RESULTS

Daniel Wrigh
Laboratory Director

The enclosed report relates only to the items tested. The report may not be reproduced, except in full, without written
approval of the U.S. Army Fort Monmouth Directorate of Public Works.
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06/15/2004 14:12 FAX 7136863645 EMSL ASBESTOS LAB goo2

EMSL Analytical, Inc.
2501 Central Parkiway, Suite C-17, Houston, TX 77092
Phone: (713) 6B6-3635  Fax: (713) 686-36d5 Email: _houstonlab@emst.com
T e n A28 TR\ AN R BT TP Y WL Y R L Ty e T ]
]
Attn: ROBERT MORACE Customer ID; FMET63
Fort Monmouth Environmental Laboratory Customer PO-
— Bldg. 173 SELF-PW-EV S _
Fort Monmouth, NJ 07703 Received: 06/14/04 9:53 AM
Fax: (732) 532-6263 Phone: (732) 532-4359 EMSL Ordar: 150401899
Project: US Army 77th, Caven Pt. EMSL Proj:
N Analysis Date:  6/15/2004
Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized
Light Microscopy
Non-Asbestos Asbestos
—1 Sample Locatlon Appearance Treatment % Fibrous % Non-Fibrous % Type
4045601A Black Teased 100% Non-fibrous (other) ~ None Detected
150601899-0001 Non-Fibrous
Homogeneous
I 40458018 Brown Teased 40% Celiulose 60% Non-fibrous (other) ~ None Detected
150401699.0002 Flbrous
Homogeneous
" 4045601C Brown Teased 40% Cellulose 60% Non-fibrous (other) ~ None Detected
1504018953-0003 Fibrous
Homogeneous
—  4045602A Black Teased 100% Non-fibrous (othery  None Detected
150407893-0004 Non-Fibrous
Homogeneaous
_J 40456028 Not Submitted
150401859-0005
4045602C Not Submitted
T 1504018990006
4045603A Black Teased 40% Cellulose 60% Non-fibrous (other) ~ None Detected
~ 1504078990007 Fibrous
Homogeneous
40456038 Yellow Teased 95% Glass 5% Non-fibrous (other) =~ None Detected
_I 15040189$-0008 Fibrous
Homogeneous
4045603C Black Teased 100% Nonfibrous (other) ~ None Detected
J 15040189§-0009 Non-Flbrous
- Homogeneous

1

Analyst(s) 2V 7 Qk@’—
Michelle Leggett (32) é 7 &/Zé
or othef appfove natory

Due lo magnificalion limitationa Inharent in PLM, asbeslos (ibers in dimansions below the resolution c3pability of PLM may not be deteriad  Somples reporfed az <1% er none detecied
may raquira pdditianst tasling by TEM to confirm ashesiaz quantitics, The above test report rolates onty to the items 1westad and may not bs reproduced in 8Ny form without the exprass
writthn appreva) of EMSL Anelytionl, Inc. EMSL's lintility is limited 1o the cost of 2n3lysls. EMSL baars no responsivility for sampie tonection activilies or analytical method limitations.

I tatlop and use cf test results ane the responsibility of the client.

Brmed by EMSL Houstan (NVLAP #102108.0), TX 30.015%

I




06/15/2004 14:13 FAX 7136863645 EMSL ASBESTOS LAB Q003

EMSL Analytical, Inc.
2501 Central Parkway, Suite C-17, Houston, TX 77092
Phone: (713) 68¢-3635 Fax: (713) 686-2645 Emali:

houstonlab®emsl.com

Attn: ROBERT MORACE Customer ID: FMETS3
Fort Monmouth Environmental Laboratory Customaer PO
Bldg. 173 SELF-PW-EV o )
Fort Monmouth, NJ 07703 Received: 08/14/04 3:53 AM
Fax:  (732) 532-6263 Phone: (732) 5324359 EMSL Order 150401899
Project:  US Army 77th, Caven Pt. EMSL Proj:
Analysis Date: €/15/2004

Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized

T

Light Microscopy
Non-Asbegtos Ashestos
Sample Location Appearance Treatment % Fibrous % Non-Fibrous % Type
4045603D Gray Teased 100% Non-fibrous (other) ~ None Detected
150401899-0035 Non-Fibrous
Homogeneous
4D45604A Black Teased 100% Non-fibrous (other) ~ None Detected
1504018890010 Non-Fibrous
Homogeneous
40456048 Brown Teased 40% Cellulose 60% Non-fibrous (other) ~ None Detected
150401899-C011 Fibrous
Homogeneous
4045604C Brown Teased 40% Cellulose 60% Non-fibrous (other) None Detected
1504018990012 Fibrous
Homogeneous
4045605A Black Teased 100% Non-florous (other) ~ None Detected
1504018950013 Non-Fibrous
Homogeneous
40458058 Brown Teased 40% Cellulose 60% Non-fibrous (othery ~ None Detected
150401895-0014 Fibrous
Homogeneous
4045605C Brown Teased 40% Cellulose 80% Non-fibrous (other) ~ None Detected
150401899-0015 Fibrous
Homogenaous
4045606A Black Teased 100% Non-fibrous (cther) ~ None Detected
160401899-0016 Non-Fibrous
Homogeneous
40456068 Brown Teasad 40% Cellulose 60% Non-fibrous (other) ~ None Detected
150401889.0017 Fibrous
Homogeneous
Analyst(s) 7%(%’9_-

Michelle Leggett (32)

v
Y/
or ath rgpro lgnatory

Due o magnification limitations inherant in PLM, asbezios fibars in dimen=ions below the resokition
may require[rddilional tasting by TEM to confirm rRebestos quantities. The above test report relates
Wit ap:%i:al of EMSL Anatytical, Inc. EMSL’s Nability Is imited to the Zost of analysis. EMSL

Intefiretati
AN 8 p

and use of tast reaults are the responsibility of the cliant.
'med by EMSL Houslon (NVLAP #102106-0). TX 300158

e=pability of PLM mby not be delected. Semples reported as <1% or nona daleciad
onlly to the iems tested end may not be reproduced In any form withaut the oxprazs
bears no raspensidliity for sample colleclion acliviies or analytical method limitations.




0671572004 14:13 FAX 7136863645 EMSL ASBESTOS LAB

ood

| EMSL Anazlytical, Inc.
| 2501 Cantral Parkway, Suite C-17, Houston, TX 770592
Phone; (713) 686-3636 Fax: (713) 686-3645 Email: houstonlab@emsi.com
I P— I RO T RS T TS o oo A e SR T . — I - gt oy (it op e Pt e BT L5 2 B TR T T
Attr; ROBERT MORACE Customer ID: FMET&3
Fort Monmouth Environmental Laboratory Customer PO:
- Bidg. 173 SELF-PW-EV . .
Fort Monmouth, NJ 07703 Received: 06/14/04 9:53 AM
Fax (732) 532-6263 Phone: (732) 5324359 EMSL Order: 150401899
Projec: us$ Army 77th, Caven Pt EMSL Proj:
B Analysis Date:  6/15/2004
Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized
Light Microscopy
Non-Asbsestos Asbestos
-1 Sample Location Appearance Treatment % Flbrous % Non-Flbrous % Type
4045606C Brown Teased 40% Cellulose 60% Non-fibrous (other)  None Detected
1504018990018 Fibrous
Homogeneous
4045607A Black Teased 100% Non-fibrous (other) ~ None Detected
1504018990013 Non-Fibrous
N Homogeneous
40456078 Brown Teased 40% Cellulose 60% Non-fibrous (other)  None Detected
1504018890020 Fibrous
Homogeneous
—  4045607C Brown Teased 40% Cellulose 60% Non-fibrous (other) ~ None Detected
150401835-0021 Fibrous
Homogeneous
1 a0a5808A Black Teased 100% Non-fibrous (othar)  None Detected
150401893-0022 Non-Fibrous
Homogeneous
_| 40456088 Brown Taased 40% Cellulose 80% Non-fibrous (other) ~ None Detected
150401895-0023 Fibrous
Homogeneous
4045608C Brown Teased 40% Cellulose 60% Non-fibrous (other) ~ None Detected
- 1504016990024 Fibrous
Homogeneous
4045609A Not Submitted
A 1506018950025
40456098 Brown Teased 40% Callulose 60% Non-fibrous (other) ~ None Detected
1 1s0401899-co28 Fibrous
Homogeneous
.
Analyst(s) .M
J Michelle Leggett (32) /% /ﬂ
or other'aPproved signatory

l Dua (o magnification limitations inherent in PLM, asbestcs fibers in dknensions below the resalution capability of PLM moy nat be delecied, Samples reported as <1% or none delected

may require fadditicns! 1esting by TEM 1o canfirm asbestos quantities. The ebove teat report relates only Lo the ilems testsd and fmay not be reproducad in any form without the axpress
writlhn appraval of EMSU Anahytical, Inc. EMSL's liabliity is limlted to the cost of analysls. EMSL besrs no responsidllity for sample eollaction actvilles or analytical method limitations.
alio 3nd uze ¢f tas! rezults are tha rasponsibility of the client.

ed by EMSL Houslon (NVLAP #102108-0). TX 300158




06/15,2004 14:13 FAX 7136863645 EMSL ASBESTOS LAB 2005

EMSL Anazlytical, Inc.
2501 Central Parkway, Suite C-17, Houston, TX 77092
Phone: (713) 6BE-36356 Fax: (713) 686-3645 Email: houstonlab@emsl.com
[ 4 D R R s TP O o T - I O TN TR ITRCATIY ST TR L AR el e encaliAASNONS]
A
Attn: ROBERT MORACE Customer ID: FMETS3
| Fort Monmouth Environmental Laboratory Customer PO:
- Bldg. 173 SELF-PW-EV ) '
Fort Monmouth, NJ 07703 Received: 06/14/04 9:53 AM
Fax: (732) 532-6263 Phone: (732) 5324359 EMSL Order 150401899
] Project:  US Army 7Tth, Caven Pt. EMSL Proj:
Analysis Date: 6/15/2004
| Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized
Light Microscopy
Non-Asbestos Asbestos
1 Sample Location Appearance Treatment %  Fibrous % Non-Flbrous % Type
4045609C Brown Teased 40% Cellulose 60% Non-fibrous (other)  None Detected
1504018990027 Fibrous
J Homogeneous
40456010A-fioor Tan Teased 100% Non-fibrous (othery ~ None Detected
tile Non-Fibrous
1504018980028
_J Homogeneous
40456010B-mastic Black Teased 80% Non-fibrous (other) 10% Chrysotile
1504018990029 Non-Fibrous
] Homogeneous
40456011A-floor Tan Teased 100% Non-fibrous (othery ~ None Datacted
tile Non-Fibrous
150401899.0031
. Homogeneous
40456011B-mastic Yellow Teased 100% Non-fibrous (othery ~ None Detected
1564016990022 Non-Fibrous
Homogeneous
-
-
L Michelte Leggett (32)

1

or other J roved dgétory

Due to magnification limitationa inherent In PLM, ssbestos fders n dmensiong balow

may requira

the resolutian capability of PLM may not be detecied. Samples reponted oz <1% or none detecied

ropart rolales only (o the itams tested and mey nat be repraduced in any form without the express
EMSL'e iiabliity Iz imhed 1o the cott of analysis, EMSL boars ne razponzidility fer eampla eobaction astviniat or analytical mathed limiatians,
and use cf lesl rasuits ara the responsibility of tha dient.

d by EMSL Houslon [NVLAP $102106-0), TX 30-0759

~ THIS IS THE LAST PAGE OF THE REPORT. s
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ALT USARC/OMSUNHEATED STORAGE CAVEN POINT NJ 001531

SECTION 01011

OPTIONAL STATEMENT OF WORK ITEMS

PART 1 - GENERAL OPTIONS DESCRIPTION

11 DESIGN OBJECTIVES

A.  Theobjective of these optionsis to provide the maximum amount of renovation for
the contractual dollars available. These options will be used to bring the successful
bidders dollars to the maximum level of construction dollars available.

B.  Theseoptions are additive in nature to the base bid and may be selected in any
order.

C.  These options will be combines with the base bid and used to determine the best
value for the Government when selecting the successful Design Build Contractor.
Refer to Sections 00115 and 00130 to determine the selection process and selection
criteria

D.  All thegenera requirementsin the rest of this specification apply to the option
itemslisted below. In particular, the design references listed in Section 01010.
1.2 DESIGN/BUILD (D/B) CONTRACTOR RESPONSIBILITY

A. TheD/B Contractor isto provide all 1abor, materias, equipment, supplies, permits,
fees, and consultant services to design and construct these options.

B. TheD/B Contractor shal provide pricing information on each option separately as
shown on the Bid Schedule.

C. TheD/B Contractor’'s design professionals (architect/engineers/designers) shall be
the designers of record for these optiona items. They must take full responsibility
for the design and must satisfy themselves that these design options meet regulatory
and professional standards.

PART 2 - OPTIONAL BID ITEMS

21 NEW SLOPED SHINGLED ROOFS

A.  Provide pitched roof for buildings 115, 198 and 204 of this facility. The roofs shall
have a minimum pitch of 4:12 or 5:12. Provide new 2 ply modified roofing system
for building 115A. Refer to SECTION 01010, PART 5, GENERAL CRITERIA
regarding the modified roof.

Section 01011 Page 1



ALT USARC/OMSUNHEATED STORAGE CAVEN POINT NJ 001531

#2

2.2

Roofs must be covered with 40-year dimensional shingles with a 5-year minimum
instaler’s warranty.

Follow Design Guide UFC 4-171-05, Appendix ‘K’

The D/B Contractor shall provide a structure to support the new roof system and
shall coordinate the requirements for this system with the existing building’s
structural capacity.

Roof ventilation shall meet the requirements of the shingle manufacturer.

Protect the existing roof insulation while constructing the new roof, avoiding water
or physical damage to the existing building.

Extend mechanical systems as necessary to accommodate the pitched roof system.

Roof insulation shall have a minimum R-Vaue of 30.

COMPLETE KITCHEN
The complete kitchen shall be located in the academy office and assembly hall area.

The complete kitchen shall be designed based on the kitchen shown in UFC 4-171-
05. Equipment shall be priced in two separate categories. Refer to Bid Schedule and
Spec section 11400 for items that are bid MCAR and OMAR funded.

There shall be a dedicated 42 pole 120/208 panel with trapeze mounted transformer
for the kitchen located in the kitchen storage area. Electrical equipment dedicated
space and working space will be in compliance with the NEC.

All general-purpose receptacles in kitchen shall be 20 amps, NEMA WD 1. Provide
ground fault circuit interrupter receptacles (or circuit breakers) in kitchens.
Receptacles to be manufacturer’ s standard nylon face. Provide type 302, satin
finish, and stainless steel coverplates.

Provide receptacles or power connections in kitchen for utilization equipment
included in the project as well as equipment furnished by the Government.

Receptacles located in kitchen shall be designed to meet al MDS standard kitchen
equipment.

Provide power connection to all HVAC and Plumbing equipment required in
kitchen. Disconnects, Starters, Variable Frequency Controllers, Fused Disconnects,
Motor rated overload protection switches, and single point connections shall be
provided per equipment manufacturer’ s recommendation. Refer to mechanical
section for design criteria. Coordination with mechanical contractor is required.

Provide a new lighting system in kitchen, scullery, and food storage consisting of:
4 foot fluorescent wet location fixtures. Contractor shall design for 70 footcandles
at the work surface. Provide emergency lighting per NFPA 101 utilizing battery
fluorescent ballasts in the kitchen.

Section 01011 Page 2



ALT USARC/OMSUNHEATED STORAGE CAVEN POINT NJ 001531

2.3

Mechanical systems for the kitchen shall meet the requirements of the Reserve
facilities Design Guide and MDS standards.

A fire protection suppression system is provided for the hoods. The contractor shall
make connection to the fire darm control panel in accordance with NFPA 72 and
the International Building Code.

Provide range hood and associated exhaust air and makeup air systems. Provide
ancillary exhaust hoods and exhaust systems. In the kitchen area to be renovated,
remove the existing systems including ductwork and accessories and provide a new
roof or exterior mounted natural gas fired makeup air unit interlocked to operate
during hood operation. The kitchen areawill be maintained dightly negative with
respect to the surrounding rooms. Comply with NFPA 96 for ventilation and fire
protection of kitchen equipment. Coordinate placement of the new makeup air unit
with the roof membrane, flashing and other roofing system elements. Provide
hoods over dishwasher, serving line and other e ements in accordance the revised
kitchen layout and per UFC 4-171-05. Cooking hood shall be compensating air
type, with makeup air delivered outside the hood envelope, not the short-circuit

type.

Kitchen shall be completely upgraded to meet current size requirement and UFC 4
171-05 Design: Guide for Army Reserve Facilities, dated 1 Nov 2003. Plumbing
work will include new plumbing piping throughout, including hot and cold
domestic water systems, new DWV systems, grease trap to serve the kitchen
facility, connections to new kitchen equipment, sinks, hand wash sink, floor drains,
including open receptacles, new water heater and water heater booster system.
Provide 180- degree water to the dishwasher, and to a sanitizing compartment of
new scullery sinks.

Provide a telephone and data connection in the kitchen office.

NEW LOADING RAMP

Provide bi-level loading ramp with reinforced concrete foundations, retaining walls,
and slab on grade.

Ramps shall provide 42" and 48 difference in grade elevation, respectively.
Slope of ramps shall not exceed 1" per foot.

A flat portion of the dab on grade, at least 20° in length, shall be provided at the top
of each ramp.

Locate ramp in rear MEP parking lot such that large truck and tractor/trailers can
easily maneuver and access the loading ramp. Find location to be approved by the
User through the Contracting Officer.

Ramp shall be designed for AASHTO HS-20 loading, or the required loading as
determined by the 77"

Section 01011 Page 3



ALT USARC/OMSUNHEATED STORAGE CAVEN POINT NJ 001531

#2

G.

24

2.5

m O O

m

Provide guards as required by code.

REPLACEMENT WASHRACK

Provide a dedicated 120 volt, 20 amp, 1 pole circuit at the washrack. The circuit
shall feed a weather-proof, 20 amp, duplex, ground fault circuit interrupter
receptacle with an in-use cover. The receptacles shall be mounted on a unistrut
structure.

The new wash rack shal be in the same general location and configuration as the
existing wash rack on site. The existing wash rack shal be removed.

Provide a new oil/water separator in the same general location and configuration as
the exigting oil/water separator. The existing oil/water separator shall be emptied,
cleaned and removed in accordance will all Federal, State, and local regulations.

The wash rack will be connected to the oil/water separator, which is connected to
the on-site sanitary sewer system.

The D/B Contractor shall verify the existing location, points of connection, and
general configuration of the existing wash rack and it's components.

The D/B Contractor will verify with the User of the adequacy and configuration of
the wash rack.

The new wash rack will be sized and designed for the current facility needs. Based
upon discussions with the User.

The wash rack will be provided with a convenience hose bibb for connection to a
hose or to a portable pressure washer. The hose bibb shall be freeze proof. The
hose bibb will be located underground in a utility box flush with the pavement, or
above ground in alocation not subject to vehicular traffic. If the hose bibb is
placed aboveground, it shall be provided with concrete filled steel guard posts.
NEW GRAND ENTRANCE RENOVATION

Coordinate materials, finishes and colors with existing building. New materias
shall be introduced to accentuate the entrance.

The design for the new entrance shall be determined by the D/B Contractor and
approved by the Government.

Incorporate building signage in the design.
Provide for adequate daylighting.
Provide access complying with ADA Standards.

Provide handrails complying with ADA standards.
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G.

2.6

2.7

Remove second floor concrete stairs, landings, sted handrails and a portion of the
second floor to create a two-story entrance lobby. Repair second floor area as
needed.

Replace VCT with porcelain tile, quartz tile or comparable material.

Fur out existing CMU walls and add gypsum board, finish and paint.

Provide new entrance into Room #124 from northwest corner of Lobby.

Provide new lighting within the vestibule of the new grand entrance. Provide
emergency egress lighting on interior and on exterior of entry in accordance with
NEC Article 700.

NEW LANDSCAPING

This option is for landscaping associated with the new facility upgrade, including
trees, bushes, ground covers, perennials, edging, ornamental covers and mulch.

The Base contract will provide grassin turf aress.

The Base contract will provide berms between the new POV parking lot and the
buildings. This option will provide landscaping on those berms.

This option will also provide landscaping near the entrances to the facility along the
roadways.

Landscape materid and placement shal conform to UFC 4-010-01 DoD Minimum
Antiterrorism Standards.

All landscape items shall be low maintenance and shall not require irrigation once
established.

The landscaping will be designed by aregistered Landscape Architect familiar with
the Jersey City — Newark, New Jersey climate and conditions. Landscape material
shall be compatible with the location.

The landscape design shall be designed to provide a pleasant attractive entrance and
appearance from the streets and parking lot. Landscaping is not required in the rear
of the facility or in the MEP parking lot areas.

MOBILE KITCHEN EQUIPMENT PAD
Construct Mobile Kitchen Equipment Pad (MKT) complete with Non-Freeze hot
and cold water hose connections, sanitary drain with trap and cover, and electrical

connections.

The pad shal be constructed of reinforced concrete with a minimum dimension of
20 feet by 20 feet. The pad shall be provided with a stone base.
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C.  Thepad shal belocated in the rear of the facility near the door to the
kitchen/dining area. Existing bituminous and aggregate pavement must be removed
to accommodate the new pad.

D. Theexact location and configuration of the kitchen pad shall be coordinated and
approved with the facility user.

#3

2.8 ENERGY MANAGEMENT SYSTEM UPGRADE

A. Inaddition to the basic building controls, provide a DDC based EMCS system with
capacity to monitor the overal buildings in this project, a central console/operators
station in this facility, and also report remotely to the 77" RRC. System shall be
compatible with existing 77" RRC system, such as Honeywell “XBS’ or Johnson
Controls“METASYS’, not areplacement or side-by-side instalation with it.
Meet with 77" RRC to determine their system requirements. Refer to Section
01011 for the Options and their descriptions.

1 Provide a new software resident Direct Digital Control (DDC) system with
persona computer interface located in a facility maintenance room selected
by the 77th RRC. The new DDC system shall be from an established
temperature control manufacturer with aminimum of 5 years experience
with similar projects and shall have a representative within a 200 mile radius
of the site. The Temperature Control Contractor shall provide references of
recent projects with points of contacts to the Contracting Officer for review
and acceptance.

2. Incorporate al new systems and equipment into the new DDC control
system.

3. Provide training to alow building maintenance personnel to operate and
reprogram the DDC locdly, without DDC manufacturer service calls.

PART 3 - ADDITIONAL GENERAL OPTION REQUIREMENTS

3.1 GENERAL REQUIREMENTS

A. ThePrgject options shall be designed and constructed using English units of
measurement.

B.  TheTechnica Specifications Divisions 2 through 16 are provided in outline format.
They shall be utilized as design criteria and minimum standards for the
corresponding optional scope of work items, and shall be met or exceeded unless
the D/B Contractor obtains specific Government approval for proposed reductions.
These outline specifications contained in this package serve asaguide. The intent
is to convey the Government’s minimum requirements and level of established
quality. The D/B Contractor isto maximize the use of product cut sheets and notes
placed on design drawings, identifying significant elements and equipment
designations. All sections provided may not be used, and the D/B Contractor’s
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Section 01011

architect/engineers/designers shall provide to their subcontractors any additional
direction or specification items or sections if necessitated by their final design or
RFP requirements. The standards referenced in the outline specification establish
minimum requirements for the final construction.
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AMENDMENT NO. 003

SECTION 01021
DESIGN SUBMISSION REQUIREMENTS AFTER AWARD
PART 1 GENERAL
1.1 INTRODUCTION

This section contains information needed after the successful Offeror has been selected. The
information contained in this section applies to the design required for the USARC/OM S at
Caven Point, New Jer sey.

DESIGNER OF RECORD

The Design/Build Contractor shall identify, for approval, the Designer of Record for each area of
work. One Designer of Record may be responsible for more than onearea. All areas of design
disciplines shall be accounted for by a listed, Professional Registered Designer of Record. The
Designers of Record shall stamp, sign, and date each design drawing under their responsble
disciplinefor final construction documentation stage. Designer sof Recor d shall either becontracted
directly by the Prime Contractor or an employee of a design firm that is contracted directly by the
PrimeContractor. TheDesgner of Record shall not bean owner, employee, agent, or consutant of
a construction sub-contractor hired for this project.

PART 2— (Not Applicadle)
PART 3 - EXECUTION
3.1 CONTRACTOR DESIGN REQUIREMENTS AFTER AWARD

a The Contractor shdl design and detail a complete and useable facility before congtruction
begins. Fast track design and construction will not be permitted on this project. The
Contractor shall design and congtruct the facility in Imperid (English) units

b. The design shdl consist of four submittas, asrequired in the U.S. Army Reserve Design
Process and Submittal Requirements Manual (website http://bc.cecer.army.mil/mds/).
These submittals are the Charette Design Phase, the Interim Design Phase, the Find Design
Phase, and the Corrected Final Design Phase. The certified find desgniswhen ALL review
comments have been addressed, incorporated into the design, and the find design has been
approved, and ready for construction.
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c. The submittas shal include specifications, drawings, design andyss, permit applications,
confirmation notices and submittal registers. The government will assst the contractor infindizing
the DD1354. The complete requirements for each submittal is described in the U.S. Army
Reserve Design Process and Submittal Requirements Manual.

d. Thedesgnshall be completed in accordance with the codes and standardsitemized in thisRFP.

3.2 SUBMISSION OF DESIGN DOCUMENTS

a TheContractor shal submit design documentswith cover letter by overnight mail in accordance
with the requirements of this section. The letter shdl indicate the project name, due date of

comments, and where to send the comments.  All drawings shdl be hdf-sze. Specifications,
submitta regiter, design andysis and other technicd information shall be bound.

b. ThePredesign Meeting and each Design Review M eeting will be held at the Caven
Point Army Reserve Center. Thedesgn reviewswill be heldto discussreview commentsonthe
Charette, Interim, and Find Design Submittals.

C. Desgn Reviews shdl not be taken as an approva and does not relieve the Contractor
from responsibility for compliance with the RFP solicitation, Code Regulations, or betterments
listed with the contractor’ s proposa or identified during proposa evauation.
d. Once the Government has reviewed and gpproved the contractor’ sfind design, no
further changes to the design shal be made without the written gpprova of the Government. Al
costs for submitted variances, after Find Design Approva, shall be borne by the Contractor at
no cost to the Government.

3.3 GENERAL DESIGN REQUIREMENTS
a The Contractor is required to independently prepare and submit for approval a complete
Design. The Contractor’ s Design Professonals shdl independently confirm and be responsible for
the technica accuracy and adequacy of al aspects of the project design.
b. The project design shdl include the items listed in paragraph 3.1.
c. The submission requirements outlined herein are the MINIMUM requirements necessary.

d. Document quantities and delivery addresses are Specified at the end of this specification section.
Quantities and addresses gpply for each submitta.

e. Not Used.
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f. Not Used.

g. CADD Requirements
() All drawings shdl bein AutoCAD 2000 or newer.
(2) Provide aseparate dectronic drawing file for each project drawing. Each file shall
contain al the datafor one complete drawing, including the date and border. Each drawing
file mugt be completdy independent of any data in any other file. Drawing files with
externa references such as reference file attachments or specid fonts will not be
acceptable. All displayablegraphic dementsondl levelsof thedrawing filemust be part of
the project drawingimage. Thedrawing file may not contain any graphic e ement that isnot
part of the drawing image.

(3) Providealist of dl drawingsin the set of project drawings together with the name of
the electronic file that contains the data for each drawing.

(4) Submitted hard copy drawings must be plotted directly from the eectronic file.

h. Specifications and Reports
(1) Provide project specifications and reportsin asingle dectronic document filein
Microsoft Word (version 7.0), Windows 98, or NT format. The complete document:
including title sheet, table of contents, submitta checkligt, and dl specification sections, must

be assembled into a single eectronic document in Word format.

(2) Provideindependent page numbering for each specification section. The page number
shdl incorporate the specification section number (e.g. 15000-1).

(3) Submitted hard copy documents must be printed directly from the eectronic file.
i. Electronic Data

(1) Electronic data of al desgn documents must be provided with the Certified Find
Design documents. Data shal be on CD ROM 5-1/4 inch disc.

(2 All furnishings data including interior Sgnage is to be provided in Microsoft Excel
Spreadshest.

J. Submitta Register: The contractor will be required to preparea Submittal Register Engineering
Form 4288 identifying al congtruction submittals. Each submittal item shdl beidentified and coded
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in accordance with Section 01331. A completed Engineering Form 4288, approved by the
Contracting Officer, will be required prior to commencement of construction.

34 SUBMITTAL REQUIREMENTS

3.4.1 Desgn Phase

All desgn submission requirements are defined in the U.S. Army Reserve Design Process and
Submittal Reqguirements Manual. Each discipline is provided the requirements for the Charette,
Interim, Final, and Corrected Find Desgn Submittals. All aspects will be followed, except for the
requirement to design the project using the Modular Design Software (MDS). The only requirement isto
design the project in AutoCAD version 2000, or newer verson.

a. The Charette Desgn Phase is defined in the U.S. Army Reserve Design Process and
Submittal Requirements Manual, Paragraph 2.4. The deliverables for this phase are
described in Paragraph 2.4. of theManual. Thedecisonsfrom the Charette Review Meeting
will be incorporated into the Interim Design Submittal. 1t is not necessary to provide a corrected
charette design phase document.

#3

b. The Interim Desgn Phase is defined in the U.S. Army Reserve Design Process and
Submittal Requirements Manual, Paragraph 2.5. The deliverables for this phase are
described in Paragraph 2.5. of the Manual. Incorporateall approved charette submittal
commentsinto the design.

#3

C. The Find Desgn Phase is defined in the U.S. Army Reserve Design Process and
Submittal Requirements Manual, Paragraph 2.6 The deliverables for this phase are
described in Paragraph 2.6. of the Manual. Thissubmitta shdl designate what equipment
manufacturers the contractor plans to use for al pieces of equipment.

d. The designer is responsible to respond to al comments and incorporate al appropriate
comments (as determined by the LRL Project Engineer), generated as aresult of thefind review
meseting. As part of the Backcheck, the designer shal mark two setsin red, with thereviewer’s
name and comment number, indicating the corrections have been made as aresult of the review
comment. The Louisville Didrict Corps and the New York Didrict Corps will perform a
backcheck of commentson thesered-lined sets. Oncedl commentsare satifactorily resolved, the
Corrected Final Design may be distributed.

e The Corrected Find Design Phaseisdefined intheU.S. Army Reserve Design Process
and Submittal RequirementsManual, Paragraph 2.7, shdl be congdered aformd submittdto
dl reviewers. Thissubmittal shal incorporate the review commentsin the submittal and becomethe
find product for construction.
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f. The Comprehensive Interior Design (CID) and Structurd Interior Design (SID) submittals
ghdl follow these documents:

All documents contained in Appendix G of this Solicitation
U.S. Army Reserve Design Processand Submittal RequirementsManual
(located at http://bc.cecer .army.mil/mds/)

Note: The furniture will be GFGI (government furnished-government installed). The
contractor will beresponsblefor all power, data, and voice hookups.
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*3 Itisrecommended that the Contractor'sinterior designer contact Denise Seamon
(502-315-6899) of the L ouisville Corps of Engineers, after contract award but prior to
beginning development of the CID, to coordinate CID submission requirements. The
Government believes such coor dination will minimize Contractor effort required to
develop the CID. *3

s} Commentswill be input into aweb based system called DR CHECKS. The Contractor
will be given accessto this systern and will be required to respond to al commentsin the program.
The Contractor shall print and distribute review setsas shown on the attached list and be prepared
to discuss the comments and preliminary responses at the review meeting for each part of the
desgn. The Contractor will keep the minutes of the meetings and forward the minutes and
annotated comments to dl reviewers within 14 days of the megting. The annotations will be
detailed enough to indicate exactly what the Contractor will do to comply with thecomments. The
contractor shall assemble the commentsreceived into acomplete package. The complete package
of comments and responses shdl be transmitted to al offices that recelved the design submitted.

h. The Government” sreview isnot to be considered aquality control review; the contractor
shdl providehisowninterna qudlity control asrequired by contractor Design Quality ControlsPlan
beforethe designis submitted to the Government. 1t isvery important the contractor’ sentireteam
agrees with the design before it is submitted to the Government. Each design submittal shal be
stamped “agpproved” by the contractor, mgor constructors and by the design team prior to
submissonfor review. The Government’ sreview or gpprova does not relieve the contractor of his
responsibility to provide asafe, functional project in accordance with thetermsof the contract. All
find drawings shdl be signed and sedled by the Design Professiond. Quality control procedures
shall consst of design and/or checking by registered professionds and a review completed by a
separate professional. Complete names of designers, checkers, and reviewers shall appear inthe
drawing title block. The Contractor shall submit the Design Quality Checklist from the Louisville
Didrict AE Design Guide with their Find Design Phase submissions.

I. The Government’ s review will likely result in a sgnificant number of comments. The
Contractor shdl respond to each comment with aresponse that clearly indicates what action will
be takenin Dr. Checks. Commentsthat, in the Contractor’s opinion, require effort outside the
scope of the contract will be clearly indicated as such by the Contractor. The Contractor shall
not proceed with work outside the contract until a modification to the contract is properly
executed.

3.4.2 Construction Phase

a. A Letter of Design Completion will be issued upon completion and approva of the corrected
final desgn submitta. Thiswill provide authorization begin ongte congruction efforts.
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b. Asthe firg item of work during the construction phase, the Contractor shdl furnish to the
Government 15 hdf-sze satsand 5 full sze sets of the certified find drawings and 20 sets of the
gpproved specifications for its use during construction.

d. No congruction will be dlowed on work for which the design has not been reviewed and

approved.
e. The Contractor shal provide renderings of the project, as specified in the attachment, no later
than 90 days after design completion.

SECTION 01021 Page 7



CAVEN POINT *** SAFETY PAYS***
USARC/OMS

JERSEY CITY, NEW JERSEY

LIST OF ADDRESSES FOR REVIEWS

ORGANIZATION ABBREVIATION

Army Corps of Engrs, Louisville CELRL
ATTN: May Ann Jug, ED-MA

600 Dr. M. L. King Jr. Place

Louisville, KY 40202

Project Officer OCAR
ATTN: MAJEd San Nicolas

1421 Jefferson Davis Hwy, Suite 11200

Arlington, VA 22202-3259

77" RRC RRC
Maomouth AFRC

ATTN: Art Patterson

338 Newman Springs Rd.

Redbank, NJ 07701

77" ARIM RRC
ATTN: Ray Scott

Ernie Pyle USARC, Building 200

Ft. Totten, NY 11359

Army Corps of Engineers RE
Metro East Resdent Office

ATTN: Don Braun, CENAN-CO-M

Brooklyn, NY 11252

Army Corps of Engineers PP-M
New York Digtrict

ATTN: Andy Shoulders,CENAN-PP-M

26 Federd Plaza, Room 2119

NY, NY 10278
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*3
Army Information Systems | FEEZCCDNIES 1HIS 0 0]
Engineering Command
Fort Detrick Engineering Directorate
ATTN: George Gaffney
1435 Porter Street, Suite 200
Fort Detrick, MD 21702-5047

*3

(2) All 60% and 100% design submittal items (drawings, specifications, analyses, €tc.)
identified herein that are not included in the CID & SID requirements.

(2) Note FS=Full sizeplans, HF = Half size plans.
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Project:

Find Desgn and Certified Find Design Checklist
(Edit as needed)

1. GENERAL:

a.  Haveall documents been prepared in accordance with the QC Plan?

d. Have drawings and specifications been reviewed by a qualified engineer to assure fire protection engineeringisin
conformance with applicable portions of NFPA regulations and national, state, and local building codes?..

(NOTE: For projects containing metal buildings a special note to the field shall beincluded, requiring a
"presubmittal” meeting with Construction field personnel, Contractor, metal building supplier and Engineering
Division representatives to discuss the specifications and submittal requirements.)

e. Has Quality Control Procedures been performed to assure that translated files are fully useable, complete and
represent thedesign .............

3. SPECIFICATIONS:
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b. Are specifications prepared in accordance with the manual, Louisville District Design Guide for Military
Construction, using required weight of paper, Standard Elite or other acceptable type face, the proper format, and
with proper submittal notationsin margin?............ccceevveveeereresneenns

4. COST ESTIMATE:

a. Have cost estimates been prepared in accordance with manual, Louisville District Design Guide for Military

b. Is cost estimate within CCL? Have recommendations been made for cost reductions including deductive
aternatives? Are deductives clearly delineated on the drawings and unit price schedule?......................

5. MISCELLANEQOUS:

a. Have construction permits been applied for asrequired by the Clean Air Act and Clean Water Act Amendments?

form.)

SIGNATURE AND DATE
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RENDERING FORM

PROJECT TITLE __ United States Army Reserve Center/OM S//UNHTD STRG, Caven Point, Jersey City, New
Jersey

1. GENERAL
Each rendering will be matted, mounted, labeled, and framed with non-glare glass ready for hanging and to be
shipped/delivered. Rough 8%2x 11 “block out” sketch will be forwarded to DAAR-EN for approval prior to
proceeding to afinal rendering.

2. QUANTITY/DISTRIBUTION

Original Full Size Color Framed Copy
_ 1 Project Location U.S. Army, Pacific (Attn: APEN)

U. S. Army Reserve Command
(Attn: AFRC-EN)

_ 1 U.S Army Reserve Command
(Attn:__AFRC-EN )

_ 1 OCAR ENgineering office
(Attn: DAAR-EN)

__ 2  CELRL-ED-MA

1 _CENAN

3. PARTICULARS:
a  Size, approximated. (Check one of the following)

36" x 36" 30" x 24" 24" x 24"
36" x 30" 30" x 20" 24" x 18"
_X_36" x24”
b. Orientation: Front Left
_ X_ Aerial Right
Other

c. Labding/Title:
(1) USAR Center Dedication Name or Greenbook Project Title/ DDForm 1391 Project Title (first

line)

(second line)
(2) Location (City/ State) __ North Canton, OH
(3) Description (i.e. 600 Member USARC/OMYS)
(4) Label/Title Location: top center ___X__bottom center

(other)
(5) FrameMaterid: wood _ X__ aluminum plastic
black metal (with non-glare glass)

(6) Matte light gray taupe white off white other

__X___ color selected by renderer to match colors
(7) Other Reprographics (indicate quantity)
_10__ color photograph (8 x 10), 6 framed, 4unframed _ 1 35mmdlide
transparency reprint
1 electronic( )
1 digital photographin jpg or kdc format.

List specific itemsto be shown on the rendering. (ie. Humvee or people dressed in army green)
Flagpole

(Itemsin bold represent the frequently used selections. Itemslisted aboveto beforwarded to CELRL-ED-MA,
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unless noted otherwise.
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NJ0O30003.txt
General Decision Number: NJO30003 06/04/2004 NJ3

Superseded General Decision Number: NJ020003
State: New Jersey
Construction Types: Building, Heavy and Highway

Counties: Bergen, Essex, Hudson, Hunterdon, Middlesex,
Morris, Passaic, Somerset, Sussex, Union and Warren Counties in
New Jersey.

BERGEN, ESSEX, HUDSON, HUNTERDON (Remainder), MIDDLESEX
(Remainder), MORRIS, PASSIAC, SOMERSET (Remainder), SUSSEX,
UNION, & WARREN (Remainder) COUNTIES:

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories,does not include Hunterdon or
Somerset Counties for building construction only)

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
06/13/2003
12/19/2003
01/23/2004
02/27/2004
0370572004
0371972004
0570772004
0670472004

NoOOAAWNRERO

BOIL0O028-001 08/01/2003
Rates Fringes

Boilermaker...... ... .. .. ....... $ 34.63 20.45

* CARP0O006-001 05/01/2004

BERRGEN (East of Hackensack River including but not limited to
Cliffside, Coytesville, Edgewater, Fairview, Fort Lee, Grant
Wood, Leonia, Palisades Park, and Ridgefield Twps), AND HUDSON
(East of the Hackensack River) COUNTIES

Rates Fringes
Carpenter
............................ $ 33.38 15.02
Millwright. ... .. _ .. _.__........ $ 33.07 44%+ .21
* CARPO015-001 05/01/2004
BERGEN COUNTY (Remainder)
Rates Fringes
Carpenter
............................ $ 33.38 15.02



NJO30003.txt
Millwright. ... .. .. ... ... ...... $ 33.07 44%+ .21

* CARP0031-002 05/01/2004

HUNTERDON (Starting at the South of the town of Frenchtown on
the Delaware River, thence following the line in the center of
the road to Bapistown to Croton to the City of Flemington to
Flemington Junction to Three Bridges, tehnce following the
Somerset County line Northward, all territory South of this
line including the City of Flemington) AND SOMERSET (all
territory South of a line beginning at Armwell on the County
line to Zion to Fairview to Dutchtown to Plainsville to Bell
Mead to Griggstown to the Delaware and Raritan Canal) COUNTIES

Rates Fringes
Carpenter
* CARP0041-002 05/01/2004
ESSEX (Millburn Twp), MIDDLESEX, MORRIS, SOMERSET
(Municipalities of Greenbrook, North Plainfield, Watchung, and

all communities East of King George"s Road), SUSSEX AND UNION
COUNTIES

Rates Fringes
Carpenter & Insulator
............................ $ 33.38 15.02
Millwright. ... .. .. ... ... .... $ 33.07 44%+ .21
* CARP0099-001 05/01/2004
Rates Fringes
Lather
............................ $ 33.38 15.02

* CARP0124-001 05/01/2004

BERGEN (City of Garfield and Boroughs of Lodi and Wallington),
AND PASSAIC COUNTIES

Rates Fringes
carpenter $ 33.38 15.02
Millwright. .. ... ... .. ... ....... $ 33.07 44%+ .21
* CARP0399-001 05/01/2004
WARREN COUNTY
Rates Fringes

Carpenter & Insulator
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............................ $ 33.38 15.02

Millwright. ... .. .. .. ... .... $ 33.07 44%+ .21

* CARP1342-001 05/01/2004
ESSEX, AND HUDSON (West of Hackensack River)

Rates Fringes
Carpenter
............................ $ 33.38 15.02
Millwright. ... .. ... .. ... ...... $ 33.07 44%+ .21
CARP1456-001 05/01/2003
Rates Fringes
Y7 $ 38.28 26.41
Diver Tender....... ... .. ... .... $ 28.82 26.41

* CARP2212-001 11/01/2003
BERGEN, ESSEX, HUDSON, & PASSAIC COUNTIES
Rates Fringes

Soft Floor Layer............... $ 32.22 44%+ .21

ELEC0102-001 06/02/2003
MORRIS, PASSAIC, SUSSEX, UNION, AND WARREN COUNTIES

Rates Fringes
Line Construction:
Cable Splicers.............. $ 42.13 42 5%
Groundmen. ... ... ... oooo.. $ 22.98 42 .5%
Lineman & Equipment
Operators. ..........ocooo... $ 38.30 42 .5%

ELEC0102-002 06/02/2003
MORRIS, PASSAIC, SUSSEX, UNION, AND WARREN COUNTIES

Rates Fringes
Cable splicer.................. $ 42.06 43%
Electrician...... .. ... .. ....... $ 38.24 43%

ELEC0164-001 08/15/2000
BERGEN, ESSEX, AND HUDSON COUNTIES

Rates Fringes
Page 3
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Line Construction:
Cable Splicer.... .. ... ...... $ 38.89 41%
Groundman. . .....oceeaaann $ 20.66 41%
Lineman, Welder,X-Ray
Technician, Equipment
Repairman, & Equipment
Serviceman. . . .o e e e i $ 34.42 41%

ELEC0164-002 06/02/2003
BERGEN, ESSEX, AND HUDSON COUNTIES

Rates Fringes
Cable splicer..... .. ... ....... $ 43.81 45%
Electrician........ ... .. ... .... $ 38.77 45%

ELEC0262-002 08/15/1993

MIDDLESEX COUNTY (Area North and West of a line following the
Philadelphia and Reading Railroad East from the Raritan River
to Dismal Road, Northeast on Dismal Road to Park Avenue, North
on Park Avenue to Lehigh Valley Railroad, and Northeast along
that railroad to the Union County line)

Rates Fringes

Electrician. .. ... ... ... .. ...... $ 25.92 6.09+20%

ELEC0262-006 11/30/1994

MIDDLESEX COUNTY (Area North and West of a line following the
Philadelphia and Reading Railroad East from the Raritan River
to Dismal Road, Northeast on Dismal Road to Park Avenue, North
on Park Avenue to the Lehigh Valley Railroad, and Northeast
along that railroad to the Union County line)

Rates Fringes
Line Construction:
Groundmen. .. ... $ 21.06 3.76+11.7%
Linemen, Cable Splicers..... $ 22.87 3.76+11.7%
ELECO358-001 06/01/1998
MIDDLESEX COUNTY (Remainder)
Rates Fringes
Electrician. .. ... ... . _.._.._.... $ 30.26 42 _.75%
ELECO358-002 06/01/1998
MIDDLESEX COUNTY (Remainder)
Rates Fringes
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Line Construction:

Cable Splicer............... $ 33.89 43%
Certified Welder Lineman....$ 31.77 43%
Groundman & Winch

Operator........ ... o..-. $ 29.47 43%

Linemen, Hole Digger

Operator, Truck w/o

Winch or Pole & Steel

Hand, Truck w/o Winch,

X-ray Technician &

Equip. Repailrer............. $ 30.26 43%

ELEC0456-001 06/02/2003

MIDDLESEX COUNTY (Area South and West of a line extending East
from the Raritan River along the Philadelphia and Reading
Railroad to Shelton Rd, South on Shelton Rd to Lincoln Hwy to
Vineyard Rd to Old Post Rd, along Old Post Rd to Mill Rd, along
Mill Rd to the Raritan River, along the Raritan River to South
River, alopng South River to the Southern boundary of the
Borough of South River, along this boundary to Cranbury South
River Turnpike, along this road continuing on to Washington Rd
and Maplewood Ave in Cranbury to Scott Ave, along Scott Ave to
Main St, on Main St and the turnpike to Millstone River)

Rates Fringes
Cable splicer.. ... .. ... ... .... $ 42.04 47%
Electrician.......... . ... ..... $ 37.20 47%

ELEC0456-002 06/03/2002

MIDDLESEX COUNTY (Area South and West of a line extending East
from the Raritan River along the Philadelphia and Reading
Railroad to Shelton Rd, South on Shelton Rd to Lincoln Hwy to
Vineyard Rd to Old Post Rd, along Old Post Rd to Mill Rd, along
Mill Rd, aloong Mill Rd to the Raritan River, along Raritan
River to South River, along South River to the Southern
boundary of the Borough of South Rlver, along this boundary to
the Cranbury South River Turnpike, along this road continuing
on to Washington Rd and Maplewood Ave in Cranbury to Scott Ave,
along Scott Ave to Main St, on Main St and the turnpike to
Millstone River)

Rates Fringes

Line Construction:
Cable Splicer.... ... ... .... $ 38.95 45 _75%
Groundmen. . ... ceeeeeceeennenn $ 33.98 45_75%
Linemen. . ..o e e e e e e s $ 34.77 45 _75%
Winch Operator.............. $ 33.98 45 .75%

ELEVO001-001 01/01/2004

Rates Fringes

Elevator Mechanic
Construction................ $ 39.265 14 .845+A+B+C
Modernization............... $ 31.43 14 .695+A+B+C
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FOOTNOTES:
A. PAID HOLIDAYS: New Year"s Day, Lincoln®s Birthday,
Washington®s Birthday,
Memorial Day, Independence Day, Labor Day, Columbus Day,
Veteran®s Day, Election Day, Thanksgiving Day, and Christmas
Day

B. Employee with 6 months but less than 5 years of service
receive 2 weeks vacation, and 3 weeks vacaation for 5 years
or more of service.

C. Employee with 6 months, but less than 5 years of sevice
receive 2 weeks vacation, and 3 weeks vacation for 5 years or
more of service.

ENG10825-004 07/01/2003

Rates Fringes
Power equipment operators:

GROUP 1. . ... i $ 35.64 18.15+A+B
GROUP 2. . . i iie e $ 35.73 18.15+A+B
GROUP 3. .. i iia e $ 33.34 18.15+A+B
GROUP 4. . . i aaan $ 30.78 18.15+A+B
GROUP 5. . . i i iieaaan $ 29.25 18.15+A+B
GROUP 6. .. iie e $ 27.49 18.15+A+B
GROUP 7. . i ia e $ 38.00 18_15+A+B

[STEEL ERECTION]:

FOOTNOTES:

A. PAID HOLIDAYS: New Year"s Day, Washington®s Birthday,
Memorial Day, Independence Day, Labor Day, Veteran®s Day,
Thanksgiving Day, and Christmas Day.

B. Employees receive 20% premium pay for hazardous waste
work .

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
[STEEL ERECTION]

GROUP 1: Cranes - (all cranes, land or floating with booms
including job 140 ft. and over, above ground); derricks-(all
derricks, land or floating with boom including jib 140 ft.
and over, above ground).

GROUP 2: Cranes - (all cranes, land or floating with booms
including jib less than 140 ft. above ground); derricks (all
derricks, land or floating with booms including jib, less
than 140 ft. above ground).

GROUP 3: "A" frame; cherry pickers 10 tons and under;
hoists; all types hoists shall also include steam, gas,
diesel, electric, air hydraulic, single and double drum,
concrete, brick shaft caisson, or any other similar type
hoisting machines, portable or stationary, except Chicago
boom type; jacks-screw air hydraulic power operated unit
gonsole type (not hand jack or pile load test type) side
ooms.

GROUP 4: Aerial platform used hoist; compressor, 2 or 3 in
battery; elevators or house cars; conveyors and tugger
hoists; fireman; forklift; generators, 2 or 3
maintenance-utility man; rod bending machine (power);
welding machines--(gas or electric, 2 or 3 in battery,
including diesels); captain power boats; tug master power
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boats.

GROUP 5: Compressor, single, welding machine, single, gas,
electric converters of any type, diesel; welding system
multiple (rectifier transformer type); generator, single.

GROUP 6: Oiler staddle carrier.
GROUP 7: Helicopter pilot

ENG10825-005 07/01/2003

Rates Fringes
Power equipment operators:

GROUP 1. . ... i $ 34.50 18.15+A+B
GROUP 2. . .. $ 33.85 18_15+A+B
GROUP 3. .. iiiiiiiiaaaaan $ 30.71 18_15+A+B
GROUP 4. ... $ 29.31 18_15+A+B
GROUP 5. . ... $ 27.49 18_15+A+B
GROUP 6. .. iiiiciciie e $ 36.43 18.15+A+B

OILOSTATIC MAINLINES & TRANSPORTATION PIPELINES:

FOOTNOTES:

A. PAID HOLIDAYS: New Year®s Day; Washington®s Birthday,
Memorial Day; Independence Day; Labor Day; Veteran®s Day,
Thanksgiving Day; and Christmas Day

B. Employee receives 20% premium pay for hazardous waste
work .

OILOSTATIC MAINLINES AND TRANSPORTATION PIPE
LINES
CLASSIFICATIONS

GROUP 1: Backhoe; cranes (all types); draglines; front-end
loaders (6 yds. and over); gradalls; scooper (loader and
shovel); koehring and trench machines.

GROUP 2: "A"™ frame; backhoe (combination hoe laoder); boring
and drilling machines; ditching machine, small; ditchwitch
or similar type; fork lifts; front end loaders (2 yds and
over but |less than 5 yds.); graders, finish (fine);
hydraulic cranes, 10 tons and under (over 10 tons - crane
rate applies); side booms; and winch trucks (hoisting).

GROUP 3: Backfiller; brooms and sweepers; bulldozers;
compressors (2 or 3 in battery); front-end loaders (under 2
yds.); generators; giraffe grinders; graders and motor
patrols; mechanic; pipe bending machine (power); tractors;
water and sprinkler trucks, welder and repair mechanic.

GROUP 4: Compressor (single); dope pots (mechanical with or
with out pump); dust collectors; farm tractors; pumps (4 in.
suction and over); pumps (2 or less than 4 in. suction);
pumps; diesel engine and hydraulic (immaterial or power);
welding machines; gas or electric converters of any type,
single; welding machines, gas or electric converters of any
type, 2 or 3 in battery multiple welders; wellpoint systems
(including installation and maintenance).

GROUP 5: Oiler, grease, gas, fuel and supply trucks and tire
repair and maintenance.

GROUP 6: Helicopter-pilot.
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ENG10825-009 07/01/2003

BUILDING CONSTRUCTION PROJECTS; HEAVY, HIGHWAY, ROAD, STREET
AND SEWER PROJECTS:

Rates Fringes
Power Equipment Operator

GROUP 1. .. . i $ 33.87 18.15+A+B
GROUP 2. . ... $ 32.28 18.15+A+B
GROUP 3. . . . i $ 30.37 18.15+A+B
GROUP 4. ... $ 28.74 18.15+A+B
GROUP 5. . ... $ 27.03 18.15+A+B
GROUP 6. . i i i $ 35.69 18.15+A+B

FOOTNOTES:

A. New Year"s Day; Memorial Day; Independence Day; Labor Day;
Thanksgiving Day; Christmas Day, plus Washington®s Birthday
and Veterans Day.

B. Employee receives 20% premium pay for hazardous waste
work .

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Autograde - combination subgrader; base metal
spreader and 7 base trimmer (CMI and similar types);
autograde placer, trimmer, spreader combination (CMI and
similar types); autograde slipform paver (CMI and similar
types); backhoe; central power plants (all types); concrete
paving machines; cranes (all types, including overhead and
straddle travelling type); cranes; gantry; derricks (land or
floating); drillmaster, quarrymaster (down the hole drill)
rotary drill; self propelled hydraulic drill; self- powered
drill; dragline; elevator graders; front end loaders (6 yds.
and over); gradalls; grader; raygo; locomotive (large);
mucking machines; pavement and concrete breaker, i.e.;
superhammer and hoe ram; pile driver; length of boom
including length of leads, shall determine premium rate
applicable; roadway surface grinder; scooper (loader and
shovel); shovels; tree chopper with boom; trench machines.

GROUP 2: "A"™ frames backhoe (combination); boom attachment
on loaders (rate based on size of bucket) not applicable to
pipehook, boring and drilling machines; brush chopper;
shreader and tree shredder; tree shedder; cableways;
carryalls; concrete pump; concrete pumping system; pumpcrete
and similar types; conveyors, 125 ft. and over; drill doctor
including dust collector, maintenance); front end loaders (2
yds. but less than 5 yds.); graders (finisher); groove
cutting machine (ride on type); header planer; hoists; (all
types hoists, shall also include steam, gas, diesel,
electric, air hydraulic, single and double drum, concrete
brick shaft caisson, snorkel roof, and/or any other similar
type hoisting machines, portable or stationary, except
Chicago boom type); hoists (Chicago boom type); hydraulic
cranes, 10 tons and under; hydro-axle; jacks screw air
hydrualic power operated unit or console type (hot hand jack
or pile load test type); log skidder; pans; pavers (all
concrete; pumpcrete machines; squeezecrete and concrete
pumping (regardless of size); scrapers; side booms; straddle
carrier; ross and similar types; winch truck (hoisting).

GROUP 3: Asphalt curbing machine; asphalt plant engineer;
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asphalt spreader; autograder tube finisher and texturing
machine (CM1 and similar types); autograde curercrete machine
(CM1 and similar types); autograde curb trimmer and sidewalk;
shoulder; slipform (CMI and similar types); bar bending
machines (power); batchers; batching plant and crusher on
site; belt conveyor systems; boom type skimmer machines,
bridge deck finisher; bulldozers (all); car dumpers
(railroad); compressor and blower type units (used
independently or mounted on dual purposes trucks, on job site
or in conjunction with job site, In loading and unloading of
concrete, cement, fly ash, instancrete, or similar type
materials); compressor (2 or 3) (battery); concrete finishing
machines; concrete saws and cutters (ride on type); concrete
spreaders; hetzel; rexomatic and similar types; concrete
vibrators; conveyors; under 125 ft.; crushing machines;
ditching machine; small (ditchwitch or similar type); dope
pots (mechanical with or without pump); dumpsters elevators
Ffireman; fork lifts (economobile; lull and similar types of
equipment); front end loaders (1 yd. and over but less than 2
yds.); generators (2 or 3) in battery; giraffe grinders;
graders and motor patrols; gunnite machines (excluding
nozzle); hammer vibratory (in conjunction with generator);
hoist (roof, tugger, aerial platform hoist and house cars);
hoppers; Hopper doors (power operated); ladders (motorized);
laddervator; locomotive; dinky type; maintenance; utility
man; mechanics; mixers (except paving mixers); motor patrols
and graders; pavement breakers, small; self- propelled ride
on type (also maintaining compressor or hydraulic unit);
pavement breaker; truck mounted; pipe bending machine
(power); roller; black top; scales; power; seaman pulverizing
mixer; shoulder widener; silos; skimmer machines (boom type);
steel cutting machine; services and maintaning; tractors; tug
captain; vibrating plants (used in conjunction with
unloading); welder and repair mechanics, concrete cleaning/
decontamination machine operstor, directional boring machine,
heavy equipment robotics operator/technician, master
environmental maintenance technician, ultra high pressure
waterjet cutting tool system operator/maintenance technician
vacuum blasting machine operator/maintenance technician.

GROUP 4: Brooms and sweepers, chippers, compressor
(single), concrete spreaders (small type), conveyor loaders
(not including elevator graders), engines, large diesel (1620
H.P.) and staging pump, farm tractors; fertilizing equipment
(operation and maintenance) fine grade machine (small type);
form line graders (small type); front loader (under 1 yd.);
generator (single); grease, gas, fuel and oil supply trucks;
heaters (nelson or other type including propane, natural gas
or flow-type units); lights; portable generating light
plants; mixers; concrete small; mulching equipment (operation
and maintenance) pumps (4 inch suction and over including
sumbersible pumps); pumps (2 or less than 4" suction and over
including sumbersible pumps); pumps (diesel engine and
hydraulic) immaterial of power road finishing machines (small
type); rollers; grade; fill or stone base; seeding equipment
(operation and maintenance of); sprinkler and water pump
trucks steam jennies and biolers, stone spreader; tamping
machines vibrating ride-on; temporary heating plany (nelson
or other type, including propane, natural gas or flow type
units); water and sprinkler trucks; welding machines (gas,
diesel, and/or electric converters of any type, single; two
or three in a battery); welding systems, multiple (rectifier
transformer type); wellpoint systems.
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GROUP 5: Oiler.

GROUP 6: Helicopter pilot.

IRON0011-002 07/01/2002

BERGEN, ESSEX, HUDSON, HUNTERDON (Western half),MIDDLESEX
(North half), MORRIS, PASSAIC, SOMERSET (North Half), SUSSEX
AND UNION COUNTIES

Rates Fringes
Ironworkers:
Reinforcing................. $ 27.63 24.10
Structural .. ... .. ......... $ 29.53 24.10
IRONO036-003 07/01/2003
Rates Fringes
Ironworkers; Structural,
Reinforcing and Ornamental..... $ 29.95 14.02

Projects under $25 million:

IRONO068-004 07/01/2003

HUNTERDON (Eastern half), MIDDLESEX (South half), AND SOMERSET
(South half) COUNTIES

Rates Fringes
Ironworkers:
Rerinforcing (Concrete
{0 T =) T $ 26.41 23.80
Structural, Ornamental...... $ 28.41 23.80
LABO0021-001 05/01/2002
Rates Fringes
Laborers Building
Construction................... $ 22.95 11.77

Class A Laborer

Class A Laborer:Jack Hammer, Tamper,Operator of Motorized
tamper and compactor, operator of hydro demolition equipment,
operator of all types of motorized forklifts, operator of
motor buggy, operator of conveyor, operator of bobcat,
demolition burners, nozzle operator on gunnite, scaffold
builder, & mortar man (except silofed).

Class B Laborer:all laborers not listed in Class A or C
Class C Laborer:Laborers doing janitorial-type light clean-
up work associated with the turnover of the project or part
of a project to the owner.

LABO0072-001 05/01/2002

MIDDLESEX COUNTY (Perth Amboy, Carteret, Woodbridge, Metuchen
Twps, South River, Sayreville, South Amboy, Old Bridge, East
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Brunswick, Spotswood, Jamesburg, Helmetta, Cranbury & Monroe
Twps)

Rates Fringes

Laborers Building
Construction................... $ 22.95 11.77

Class A

Class A-Jack Hammer, Motorized Tamper & Compactor, Street
Cleaning Machines, Scaffold Builders, Hydro Demolition
Equipment, all types of Motorized Fork Lifts, Riding Motor
Buggy Operator, Bobcat Operator, Mortar Man, & Nozzle Man
on Gunnite work.

CLASS B All Laborers not listed in Class A or C.

CLASS C Laborers doing Janitorial type light clean up work
associated with the turnover of the project to the owner
All Flagman, and those manning temporary heat of all types

LABO0156-002 05/01/2002

MIDDLESEX (Remainder), and SOMERSET (East Millstone and
Franklin Townships) COUNTIES:

Rates Fringes
Laborers:. ... ... ... ... ..... $ 22.45 11.77
Group 2

Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
riding Motor Buggy operator,Conveyor operator, Bobcat
operator ,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.

Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work
associated with the turnover of the project or part of a
project to the owner.

LAB00232-001 05/01/2002

SOMERSET COUNTY (Bernardsville,Peapack, Gladstone, Far Hills,
Bernards, and Bedminster Twps):

Rates Fringes

Laborers:
Group 1. e i i e e $ 22.95 11.77
Group 2. ci i i cee e aeeaaan $ 22.45 11.77
Group 3. i i i i i i eeeeaaaa $ 19.16 11.77

Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
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riding Motor Buggy operator,Conveyor operator, Bobcat
operator,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.

Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work
associated with the turnover of the project or part of a
project to the owner.

LABO0239-001 05/01/2002

PASSAIC COUNTY (Twps or Boroughs of Passaic, Garfield, Lodi,
Wallington, Delawanna, Allwood, Athenia, Clifton to Piaget Ave,
Paterson, Albion Place, Lettle Falls, Totowa, West Paterson,
Wayne Hawthorne, Pompton, Haledon, West Milford, Ringwood,
Bloomingdale, East Paterson to the Garfield boundary line)

Rates Fringes

Laborers Building
Construction. . .......ccueoeecnen-. $ 22.95 11.77

GROUP 1

GROUP 1-Specialist laborer classification including jack
hammer, tamper, motorized tampers and compactors, street
cleaning machines, scaffold builder, hydro demolition
equipment, all types of motorized fork lifts, riding motor
buggy operator, conveyor operator, Bobcat operator, mortar
man, burners, nozzle man on gunite work, Mortar man shall
include all laborers engaged in any mode of mixing aggregate
by hand or mechabical means with the exception of silo work.

GROUP 2-Basic laborer®s rate and includes all work not
included in GROUP 1 or GROUP 3.

GROUP 3-Laborers doing janitorial- type light clean-up work
associated with the turnover of the project or part of a
project to the owner.

LABO0346-001 05/01/2002

BERGEN COUNTY (Cliffside; Borough of Cliffside Park; Borough of
Fort Lee South of Central Blvd; Borough of Palisades Park South
of Central Blvd; Borough of Ridgefield; Borough of Edgewater;
Borough of FAirview; Hackensack; City of Hackensack; Hasbrouck
Heights; Little Ferry; South Hackensack; Ridgefield Park;
Bogota; Teaneck Twp. West of Teaneck Rd. and South of Fort Lee
Rd.; Maywood; Saddle Brook Twp; Borough of Paramus East of
Sprout Brook; Borough of River Edge; New Milford; Teterboro;
Bendix; Tochell Park; Englewood; City of Englewood; Borough of
Dumont; Borough of Bergenfield; Borough of Palisades Park North
of Central Blvd. to Edgewater; Fort Lee to the Hudson River;
Borough of Fort Lee North of Central Blvd.; Twp. of Teaneck,
East of Teaneck Rd. and North of Fort Lee Rd.; Borough of
Leonia; Borough of Englewood Cliffs; Borough of Tenafly;
Borough of Cresskill; Borough of Demarest; Borough of Closter;
Borough of Oradell; Borough of Montvale; Borough of Woodcliff
Lake; Borough of Park Ridge; Borough of Hillsdale; Twp. of
Washington; Borough of Westwood; Borough of Emerson; Borough of
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Haworth; Borough of Alpine; Borough of Rockleigh; Borough of
Norwood; Borough of Harrington Park; Borough of Old Tappan;
Borough of Northvale; Township of Rivervale; Lyndhurst;
Rutherford; East Rutherford; Wood-Ridge; Carlton; Carlstadt;
North Arlington; Moonachie; Ridgewood; Village of Ridgewood;
Borough of Fair Lawn; Borough of Glen Rock; Borough of Hohokus;
Borough of Saddle River; Borough of Upper Saddel River; Borough
of Allendale; Borough of Ramsey; Borough of Waldwick; Borough
of Midland Park; Borough of Oakland; Borough of Franklin Lakes;
Twp. of Wyckoff; Twp. of Hohokus; Borough of Paramus except
East of Sprout Brook; and Borough of MAhwah)

Rates Fringes

Laborers:
Group ... ... o $ 22.95 11.77
GroUpP 2. e i e ceeeceeeaaann $ 22.45 11.77
(€] g0 10 ] o TG J $ 19.16 11.77

Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
riding Motor Buggy operator,Conveyor operator, Bobcat
operator,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.

Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work
associated with the turnover of the project or part of a
project to the owner.

LABO0394-001 05/01/2002
UNION COUNTY:

Rates Fringes

BUILDING CONSTRUCTION
GROUP 1. ... ... $ 22.95 11.77
GROUP 2. . ... $ 22.45 11.77
GROUP 3. .. iiiiiiiieiceaaaan $ 19.16 11.77

LABORERS:

GROUP 1-Specialist laborer classicication including jack
hammer, tamper, motorized tampers and compactors, street
cleaning machines, scafford builder, hydro demolition
equipment, all types of motorized fork lifts, riding motor
buggy operator, conveyor operator, Bobcat operator, mortar
man, burners, nozzle men on gunite work. Mortar men shall
include all laborers engaged in any mode of mixing aggregate
by hand or mechanical means with the exception of silo fed.

GROUP 2-Basic laborer™s rate and includes all work not
included in GROUP 1 or GROUP 3.

GROUP 3-Laborers are laborers doing, janitorial-type light
clean-up work associated with the turnover of the project or
part of a project to the owner, and all flagman, watchman,
Ffirewatch personnel, and those manning temporary heat of all
types.
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LABO0472-002 03/01/2002

Rates Fringes

Laborers: (FREE AIR TUNNEL)
GROUP 1. . .. ... $ 27.25 12 _95+A
GROUP 2. . . e $ 23.85 12 _95+A
GROUP 3. .. i $ 23.70 12 _95+A
GROUP 4. i $ 23.20 12 _95+A

FOOTNOTE:

A_. PAID HOLIDAYS: New Year"s Day; Washington®s Birthday,
Memorial Day; Independence Day; Labor Day; Thanksgiving Day;
Christmas Day; Presidential Election Day; and Veterans Day;
provided the employee works on 3 days for the same Employer
within a period of ten working days consisting of five
working days before and five working days after the day upon
which the holiday falls or is observed.

LABORERS CLASSIFICATIONS
[FREE AIR TUNNEL]

GROUP 1: Blasters

GROUP 2: Skilled men (including miners; drill runners; iron
men mainrenance men; conveyor men; safety miners; riggers;
block layers; cement finishers; rodmen; caulkers; powder
Ccarrier; all other skilled men)

GROUP 3: Semi-skilled men (including chuck tenders; trackmen;
nippers; brakemen; derail men; cable men; hose men; grout
men; gravel men; form men; bell or signal men (top or
bottom); form workers and movers; concrete workers; shaft
men; tunnel laborers; all other semi-skilled men)

GROUP 4: All other top laborers

LABO0472-003 03/01/2003

Rates Fringes
Laborers:

GROUP 1. . ... $ 25.30 11.80+A
GROUP 2. . . i $ 25.50 11.80+A
GROUP 3. . i iii i iieaaan $ 25.80 11.80+A
GROUP 4. . i $ 26.00 11.80+A
GROUP 5. . i $ 26.25 11.80+A
GROUP 6. . e i ieeaaaes $ 29.80 11.80+A
GROUP 7a@. .o aia e $ 28.30 11.80+A
GROUP 7b. ... ... $ 26.30 11_80+A

HEAVY AND HIGHWAY CONSTRUCTION

FOOTNOTE:

A. PAID HOLIDAYS: New Year"s Day; Washington®s Birthday;
Memorial Day; Independence Day; Labor Day; Thanksgiving Day;
Christmas Day; Presidential Election Day; and Veteran"s Day;
provided the employee works on 3 days for the same Employer
within a period of ten working days consisting of five
working days before and five working days after the day upon
which the holiday falls or is observed.

LABORERS CLASSIFICATIONS HEAVY & HIGHWAY
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GROUP 1: Common laborers; landscape laborers; railroad track
laborers; pitmen and dumpmen; waterproofing; rakers and
tampers on cold patch work and wrapping and coating all pipe
Asphalt Laborers:

GROUP 2: Powder carriers and magazine tenders; signalmen
Asphalt Raker, & Asphalt Screedman

GROUP 3: Sewer pipe; laser men; conduit and duct line layers;
jJackhammer; chipping hammers; pavement breakers; power
buggies; concrete cutters, asphalt cutters; sheet hammer and
tree cutter operators; sandblasting, cutting, burning, Power
Tool Operator, and such other power tools used to perform
work usually done manaully by laborers

GROUP 4: Wagon drill operator; timberman; drill master

GROUP 5: Finisher; form setter; rammer; paver; gunite nozzle
man and stone cutter; Catch Basin or Inlet Builder Manhole

GROUP 6: Blaster

GROUP 7a:Hazardous waste laborer required to wear level A,B,
or C personal protection.

GROUP 7b:Certified laborer working a hazardous waste removal
project or site at a task requiring hazardous waste related
certification, but who is not working in a zone requiring
level A_B. or C personal protection.

LABO0502-001 05/01/2002

ESSEX COUNTY (City of East Orange, Twps of South Orange and
Maplewood, Cities of Orange and West Orange):

Rates Fringes

Laborers:
Group 1. .o i e $ 22.95 11.77
Group 2. i i i i e e e $ 22.45 11.77
Group 3. i i i i i i eeee e $ 19.16 11.77

Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
riding Motor Buggy operator,Conveyor operator, Bobcat
operator,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.

Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work

associated with the turnover of the project or part of a
project to the owner.

LAB00526-001 05/01/2002
MORRIS COUNTY (Remainder):

Rates Fringes
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Laborers:
Group 1. ai i e e $ 22.95 11.77
Group 2. ... i $ 22.45 11.77
Group 3. i i i i i i eeeeaeaa $ 19.16 11.77

Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
riding Motor Buggy operator,Conveyor operator, Bobcat
operator,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.

Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work
associated with the turnover of the project or part of a
project to the owner.

LAB0O0569-001 05/01/2002
HUNTERDON AND WARREN COUNTIES:
Rates Fringes

Laborers Building
Construction........ ... ....... $ 22.95 11.77

CLASS A
DEFINATION OF LABORERS:

CLASS A-Jack Hammer, Tamper, Motorized Tampers and
Compactors, Street Cleaning Machines, Scaffold Builder, Hydro
Demolition Equipment, All types of Motorized Fork Lifts,
Riding Motor Buggy Operator, Bobcat Operator, Mortar Man,
Burners, Nozzle Man on Gunite work.

CLASS B-All Laborers not listed in Class A or C.

CLASS C-Laborers doing Janitorial- type light clean up work
associated with the turnover of the project to the owner All
Flagman, and those manning tempory heat of all types.

LABO0694-001 05/01/2002
ESSEX COUNTY (Montclair):

Rates Fringes

Laborers:
Group ... i i $ 22.95 11.77
Group 2. e cee e ceeaaan $ 22.45 11.77
Group 3. it i i i i eeee e $ 19.16 11.77

Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
riding Motor Buggy operator,Conveyor operator, Bobcat
operator,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.
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Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work
associated with the turnover of the project or part of a
project to the owner.

LABOO711-001 05/01/2002

MORRIS COUNTY (Morristown, Morris Twp., Morris Plains,Mendham,
Ralston, Chester, Brookside, Flanders, lronia, Mount Freedom,
Mount Tabor, Parsippany, Troy Hills, Pine Brook,Ced Knools,
Whippany, Hanover Twp. and Long Valley):

Rates Fringes

Laborers:
Group 1. e i i e e $ 22.95 11.77
Group 2. ci i i cee e aeeaaan $ 22.45 11.77
Group 3. i i i i i i eeae e $ 19.16 11.77

Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
riding Motor Buggy operator,Conveyor operator, Bobcat
operator,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.

Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work
associated with the turnover of the project or part of a
project to the owner.

LABOO779-002 05/01/2002

SOMERSET COUNTY (Bridgewater,Branchburg, Raritan, Bound Brook,
Somerville, Manville, Hillsboro, Millstone, Montgomery and
Rocky Hill Twp.):

Rates Fringes

Laborers:
Group 1. .o i e $ 22.95 11.77
Group 2. i i i i e e e $ 22.45 11.77
Group 3. i i i i i eeee e $ 19.16 11.77

Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
riding Motor Buggy operator,Conveyor operator, Bobcat
operator,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.

Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work
associated with the turnover of the project or part of a
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project to the owner.

LAB0O0913-001 05/01/2002

MORRIS (Jefferson, Rockaway, Mount Arlington, Rockaway Borough,
Wharton, Mine Hill, Dover, Netcong, Roxbury, Mount Oliver,
Randloph, Boonton, Boonton Twp.,Montville, Lincoln Park
Borough, Butler, Kinnelon Borough, Pin Brook, Towaco, Danville,
Mountain Lakes, Pequannock, Pompton Plains, Riverdale Borough
Twps) AND SUSSEX COUNTIES

Rates Fringes

Laborers Building
Construction................... $ 22.95 11.77

Class A Laborer:

Class A Laborer:Jack Hammer,tamper, motorized tampers and
compactors, street cleaning machines, scaffold builder,
hydro demolition equipment, all types of motorized fork
lifts, bobcat operator, riding motor buggy operator,
conveyor operator mortar man (except silo feed operations),
burners, & nozzle man on gunnite work.

Class B Laborer:All laborers not listed in Class A.

Class C Laborer:Laborers doing Janitorial type light clean up
work, associated with the turnover of the project to the
owner All Flagman, and those manning temporary heat of all
types.

LAB0O1030-001 04/01/2001

LABORERS: (The removal, abatement, enclosure and
decontamination of personal protective equipment, chemical
protective clothing and machinery relating to asbestos and/or
toxic and hazardous waste of materials which shall include but
not necessarily be limited to: the erection, moving, servicing
and dismantling to all enclosures, scaffolding, barricades, and
the operation of all tools and equipment normally used in the
removal or abatement of asbesots and toxic and hazardous waste
or materials, the labeling, bagging, cartoning, crating, or
other packaging of materials for disposal; and the clean up of
the work site and all other work incidental to the removal,
abatement, encapsulation, enclosure, and decontamination of
asbestos or toxic and hazardous waste materials; and in
addition, all work tasks involved in the maintenance and
operation of energy resource recover plants (co- generation
plants).)

Rates Fringes
Laborer. . ... ... . .. ... ... $ 21.85 10.12
LABO1153-001 05/01/2002

Rates Fringes

Laborers:
Group ... i i ee e $ 22.95 11.77
Group 2. e ieiceceeaeaaan $ 22.45 11.77
Group 3. i $ 19.16 11.77
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Group 1-Jack Hammers,Tampers,Motorized Tampers and
Compactors,Street Cleaning Machines,Scaffold Builder,Hydro
Demolition Equipment, all types of Motorized fork lifts
riding Motor Buggy operator,Conveyor operator, Bobcat
operator ,Mortar Man,Burners, Nozzle man on gunite work,
Mortar Man shall include all laborers engaged in any mode of
mixing aggregate by hand or mechanical means with the
exception of silo work.

Group 2-Basic laborer®s rate and includes all work not
included in Group 1 or Group 3

2.Group 3-Laborers doing janitorial-type clean-up work
associated with the turnover of the project or part of a
project to the owner.

PAINO711-002 05/01/2000

Rates Fringes
Painters:
NEW:
Bridge. ... ..., $ 31.25 2.55+27%
Painters..._ ... .. ... ... .... $ 28.75 2.55+27%
Paperhangers.............. $ 28.75 2.55+27%
Spray,Sandblast,High
Work. ..o $ 31.25 2.55+27%
REPAINT:
Painters..._ ... .. ... _....... $ 22.00 2.55+27%
Spray,sandblast,High
Work. . oo et $ 24.00 2.55+27%
PAINO711-003 05/01/2000
Rates Fringes
Glazier.. ... . ... i $ 28.75 10.30
Glaziers- High Work............ $ 29.75 10.30
PAINO711-006 08/01/1999
Rates Fringes
Drywall Finisher/Taper......... $ 28.25 11.23

PLAS0008-006 11/01/2001
HUNTERDON,MIDDLESEX,& SOMERSET COUNTIES:
Rates Fringes

Plasterer. . ... ... eiaan.. $ 28.50 13.40

PLAS0029-001 05/01/2003

BERGEN,ESSEX,HUDSON ,MORRIS,PASSAIC,SUSSEX, UNION & WARREN
COUNTIES:
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Rates Fringes

Cement Masons & Plasterers..... $ 31.00 12.50
PLUMOO09-001 03/01/2004

Rates Fringes

Air Conditioning &

Refrigeration Mechanic......... $ 26.92 11.33+A
Installation of refrigeration equipment for any type of
building where the combined compressor tonnage does not
exceed 5 tons, Installation of water-cooled air conditioning
that does not exceed 10 tons (includes the piping of
compenent system and the erection ofthe water tower),
Installation of air-cooled air conditioning that does not
exceed 15 tons

FOOTNOTE: A. Paid Holidays: New Year®"s Day, Washington®s
Birthday, Memorial Day, Independence Labor Day, Thanksgiving
Day, Christmas Day, plus Washington®s Birthday and
Veterans Day.

PLUMO009-002 07/01/2003

HUNTERDON (Remainder), MERCER,MIDDLESEX (Excluding
Dunellen,Borough, East Bound Brook, Middlesex, New Market, Oak
Tree, Piscataway Twp and South Plainfield), AND SOMERSET
(Remainder) COUNTIES

Rates Fringes

Plumbers and Pipefitters....... $ 36.88 17.00

PLUMO014-002 11/01/2003

BERGEN, HUDSON (Bayonne, Guttenberg, Hoboken, Jersey City,
North Bergen, Secaucus, Union City, Weehawken, West New York),
MORRIS (From Mount Olive straight across Randolph down to the
Essex border), PASSAIC, SUSSEX, AND WARREN (Northern half)
COUNTIES

Rates Fringes

Plumber. .. ... e e i e e e e n $ 37.56 17.29

PLUM0O024-001 05/01/2003
Essex:
HUDSON (East Newark,Harrison,& Kearney only);

HUNTERDON (Alexandria, Alexandria Twp., Alexauken, Allens
Corner, Allerton, Amsterdam, Annadale, Anthony, Baptistown,
Bellewood, Bethlehem, Twp., Bissell, Bloomsbury, Bunnvale,
Bottonwood Corners, Centerville, Charlestown, Cherryville,
Clinton, Clinton Twp., Cokebury, Coles Mills, Croton, Delaware
Twp., Dilts Corner East Amwell Twp., Everittstown, Fairmount,
Farmersville, Franklin Twp., Frenchtown, Glen Gardner, Grandin,
Hamden, Hampton, Higginsville, High Bridge, Hoffmans, Holland
Twp., Highesville, Johnsons, Jutland, King, Kingwood Twp.,

Page 20



NJO30003.txt
Klinesville, Landsdowne, Lebanon, Lebanon Twp., Little Brook,
Little Neck, Little York, Ludlow, McPherson, Milford,
Moutainville, Mount Joy, Mount Pleasant, North Salem,
Muirshead, New Germantown, New Hampton, Newport, Norton, Oak
Grove, Oldwick, Palmyra, Palmyra Corners, Pattenburg,
Perryville, Pittstown, Pleasant Run, Polktown, Potterstown,
Quakertown, Raritan Twp., Readington, Readington Twp.,
Reaville, Rileyville, Riverside, Rockafellows, Rowland Mills
Sidney, Snydertown, Spring Mills, Stanton, Stanton Station
Sunnyside, Sutton, Tewksbury, Tewksbury Twp.,The Point, Three
Bridges, Treasure Island, Tumble, Union, Union Twp., Unionville
Van Syckle, Warren Paper Mills, Wertsville, West End, West
Portal White House, Whitehouse Station, Woodglen).

MIDDLESEX (Dunellen Borough, East Bound Brook, Middlesex, New
Market, Oak Tree, Piscataway Twp., & South Plainfield only).

MORRIS (Bartley, Berkshire Valley, Bertland Island, Brookside,
Chatham, Chatham Twp., Chester, Chester Twp., Cooks Bridge,
Crestmoore, Gillette, Harding Twp., lronia, Logansville, Long
Valley, Malapardis, Mendham, Mendham Twp., Middle Valley,
Millington, Milltown, Milton, Mount Freesom, Mount Olive

Twp. ,Mount Paul, Myerstown, Maughright, New Vernon, Parker,
Passaic Twp, Pleasant Grove, Ralston, Schooleys, Mount Stanley,
Stephensonburg, Stirling, & Washint Twp.)

SOMERSET (Amwell, Basking Ridge, Bedminster, Bedminster Twp.,
Bernards Twp., Bernardsville, Blaziers Corner, Bound Brook,
Bradley Gardens, Branchburg Twp., Bridgewater Twp., Burnt Mill,
Centerville, Chimney Rock, Claver Hill, Dutchtown, Far Hills
Borough, Finderne, Flagstown, Frank Fort, Franklin Park,
Franklin Twp., Gallia, Gladstone, Greater Cross Roads,
Hamilton, Harmony, Harmony Colony, Higgins Mills, Hillsborough
Twp., Lamington, Lanes Crossing, Liberty Corners, Lyons,
Madisonville, Manville, Manville Borough, Martinsville,
Mettler, Millstone, Mine Brook, Montgomery, Montgomery Twp.,
Mount Bethel, Mount Horeb, Neshanic, Neshanic Station, North
Branch, North Branch Depot, North Plainfield, Peapack,
Peapack-Gladstone, Plainville Plukemin, Pottersville, Raritan,
Ravine Lake, Rock Mill, Round Top, Roycefield, Royce Valley,
Seeley Mills, Smalleytown, Somerset, Somerville, Stone House,
Sunset Lake, Union Village, Vliettown, Watchung, West
Millington, Weston, White Bridge, Woodfern, Zarepat, & Zion).

UNION &

WARREN (Anderson, Asbury, Beattystown, Brainards, Brass Castle,
Broadway, Buttzville, Carpetersville, Changewater, Cornish,
Finesville, Foul Rift, Franklin Twp., Greenwich Twp., Harmony,
Harmony Station, Harmony Twp., Haszen, Hope Twp., Hutchinson,
Karrville, Kennedy, Lopatconq, Lopatconq Twp., Lower Harmony,
Mansfield Twp., Montana, New Village, Oxford, Oxford
Twp.,Pequest, Pleasant Valley, Port Colden, Port Murray,
Riegelsville, Rockport, Rocksbury, Roxburgh, Springtown,
Stewartsville, Still Vvalley, Vulcanite, Warren Glen,
Washington, Washington Twp., White Top, & Phillipsburg Twp.)
COUNTIES:

Rates Fringes

Plumber (Excludes Somerset-
23 o o ) T $ 37.28 16.45
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PLUMO274-002 05/01/2003

BERGEN, HUDSON, MORRIS (Remainder), PASSAIC, SUSSEX, AND WARREN
(Remainder) COUNTIES

Rates Fringes

Pipefitter... .. ... ... ... ..... $ 36.89 17.24

PLUM0O475-001 05/01/2003

ESSEX; HUNTERDON (Alexandria, Alexandria Twp, Alexauken, Allens
Corner, Allertown, Amsterdam, Annandale, Anthony, Baptistown,
Bellewood, Bethlehem Twp, Bissell, Bloomsbury, Bunnvale,
Buttonwood Corners, Centerville, Charlestown, Cherryville,
Clinton, Cokebury, Coles Mills, Croton, Delaware Twp, Dilts
Corner, East Amwell Twp, Evittstown, Fairmount, Farmersville,
Franklin Twp, Frenchtown, Glen Gardner, Grandin, Hamden,
Hampton, Higginsville, High Bridge, Hoffmans, Holland Twp,
Hughesville, Johnsons, Jutland, King, Kingwood Twp,
Klinesville, Landsdowne, Lebanon, Lebanon Twp, Little Brooke,
Little Neck, Little York, Ludlow, McPherson, Milford,
Mountainville, Mount Joy, Mount Pleasant, Mount Salem,
Muirshead, New Germantown, New Hampton, Newport, Norton, Oak
Grove, Oldwick, Palmyra, Palmyra Corners, Pattenburg,
Perryville, Pittstown, Pleasant Run, Polktown, Potterstown,
Quakertown, Raritan Twp, Readington Twp); AND WARREN
(Phillipsburg Twp) COUNTIES

Rates Fringes

Pipefitter. .. ... ... ... .. ..... $ 35.47 19.33

ROOF0004-002 06/01/2002

ESSEX; HUDSON (West of the Hackensack River); MIDDLESEX
(Remainder); MORRIS; SOMERSET (Remainder) SUSSEX; UNION; AND
WARREN COUNTIES

Rates Fringes
Roofers:
Roofer, Composition,
Damp & Waterproofing,
Slate & Tile. ... ... . ... .... $ 29.57 12.75
ROOF0004-003 11/27/1994
HUNTERDON COUNTY:
Rates Fringes
Roofers:
All other work..._ ... __._.._.... $ 21.95 6.53 + A
Shingle, slate and tile..... $ 14.25 3.02
FOOTNOTE:

A. Employer contribution of $509.60 per month per employee
to Health and Welfare Funds.

ROOF0008-004 07/01/2002
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HUDSON COUNTY (Remainder)

Rates Fringes
Roofers:
Roofers, Composition,
Damp and
Waterproofing............... $ 30.08 18.78
ROOF0010-001 06/01/2002
BERGEN AND PASSAIC COUNTIES
Rates Fringes
Roofer, Composition............ $ 30.25 10.30

SFNJ0669-001 04/01/2004
HUNTERDON; MIDDLESEX (Remainder); AND WARREN COUNTIES
Rates Fringes

Sprinkler Fitter... .. ... ... .... $ 35.55 6.15

SFNJ0696-001 07/01/2002

BERGEN, ESSEX, HUDSON, MIDDLESEX (New Brunswick, Milltown, Old
Bridge, Browntown and North thereof),MORRIS, PASSAIC, SOMERSET
(Bernardsville, Basking Ridge, Mine Brook, Far Hills, Lyons,
Mount Bethel, Watchung, North Plainfield Martinville and
Somerville), AND UNION COUNTIES

Rates Fringes
Sprinkler Fitter. ... _______._.._. $ 38.70 10.50
SHEEO019-014 06/01/2003
WARREN COUNTY:
Rates Fringes
Sheet metal worker............. $ 24.57 17.09

SHEE0025-001 06/01/2000

BERGEN, ESSEX, HUDSON, MORRIS, PASSAIC, SOMERSET, SUSSEX, &
UNION COUNTIES

Rates Fringes

Sheet metal worker....._.._..._.. $ 26.92 16.12

SHEE0027-001 01/01/2004

HUNTERDON & MIDDLESEX COUNTIES:
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Rates Fringes

Sheet metal worker............. $ 34.20 21.10

TEAM0408-001 05/01/1997
ESSEX, MORRIS, AND UNION (Remainder) COUNTIES

Rates Fringes

Truck drivers:
GROUP 1. ... ... $ 24.45 7.01+A
GROUP 2. . . i $ 24.50 7.01+A
GROUP 3. .. iiiiiiaaaann $ 24.60 7.01+A
GROUP 4. i .o.. $ 24.70 7.01+A

FOOTNOTE:

A. Premium pay for hazardous waste removal: additional
$3.00 per hour if suite-up, otherwise $1.00 per hour
additional.

Paid Holidays: New Year"s Day, Washington"d Birthday,
Memorial Day, Independence Day, Labor Day, Veteran®s Day,
Election Day, Thanksgiving Day, and Christmas Day, provided
the employee has been assignhed to work or ''shifts" one day of
the calendar week during which the holiday falls. Employer
contribution of $663.57 per month per employee to Health &
Welfare Funds.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Drivers on the following type vehicles: Straight
dumps, flats, floats, pickups, container haulers, fuel, water
sprinkler, road oil, stringer, bead, hot pass, bus dumpcrete,
transit mixers, agitator mixer, half truck, witch truck,
side-o-matic, dynamite, powder, x-ray, welding, skid, jeep,
station wagon, stringer, a-frame, all dual purpose trucks,
trucks with mechanical tailgates, asphalt distributor, batch
trucks, seeding, mulching, fertilizer, air compressor trucks
(in transit), parts chaser, escort, scissor, hi-lift,
telescope, concrete breaker, gin pole, stone, sand, asphalt
distributor and spreader, nipper, fuel trucks (drivers on
fuel trucks including handling of hose and nozzle - entire
unit), team drivers, vacuum or vac-all trucks (entire unit),
skid truck (debris container - entire unit), concrete mobile
trucks (entire unit), expediter (parts chaser), beltcrete
trucks, pumpcrete trucks, line truck, reel truck, wreckers,
utility trucks, tack trucks, warehousemen, warehouse
parts-men, yardmen, lift truck in warehouse, warehouse
clerk, parts man, material checker, receivers, shippers,
binning men (materials), cardex man, drivers on the following
type vehicles: broyhill coal tar epoxy trucks, little ford
bituminous distributor, slurry seal truck or vehicle, thiokol
track master pickup (swamp cat pickup); bucker loader dump
truck and any rubber-tired tractor used in pulling and towing
farm wagons and trailers of any description, similar type
vehicles, off-site and on-site repair shop

GROUP 2: Drivers on straight 3-axle materials: trucks and
floats

GROUP 3: Drivers on all euclid type vehicles: euclids,
international harvestors, wabcos, caterpillar, koehring,
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tractors and wagons, dumpsters, straight, bottom, rear and
side dumps, carry-alls and scrapers (nhot self-loading,
loading over the top); water sprinkler trailers; water pulls
and similar types of vehicles; drivers on tractors and
trailer type vehciles: flat, floats, l-beams, low beds, water
sprinkler, bituminous transit mix, road oil, fuel, bottom
dump hopper, rear dump, office, shanty, epoxy, asphalt,
agitator mixer, mulching, stringer, seeding, fertilizing
pole, spread, bituminous distributor, water pulls (entire
unit) (tractor trailer), reel trailer, and similar types of
vehicles

GROUP 4: Winch trailer drivers

TEAM0469-001 05/01/2000

HUNTERDON, MIDDFLESEX, SOMERSET, UNION (up to Wood Avenue South
of Cranford), AND WARREN COUNTIES

Rates Fringes

Truck drivers:
GROUP 1.. . e e i i e e e $ 26.35 11.835+A
GROUP 2. . e e e e e e e e $ 26.40 11.835+A
GROUP 3. . e e i i e e eea $ 26.50 11.835+A
GROUP 4. . e e e e e a $ 26.60 11.835+A

FOOTNOTE:

A_. PAID HOLIDAYS: New Year®s Day, Memorial Day, Independence
Day, Labor Day, Thaknsgiving Day, Christmas Day, plus
Washington®"s Birthday, Election Day and Veteran®s Day,
provided that the employee has been assigned to work or
“"SHIFTS"™ one day of the calendar week during which the
holiday falls.

$400.00 per year to Apprenticeship Training Fund.

$3.00 per hour premium pay for hazardous waste work.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Drivers on the following type vehicles: straight
dumps, flats, floats, pickups, conatiner haulers, fuel, water
sprinkler, road oil, stringer, bead, hot pass, bus dumpcrete,
transit mixers, agitator mixer, half truck, winch truck,
side-o-matic, dynamite, powder, x-ray, welding, skid, jeep,
station wagon, stringer, A-frame, all dual purpose trucks,
trucks with mechanical tailgates, asphalt distributor, batch
trucks, seeding, mulching, fertilizer, air compressor trucks
(in transit), parts chaser, escort, scissor, hi-lift,
telescope, concrete breaker, gin pole, stone, sand, asphalt
distributor and spreader, nipper, fuel trucks (drivers on
fuel trucks including handling of hose and nozzle - entire
unit), team drivers, vacuun or vac-all trucks (entire unit),
skid truck (debris contained - entire unit), concrete mobile
trucks (entire unit), expediter (parts chaser), beltcrete
trucks, pumpcrete trucks, line truck, reel truck, wreckers,
utility trucks, tack trucks, warehousemen, warehouse
parts-men, yardmen, lift truck in warehouse, drivers on the
following type vehciles: Broyhill coal tar epoxy trucks,
little ford bituminous distributor, slurry seal truck or
vehicle, thiokol track master pickup (swamp cat pickup);
bucket loader dump truck and any rubber-tired tractor used in
pullind and towing farm wagons and trailers of any
description, similar type vehicles, off-site and on-site
repair shop
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GROUP 2: Drivers on straight 3-axle materials: trucks and
floats

GROUP 3: Drivers on all euclid type vehicles: euclids,
international harvesters, wabcos, caterpillar, koehring,
tractors and wagons, dumpsters, straight, bottom, rear and
side dumps, carry-alls and scrapers (not self-loading,
loading over the top); water sprinkler trailers; water pulls
and similar types of vehicles; drivers on tractors and
trailer type vehicles: flat, floats, I-beams, low beds, water
sprinkler, bituminous transit mix, road oil, fuel, bottom
dump hopper, rear dump, office, shanty, epoxy, asphalt,
agitator mixer, mulching, stringer, seeding, fertilizing
pole, spread, bituminous distributor, water pulls (entire
unit) (tractor trailer), reel trailer, and similar types of
vehciles

GROUP 4: Winch trailer drivers

TEAMO0560-001 05/01/1997
BERGEN, HUDSON AND PASSAIC COUNTIES

Rates Fringes

Truck drivers:
GROUP 1. ... ... $ 24.45 8.08+A
GROUP 2. . . i iiiiaiiceaaann $ 24.50 8.08+A
GROUP 3. .. oo $ 24.60 8.08+A
GROUP 4. .o $ 24.70 8.08+A

FOOTNOTE:

A. PAID HOLIDAYS:New Year"s Day, Washington®s Birthday,
Memorial Day, Independence Day, Labor Day, Presidential
Election Day, Veteran"s Day, Thanksgiving Day, Christmas
Day.$3.00 per hour premium pay for hazardous work.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Drivers on the following type vehicles: straight
dumps, flats, floats, pickups, container haluers, fuel, water
sprinkler, road oil, stringer, bead, hot pass, bus dumpcrete,
transit mixers, agitator mixer, half truck, winch truck,
side-o-matic, dynamite, powder, x-ray, welding, skid, jeep,
station wagon, stringer, A-frame, all dual purpose trucks,
trucks with mechanical tailgates, asphalt distributor, batch
trucks, seeding, mulching, fertilizer, air compressor trucks
(in transit), parts chaser, escort, scissor, hi-lift,
telescope, concrete breaker, gin pole, stone, sand, asphalt
distributor and spreader, nipper, fuel trucks (drivers on
fuel trucks including handling of hose and nozzle - entire
unit), team drivers, vacuum or vac-all trucks (entire unit),
skid truck (debris container - entire unit), concrete mobile
trucks (entire unit), expediter (parts chaser), beltcrete
trucks, pumpcrete trucks, line truck, reel truck, wreckers,
utility trucks, tack trucks, warehousemen, warehouse
parts-men, yardmen, lift truck in warehouse, warehouse clerk,
parts man, material checker, receivers, shippers, binning men
(materials), cardex man, drivers on the following type
vehicles: broyhill coal tar epoxy trucks, little ford
bituminous distributor, slurry seal truck or vehicle, thiokol
track master pickup (swamp cat pickup); bucket loader truck
and any rubber- tired tractor used in pulling and towing farm

Page 26



NJO30003.txt
wagons and trailers of any description, similar type
vehicles, off-site and on-site repair shop

GROUP 2: Drivers on straight 3-axle materials: trucks and
floats

GROUP 3: Drivers on all euclid type vehicles: euclids,
international harvestors, wabcos, caterpillar, keohring,
tractors and wagons, dumpsters, straight, bottom, rear and
side dumps, carry-alls and scrapers (nhot self-loading,
loading over the top); water sprinkler trailers; water pulls
and similar types of vehicles; drivers on tractors and
trailer type vehicles: flat, floats, l-beams, low beds, water
sprinkler, bituminous transit mix, road oil, fuel, bottom
dump hopper, rear dump, office, shanty, epoxy, asphalt,
agitator mixer, mulching, stringer, seeding, fertilizing
pole, spread, bituminous distributor, water pulls (entire
unit) (tractor trailer), reel trailer, and similar types of
vehicles

GROUP 4: Winch trailer drivers

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "'SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other desighations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:
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Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2.) ITf the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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